

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/037493-2025>

Tender

MFF167 2025-2028 Moorland Restoration Ground Works

Peak District National Park Authority

UK4: Tender notice - Procurement Act 2023 - [view information about notice types](#)

Notice identifier: 2025/S 000-037493

Procurement identifier (OCID): ocds-h6vhtk-05594f

Published 4 July 2025, 3:04pm

Scope

Reference

MFF167 2025-2028 Moorland Restoration Ground Works

Description

1. The objective of this Contract is to deliver a suite of Moorland Restoration Works on 2 areas in the Upper Derwent Valley in the Peak District National Park. The sites are split into 6 packages of Works. The aim of the Works suites are to stabilise and revegetate bare peat, restore hydrology, and increase biodiversity on the Sites.

2. The Works contain multiple years with work periods between August 2025 and 31st March 2028.

3. The Works comprise the following tasks:

- a. Supply and delivery of Materials required to complete the Works, unless otherwise stated.
- b. Appropriate storage of Materials, as necessary.
- c. Supply and delivery of suitable Trackway for storing materials on (see Packages if required).
- d. Forwarding of Materials and Equipment required to complete the Works to and within Works Sites, excluding Airlifting
- e. Planning the Aerial Load Lifting Works, including marking out drop locations and working in collaboration with the Authorities Airlifting Contractor to deliver the works
- f. Marshalling of Aerial Load Lifting, including materials drops
- g. Installation of Stone Dams into gullies
- h. Installation of Peat Dams into gullies
- i. Re-profiling of hags and gully sides
- j. Installation of Timber Dams into gullies
- k. Installation of Heather Bales/coir logs into gullies and peat pans
- l. Spreading of Heather Brash on bare peat
- m. Supply of lime and fertiliser (NOT seed)
- n. Spreading of Lime, Seed, and Fertiliser
- o. Planting of sphagnum plug plants
- p. Planting of vascular plug plants
- q. Cutting and bagging of heather brash and bales
- r. Removal of Waste Materials from Sites.

4. Total Works

Brash - 2333

Lime seed and fertiliser - 27.53

Supply of Heather Brash - 1408

Supply of Heather Bales - 150

Gully Blocking - Coir Logs - 396

Gully Blocking Peat Dams - 390

Gully Blocking Stone dams - 1338

Gully blocking - Timber dams - 750

Reprofiling - 2700

Sphagnum planting - 610000

Vascular Plug planting - 103500

Sphagnum Pool mix planting - 16680

Total value (estimated)

- £821,710 excluding VAT
- £986,052 including VAT

Below the relevant threshold

Main procurement category

Works

Contract locations

- UKC - North East (England)

- UKD - North West (England)
- UKE - Yorkshire and the Humber
- UKF - East Midlands (England)

Not the same for all lots

CPV classifications and contract dates are shown in Lot sections, because they are not the same for all lots.

Lot 1. Package 1 - Raven's Clough (Birchinlee)

Description

Package 1 Totals

Brash - 925

Lime seed and fertiliser - 3.34

Gully Blocking - Coir Logs - 396

Gully Blocking Peat Dams - 390

Gully Blocking Stone dams - 723

Gully blocking - Timber dams - 575

Reprofiling - 2700

Must be commenced by 1 September 2025 and completed by 15 March 2026

Please see Invitation to Tender for more details

Lot value (estimated)

- £381,000 excluding VAT
- £457,200 including VAT

Contract dates (estimated)

- 1 September 2025 to 15 March 2026
- 6 months, 15 days

CPV classifications

- 45112000 - Excavating and earthmoving work

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Lot 2. Package 2 -Westend Head Swains Greave Ground Works

Description

Package 2 Totals

Brash - 1408

Lime seed and fertiliser - 24.19

Gully Blocking Stone dams - 615

Gully blocking - Timber dams - 175

Contract start date 31 August 2025. Contract end date 15 March 2028. Please see Invitation to Tender for more details

Lot value (estimated)

- £225,000 excluding VAT
- £270,000 including VAT

Contract dates (estimated)

- 31 August 2025 to 15 March 2028
- 2 years, 6 months, 16 days

CPV classifications

- 45112000 - Excavating and earthmoving work

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Lot 3. Package 3a Heather Brash supply

Description

Supply of heather brash - 1408

Contract start date 31.8.2025 Contract end date 20.12.2025.

Please see Invitation to Tender for further details

Lot value (estimated)

- £56,320 excluding VAT
- £67,584 including VAT

Contract dates (estimated)

- 31 August 2025 to 20 December 2025
- 3 months, 21 days

CPV classifications

- 03000000 - Agricultural, farming, fishing, forestry and related products

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Lot 4. Package 4 - Westend Head Swains Greave Planting Works

Description

Package 4 Totals

Sphagnum planting - 375000

Vascular Plug planting - 103500

Sphagnum Pool mix planting - 16680

Contract start date 12.8.2025. Contract end date 15.3.2027. Please see Invitation to Tender for further details

Lot value (estimated)

- £110,000 excluding VAT
- £132,000 including VAT

Contract dates (estimated)

- 12 August 2025 to 15 March 2027
- 1 year, 7 months, 4 days

CPV classifications

- 77300000 - Horticultural services

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Lot 5. Package 5 - Raven's Clough Planting Works

Description

Package 5 Totals

Sphagnum planting - 23500

Contract start date 12.8.2025. Contract end date 15.3.2027. Please see Invitation to Tender for more details

Lot value (estimated)

- £43,390 excluding VAT
- £52,068 including VAT

Contract dates (estimated)

- 12 August 2025 to 15 March 2027
- 1 year, 7 months, 4 days

CPV classifications

- 77300000 - Horticultural services

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Lot 6. Package 3b Heather Bale supply

Description

Supply of heather bales - 150

Contract start date 31.8.2025 Contract end date 20.12.2025.

Please see Invitation to Tender for further details

Lot value (estimated)

- £6,000 excluding VAT
- £7,200 including VAT

Contract dates (estimated)

- 31 August 2025 to 31 December 2025

- 4 months, 1 day

CPV classifications

- 03000000 - Agricultural, farming, fishing, forestry and related products

Same for all lots

Contract locations are shown in the Scope section, because they are the same for all lots.

Participation

Conditions of participation

Lot 1. Package 1 - Raven's Clough (Birchinlee)

Lot 2. Package 2 - Westend Head Swains Greave Ground Works

Lot 3. Package 3a Heather Brash supply

Lot 4. Package 4 - Westend Head Swains Greave Planting Works

Lot 5. Package 5 - Raven's Clough Planting Works

Lot 6. Package 3b Heather Bale supply

No lots have conditions of participation

Particular suitability

Lot 1. Package 1 - Raven's Clough (Birchinlee)

Lot 2. Package 2 -Westend Head Swains Greave Ground Works

Lot 3. Package 3a Heather Brash supply

Lot 4. Package 4 - Westend Head Swains Greave Planting Works

Lot 5. Package 5 - Raven's Clough Planting Works

Lot 6. Package 3b Heather Bale supply

- Small and medium-sized enterprises (SME)
- Voluntary, community and social enterprises (VCSE)

Submission

Enquiry deadline

1 August 2025, 5:00pm

Tender submission deadline

1 August 2025, 5:00pm

Submission address and any special instructions

Submission

Tenders must be submitted by e mail to Tenders@peakdistrict.gov.uk

By 17.00pm 1 August 2025

The following, and only the following, must be used in the subject line:

REF: MFF167 2025-2028 Moorland Restoration Ground Works

Please see link to the Tender Notice at

<https://www.moorsforthefuture.org.uk/tenders>

see also the link at

<https://www.peakdistrict.gov.uk/looking-after/about-us/open-government/tenders>

Tenders may be submitted electronically

Yes

Award criteria

Name	Description	Type	Weighting
Price		Price	50%

Name	Description	Type	Weighting
QC1	Provision of evidence detailing previous relevant experience of all work aspects and Provision of methodology detailing how you will meet the Contract Objectives and Specifications, including refuelling methods/equipment and outline detail of machine recovery plan (in the event of becoming bogged).	Quality	25%
QC2	Provision of programme and resourcing plan demonstrating how you will complete the works within the specified time constraints and taking into account the remote site conditions. (e.g. dates, durations, number of plant/personnel and work rates as minimum).	Quality	25%

Procedure

Procedure type

Below threshold - open competition

Documents

Associated tender documents

<https://www.moorsforthefuture.org.uk/tenders>

Tender notice

see also:

<https://www.peakdistrict.gov.uk/looking-after/about-us/open-government/tenders>

and follow link to

<https://www.moorsforthefuture.org.uk/tenders>

Contracting authority

Peak District National Park Authority

- Public Procurement Organisation Number: PRMG-9537-GCRD

Aldern House, Baslow Road

Bakewell

DE45 1AE

United Kingdom

Email: Legal.Instructions@peakdistrict.gov.uk

Region: UKF13 - South and West Derbyshire

Organisation type: Public authority - sub-central government