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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/038414-2025 

Planning

Replacement of Flintshire County Council's Corporate
Finance Core and Sub-Systems.

Flintshire County Council

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types 

Notice identifier: 2025/S 000-038414
Procurement identifier (OCID): ocds-h6vhtk-055b8e (view related notices)
Published 8 July 2025, 9:52pm

Scope 

Description

Flintshire County Council are looking to undertake preliminary market engagement with
suppliers of finance systems.

Total value (estimated)

£1 excluding VAT

£1 including VAT

Above the relevant threshold

Contract dates (estimated)

https://www.find-tender.service.gov.uk/Notice/038414-2025
https://www.find-tender.service.gov.uk/Notice/038414-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/procurement/ocds-h6vhtk-055b8e
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1 December 2025 to 30 November 2030

Possible extension to 30 November 2044

19 years

Main procurement category

Services

CPV classifications

48000000 - Software package and information systems

72000000 - IT services: consulting, software development, Internet and support

Contract locations

UKL23 - Flintshire and Wrexham

Engagement 

Engagement deadline

31 July 2025

Engagement process description

1. Project Overview
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Flintshire County Council (FCC) are seeking to replace their current Core Financial
System, which provides the General Ledger, Accounts Payable and Accounts Receivable
functions to all FCC Portfolios, FCC Corporate Functions and FCC Subsidiaries. This
Core Finance System also takes feeds (feeders) from external suppliers and interacts a
variety of systems within the wider FCC system stack.

This current software has been in service for circa 40 years and runs on servers located
on-premise.

Over time, with the growing needs of the Authority, FCC have added "bolt-on" software
packages. We are also seeking to potentially replace these "bolt on" software packages
with a single Enterprise Resource Planning (ERP) with modules which provide Corporate
Finance functions.

The schematic of the additional software packages can be provided to those suppliers
who express a genuine interest in this project.

A description of each of these systems is as follows:

- Core System - Provides the core Corporate Finance Functions; General Ledger,
Accounts Payable and Accounts Receivable.

- Sub System 1 - A budget monitoring and forecasting tool, currently used to produce the
monthly budget monitoring report. These reports inform the individual departments,
Portfolios, Corporate Executives and Cabinet Members of the current budget position.

- Sub system 2 - Provides system reporting using data from the purchase to pay system
and core finance system.

- Sub system 3 - Provides an end-to-end solution for procurement to payment of goods
and services by FCC; Portfolio, Schools and Local Authority Trading Companies (LATCs).
Through additional software, we scan and match invoices to purchase orders and place
orders using punchout.

- Sub system 4 - Cash and Payment Management - All cashflows into FCC pass through
this system. These cashflows range from Central and Welsh Government Grants, through
major revenues such as (Revenues and Benefits) to individual Cash or PCI compliant
Card Payments.

2. Our Vision

To modernise our current financial systems by embracing cloud-based solutions and to
have greater integration to ensure all system users have access to real-time information
across all systems wherever they are working. Ultimately improving our processes,
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removing duplication of duties and pushing through efficiencies. A summary of our vision
by way of schematic can be provided to suppliers who express a genuine interest in this
project.

Our solution vision will provide the best levels of affordable functionality available when
replacing the current core and sub financial systems. It is envisaged the solution will be
provided by modules which can be introduced into a cloud ERP system.

This modular solution approach will afford FCC the ability to bring other council systems
into this environment in the future should we wish, as we believe this could also result in
further future benefits for FCC.

A description of each of these other FCC systems is as follows:

- Social Care Financial Assessment Management

- Transport and Vehicle Management Software

- Council Tax and NNDR Refunds Software

- HR and Payroll Software

- Pension Fund Management Software

- Accelerated payment System

- Telecare Software (internal software)

- Asset Management Software

*This list is not exclusive

3. Market Exploration

FCC are exploring the market in order to research potential solutions which may be
available for the replacement of these core and sub systems. We may invite suppliers to
provide a solution overview and demonstration either on-line or in person at St. Davids
Park, Ewloe, North Wales.

Specifically, in order to refine and finalise our requirements for an Open Tender, we are
looking to explore and understand the functionality that is available in the market. You
may be invited to attend overviews / demonstrations to help us with our understanding
and we would seek specific focus on :



Page 5 to 8

3.1 The level to which suppliers can absorb (replace) FCC Finance sub systems into their
ERP offering.

3.2 The functionality available in a suppliers ERP offering specifically in relation to our
legacy Core & Sub-systems. Demonstration of this functionality should form a large part of
any supplier overviews as these will be attended in the majority by FCC Corporate
Accountants together with some IT representatives.

3.3 How suppliers would propose to integrate with the other non-accounting based
systems currently in place in FCC. For example, through the use of Standard APIs which
would mean reconfiguration of these existing systems, or a suppliers ability to
communicate with these systems with no initial changes to them, but with a path for a
future standard API interactions.

3.4 How suppliers can provide Single Sign On (SSO) to their ERP environment, backed
by the security provided by Multi Factor Authentication (MFA)

3.5 Where suppliers store data (geographical location) and how they ensure UK and Local
Government Data Protection legislation is obeyed.

3.6 The level to which suppliers can absorb (replace) other systems in FCC's Vision into
their ERP offering. The list is not exclusive and these systems are not in scope of this
current project.

3.7 How suppliers can offer a pay as FCC deploy model. It is envisaged that
implementation of a Finance focused ERP solution could take 12-24 month for all
modules to be introduced into a suppliers ERP environment. With the implementation of
some module not starting for some 12-15 months from contract signature FCC are keen
to avoid paying for modules until the point of their implementation.

4. Further Information

4.1 Estimated Time Frames - subject to change.

Pre-Market Engagement Notice issue w/c 7th July 2025

Supplier Overviews / Demonstrations w/c 21th July 2025

Open Tender Issued w/c 18th August 2025

Classification Questions and Reponses until 19th September 2025.

Supplier Responses 29th September 2025
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Initial scoring to be complete by 17th October 2025

Suppler Demonstrations / FCC Clarifications w/c 20th October 2025

FCC Evaluation Completion w/c 27th October 2025

Contract Decision w/c 3rd November 2025

Contract Award w/c 3rd November

Contract Start 1st December 2025

4.2 Contract T+Cs

As the contact is to be awarded under an open tender arrangement, FCC Contractual
terms and conditions will apply. Our current Terms and Conditions can be provided to
suppliers who express a genuine interest in this project.

If suppliers have a genuine interest in this project, please provide a brief overview of your
solution/s to procurement@denbighshire.gov.uk by 17th July 2025 with your availability
for demonstration w/c 21st July 2025.

Note: FCC reserve the right to review suppliers' overviews and make a decision to invite a
number of suppliers to demonstrate. FCC may not invite all suppliers who have expressed
a genuine interest in this project to be involved in the pre-market engagement, however all
suppliers will receive the same information following the pre-market engagement.

Participation 

Particular suitability

Small and medium-sized enterprises (SME)

mailto:procurement@denbighshire.gov.uk
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Submission 

Publication date of tender notice (estimated)

18 August 2025

Contracting authority 

Flintshire County Council

Public Procurement Organisation Number: PNJC-2356-PCDV

Ty Dewi Sant

Flintshire

CH7 3FF

United Kingdom

Contact name: Lisa Rainford

Telephone: +441824712194

Email: procurement@denbighshire.gov.uk

Website: https://www.flintshire.gov.uk

Region: UKL23 - Flintshire and Wrexham

Organisation type: Public authority - sub-central government

Devolved regulations that apply: Wales

mailto:procurement@denbighshire.gov.uk
https://www.flintshire.gov.uk
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