

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/052037-2025>

Not applicable

QHM-2025-9685 EGE Hall

NHS NORTH EAST AND NORTH CUMBRIA INTEGRATED CARE BOARD

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-052037

Procurement identifier (OCID): ocids-h6vhtk-0580e7

Published 28 August 2025, 2:46pm

Section I: Contracting authority/entity

I.1) Name and addresses

NHS NORTH EAST AND NORTH CUMBRIA INTEGRATED CARE BOARD

PEMBERTON HOUSE COLIMA AVENUE SUNDERLAND ENTERPRISE PARK

Sunderland

SR53XB

Email

nencicb.procurement@nhs.net

Country

United Kingdom

Region code

UKC - North East (England)

NHS Organisation Data Service

QHM

Internet address(es)

Main address

<https://northeastnorthcumbria.nhs.uk>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

QHM-2025-9685 EGE Hall

Reference number

QHM-2025-9685

II.1.2) Main CPV code

- 85160000 - Optician services

II.1.3) Type of contract

Services

II.1.4) Short description

Optometry Services

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2025/S 000-045874](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.2) Other additional information

This is a Provider Selection Regime (PSR) confirmation of contract award notice. This contract has been awarded under the Health Care Services (Provider Selection Regime) Regulations 2023. For the avoidance of doubt, the provisions of The Procurement Act 2023 do not apply to this award. This contract has now been formally awarded using Direct Award Process C.

Contract Start Date: 01 April 2025

Contract End Date: 31 March 2026

Contract Value: £2920

Chief Delivery Officer

Director of Finance

Director of Finance

Director to Finance

The existing provider is satisfying the existing contract and will likely satisfy the proposed new contract. In line with the PSR Regulations, the provider has been assessed against the 5 Key Criteria and has passed and satisfied key requirements identified for the contract.

Conflicts of interest were managed throughout the process and there were no conflicts of interests identified.