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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/052734-2025 

Tender

Concession Contract for the Provision of Electric Vehicle
Charging Points 2026 - 2041

Hampshire County Council

UK4: Tender notice - Procurement Act 2023 - view information about notice types 

Notice identifier: 2025/S 000-052734
Procurement identifier (OCID): ocds-h6vhtk-056bfe (view related notices)
Published 1 September 2025, 11:24am

Scope 

Reference

UN23287

Description

Hampshire County Council (The Authority) is procuring a Concession Contract for the
provision of Electric Vehicle Charging Points along with the associated infrastructure and
software to help deliver local, on-street Electric Vehicle (EV) charging infrastructure. This
will be primarily for low (less than 22kw) power charger points to aid the transition to EV's
and shift away from traditional petrol / diesel powered cars. The project is predominately
aimed at supporting residents without off-street parking (i.e. driveways) by reducing the
barriers of entry for EV take up.

To assist with the roll out of this project nationally, central government has allocated grant
funding through the Local Electric Vehicle Infrastructure (LEVI) fund. The Office for Zero
Emission Vehicles (OZEV), Energy Saving Trust (EST), The National EV Insights and
Support Service (NEVIS) and PA Consulting are all involved with administering the fund.
The Authority has secured grant funding of £6.662 million from LEVI. Further details can

https://www.find-tender.service.gov.uk/Notice/052734-2025
https://www.find-tender.service.gov.uk/Notice/052734-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/procurement/ocds-h6vhtk-056bfe
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be found here: On-Street Residential Chargepoint Scheme guidance for local authorities -
GOV.UK (www.gov.uk). The grant funding will exclusively be allocated towards Standard
[up to 7.9kW] EVCP and Fast [8kW to 22kW] Electric Vehicle Chargepoints (EVCP).

The Authority has been set a target by central government to provide a range of on-street
charging points by 2040. The figures below have been set by The National EV Insights
and Support (NEVIS).

The projected volumes for Hampshire are:

15,414 standard charge points [up to 7.9kW]

1016 fast charge points [8kW to 49.9kW]

848 rapid / ultra-rapid charge points [50kW and above]

Outside of the LEVI subsidy the Electric Vehicle Charging Infrastructure may be delivered
in a variety of ways either through on-street provision or for example via 'hubs' within
designated areas which may be existing car-parks / park and ride, or other sites as
identified by the Authority. The contract may also include the requirement and cover, for
example, delivery of Mobility Hubs or Section 106 agreements.

Estimated Deployment Numbers & Contract Value

It is anticipated that potential revenue generated over the lifetime of this agreement could
be significantly impacted by the overall number of chargepoints installed and speed at
which the Deployment Plan is rolled out.

For the purposes of this procurement, the value of this concession contract has been
estimated and advertised as having an maximum revenue income of up to £4bn. This
value as been estimated based on a target of 17,278 Electric Vehicle Chare Points
(EVCP) being delivered within the first 5 years of the contract commencement, at 50% of
total possible energy consumption available 24-hours a day and 365 days per year, at the
maximum allowable tariffs rates adjusted for Consumer Price Index (CPI) increases on an
annual basis.

The figures used for the basis of this estimate are available in Section 19 of Appendix 1
Technical Specification.

Please note, the contract value is an estimation and is no guarantee of revenue levels.
Suppliers need to be aware the contract value will potentially be impacted over time by
several external factors outside of the Authority's control which may further increase or
decrease the contract value over its 16-year period (15+1). These factors may include but
are not limited to:

https://www.gov.uk
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The take up of electric vehicles and their market price impacting future customer demand

On-street charge point usage

Developments in charge point technology

Developments in electric vehicle and battery technology

ChargePoint downtime for repairs and maintenance

Developments in customer charging arrangements (e.g. the ability to charge customers via
their domestic supplier billing arrangements)

Future additional Government investment in Electric Vehicle markets and infrastructure

Electricity price changes over time (we have attempted to account for these in our
modelling)

Local Government Reorganisation and potential future changes in Local Authority areas.

Any changes required to the contract, including value, will be managed via a contract
change/modification process and supported by the appropriate statutory notices.

Total value (estimated)

£4,000,000,000 excluding VAT

£4,800,000,000 including VAT

Above the relevant threshold

Contract dates (estimated)

5 May 2026 to 4 May 2041

Possible extension to 4 May 2042

16 years
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Description of possible extension:

There is 1 contract extension with a maximum duration of 1 year and 0 month, and a
value ex VAT of £ 250,000,000

Main procurement category

Services

CPV classifications

31158000 - Chargers

30163000 - Charge cards

31681500 - Rechargers

34920000 - Road equipment

34996300 - Control, safety or signalling equipment for parking facilities

38731000 - Token meters

42992000 - Special-purpose electrical goods

45213312 - Car park building construction work

45223300 - Parking lot construction work

50230000 - Repair, maintenance and associated services related to roads and other
equipment

50324100 - System maintenance services

51110000 - Installation services of electrical equipment

51214000 - Installation services of parking meter equipment

63712600 - Vehicle refuelling services

71241000 - Feasibility study, advisory service, analysis
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71242000 - Project and design preparation, estimation of costs

71243000 - Draft plans (systems and integration)

71244000 - Calculation of costs, monitoring of costs

71245000 - Approval plans, working drawings and specifications

71248000 - Supervision of project and documentation

71600000 - Technical testing, analysis and consultancy services

71700000 - Monitoring and control services

79342200 - Promotional services

98351100 - Car park services

45233300 - Foundation work for highways, roads, streets and footpaths

45310000 - Electrical installation work

Contract locations

UKJ3 - Hampshire and Isle of Wight

Justification for not using lots

The Authority will not be lotting this contract and aims to appoint a single concessionaire
to deliver the full scope of works and services in order to achieve best value for the
organisation and the residents of Hampshire. Appointing a single concessionaire will
provide a more consistent approach to the infrastructure and associated software, in
particular any mobile application technology for payment which enables the residents of
Hampshire to have a smoother overall user experience.

This approach will also provide the concessionaire with the best commercial opportunity
to invest and grow within the market sector. Disaggregating this opportunity into Lots
could put potential bidders off as the commercial opportunity is then limited, which could
lead to sub-optimal value for money.
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Submission 

Enquiry deadline

7 November 2025, 5:00pm

Tender submission deadline

28 November 2025, 2:00pm

Submission address and any special instructions

https://in-tendhost.co.uk/hampshire/aspx/Home

Tenders may be submitted electronically

Yes

Languages that may be used for submission

English

Award decision date (estimated)

16 March 2026

https://in-tendhost.co.uk/hampshire/aspx/Home
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Award criteria 

Name Description Type Weighting
Quality criterion 1 (Lot
0)

Q4: Scale of Solution Quality 20.00%

Quality criterion 3 (Lot
0)

Q6: Delivery Quality 15.00%

Quality criterion 5 (Lot
0)

Q8: Operation Quality 15.00%

Quality criterion 2 (Lot
0)

Q5: Scale of Solution
Scenario (Havant)

Quality 10.00%

Quality criterion 4 (Lot
0)

Q7: Delivery: Safe
Working Practices

Quality 10.00%

Quality criterion 6 (Lot
0)

Q9: Social Value Quality 10.00%

Price criterion 3 (Lot 0) Commercial
Assessment Schedule:
Scale of Solution

Price 10.00%

Price criterion 1 (Lot 0) Commercial
Assessment Schedule:
Scenario - Standard
[up to 7.9kW]

Price 5.00%

Price criterion 2 (Lot 0) Commercial
Assessment Schedule:
Tariff - Standard [up to
7.9kW]

Price 5.00%

Other information 

Payment terms

The Authority is seeking a revenue share income via the tariff and a concession fee
arrangement to provide a fixed fee income to the Authority to cover administration, staffing
and management costs. Payments to the supplier to distribute the LEVI funding subsidy
will be made. A purchase order will be raised through our financial system and on receipt
of a valid undisputed invoice, this will be paid within 30 days.
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Description of risks to contract performance

Local Government Re-Organisation (LGR)

The government wants all remaining two-tier areas in England to be restructured into
single-tier unitary authorities and is termed Local Government Reform (LGR). This
reorganisation is part of a broader devolution strategy to simplify local government
structures, save public funds, and improve local accountability. LGR will impact the
County of Hampshire as it currently operates a two-tier Local Government structure. It is
anticipated that the new single-tier unitary authorities will be operational by April 2028
which will fall during the early stages of the infrastructure rollout of this contract. A section
around LGR has been included within the Specification to note the known potential
impacts at the time of tendering to help mitigate and minimise impact on the contract's
infrastructure rollout and service delivery. The impacts that will most likely occur will
include, but are not limited to, novation of the legal entities that the successful
concessionaire may contract with. There are assignment clauses within the contract that
allow HCC to assign, novate etc. the agreements to another body.

Estimated Deployment Numbers & Contract Value

It is anticipated that potential revenue generated over the lifetime of this agreement could
be significantly impacted by the overall number of chargepoints installed and speed at
which the Deployment Plan is rolled out.

For the purposes of this procurement, the value of this concession contract has been
estimated and advertised as having an maximum revenue income of up to £4bn. This
value as been estimated based on a target of 17,278 Electric Vehicle Chare Points
(EVCP) being delivered within the first 5 years of the contract commencement, at 50% of
total possible energy consumption available 24-hours a day and 365 days per year, at the
maximum allowable tariffs rates adjusted for Consumer Price Index (CPI) increases on an
annual basis.

The figures used for the basis of this estimate are available in Section 19 of Appendix 1
Technical Specification.

Please note, the contract value is an estimation and is no guarantee of revenue levels.
Suppliers need to be aware the contract value will potentially be impacted over time by
several external factors outside of the Authority's control which may further increase or
decrease the contract value over its 16-year period (15+1). These factors may include but
are not limited to:

The take up of electric vehicles and their market price impacting future customer demand

On-street charge point usage
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Developments in charge point technology

Developments in electric vehicle and battery technology

ChargePoint downtime for repairs and maintenance

Developments in customer charging arrangements (e.g. the ability to charge customers via
their domestic supplier billing arrangements)

Future additional Government investment in Electric Vehicle markets and infrastructure

Electricity price changes over time (we have attempted to account for these in our
modelling)

Local Government Reorganisation and potential future changes in Local Authority areas.

Any changes required to the contract, including value, will be managed via a contract
change/modification process and supported by the appropriate statutory notices.

Conflicts assessment prepared/revised

Yes

Procedure 

Procedure type

Open procedure

Special regime

Concession
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Contracting authority 

Hampshire County Council

Public Procurement Organisation Number: PBHM-7586-PWLP

High St, The Castle

Winchester

SO23 8UJ

United Kingdom

Email: Procurement.Support@hants.gov.uk

Website: https://www.hants.gov.uk

Region: UKJ36 - Central Hampshire

Organisation type: Public authority - sub-central government
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