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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/055169-2025 

Planning

UK2 - Preliminary Market Engagement - WLT: Weapon
Load Trainer

Defence Equipment and Support

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types 

Notice identifier: 2025/S 000-055169
Procurement identifier (OCID): ocds-h6vhtk-05970d 
Published 9 September 2025, 4:59pm

This is an old version of this notice. View the latest version.  

Scope 

Reference

715631469

Description

Requirement

The Typhoon Training Facility (TTF) at RAF Coningsby and the Weapon Load Training

Cells (WLTCs) at both Main Operating Bases (MOB) are responsible for delivering

weapons training and re-certification to Typhoon Weapons technicians. TTF delivers the

Pre-Employment Training Weapons course which includes on-aircraft practical covering

https://www.find-tender.service.gov.uk/Notice/055169-2025
https://www.find-tender.service.gov.uk/Notice/055169-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Notice/067757-2025
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the Armament Control and Installation System (ACIS) and Armament Control System

(ACS) testing. Both WLTCs are responsible for all weapon load training and re-
certification, which currently is carried out on Forward Available Fleet (FAF) aircraft.

This proposal sets out the need for procuring a Weapon Load Trainer (WLT)

for both MOBs which is capable of meeting the ACIS training requirement of TTF and the

wider training requirements of the WLTCs. The driver for change is the increasing

pressure on the forward environment to provide training resources and the increasing

pressure on Typhoon Force (TF) training facilities, assets and resources, which Force

Growth and the export training demand is driving. The procurement of a WLT will reduce

the impact of training on the operational environment and on the FAF. It will also ensure

a consistent training output standard aligned to the aircraft fit at both MOB.

The acquisition of high fidelity WLT Ground Training Aids (GTA) will facilitate all initial

and re-certification weapon load training. This requirement is seeking the procurement of

one, possibly two, Weapon Load Trainers with a view to minimising the impact on the

operational environment and the FAF, whilst providing a consistent TTF & WLTC output

standard aligned to the aircraft fit. The driver for change is the increasing pressure on

training facilities, assets and resources, and to minimise the training impact on the FAF.

Background

A Weapon Load Trainer (WLT) was part of the original Eurofighter training solution.

The RAF WLT was cancelled by the RAF/Defence Procurement Agency (DPA) around

2002 to release funding for improved pilot training courseware. An attempt to resurrect

the WLT was made by the RAF staffed UK Joint Training Team in 2004, but the attempt

failed.
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Using a 'live' aircraft is not without its issues; it is necessary to remove and refit some

pylons twice on each course. The aircraft structure and pylons are not designed to meet

this continued removal/refit utilisation rate; therefore, an increased component wear and

failure rate could be expected which would place an additional demand on the supply

chain and aircraft serviceability.

The current training solution necessitates the transferral of training from a controlled

environment in TTF, which is conducive to learning, to an operational workplace

environment, which has many distractions and is less beneficial to initial learning. Using

maintenance opportunities to train is fraught with risk and subjects the students and

instructors to added pressure and danger; "one off" activities do not provide sufficient

opportunity for practice to mastery or formative and summative assessment as necessary

to meet the RPS hence, exercises have to be repeated in an inefficient and ad-hoc

manner.

Considerable time is required to prepare a FAF aircraft for the training role and then to

recover it, which in itself can add to the maintenance burden and or repairs. Furthermore

and on a regular basis, these FAF aircraft can be subject to official robs that can

jeopardise training if it is the subject matter that is required and removed.

Contract dates (estimated)

31 March 2026 to 31 March 2028

2 years, 1 day
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Main procurement category

Services

CPV classifications

80650000 - Training and simulation in aircrafts, missiles and spacecrafts

Contract locations

UK - United Kingdom

Engagement 

Engagement deadline

31 October 2025

Engagement process description

To be decided

Participation 

Particular suitability

Small and medium-sized enterprises (SME)
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Voluntary, community and social enterprises (VCSE)

Procedure 

Special regime

Defence and security

Contracting authority 

Defence Equipment and Support

Public Procurement Organisation Number: PVRL-5831-GLMM

MOD Abbey Wood

Bristol

BS34 8JH

United Kingdom

Contact name: Ryan Ground

Email: Ryan.Ground100@mod.gov.uk

Website: https://www.gov.uk/government/organisations/defence-equipment-and-support

Region: UKK12 - Bath and North East Somerset, North Somerset and South
Gloucestershire

mailto:Ryan.Ground100@mod.gov.uk
https://www.gov.uk/government/organisations/defence-equipment-and-support
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Organisation type: Public authority - central government
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