

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/059280-2025>

Planning

National Neonatal Audit Programme

Healthcare Quality Improvement Partnership Ltd

UK2: Preliminary market engagement notice - Procurement Act 2023 - [view information about notice types](#)

Notice identifier: 2025/S 000-059280

Procurement identifier (OCID): ocds-h6vhtk-059f1c

Published 24 September 2025, 2:05pm

Changes to notice

This notice has been edited. The [previous version](#) is still available.

Scope

Description

The contract is expected to initially be delivered for NHS-funded care in England, Wales, Scotland, and Isle of Man for a period of 3 years, at a maximum total budget of up to £1,026,114 GBP excluding VAT. Bids exceeding this limit will be rejected. There is potential to extend the contract for up to two additional years as well as the option to

include other Devolved Nations and/or Crown Dependencies.

The maximum budget 'core' value is £1,026,114 GBP excluding VAT. This excludes the potential two year extension and aspirational intent which will be included in the service specification at point of tender.

The role of a national clinical audit is to stimulate healthcare improvement through the provision of high quality information on the organisation, delivery and outcomes of healthcare, together with tools and support to enable healthcare providers and other audiences to make best use of this information. Outcomes are benchmarked against national guidance and standards e.g. quality standards from the National Institute for Health and Care Excellence (NICE), and those from other established professional and patient sources. Successful national audits are those where the individuals providing the data are also in a position to improve the system, and there is a shared understanding of what good care looks like.

The overarching aim is to stimulate improvements in care for babies admitted to neonatal care by measuring variations in quality, experience and outcomes of NHS care in England and Wales. During this contract period, the successful tenderer will need to build on the achievements of the audit to date and enhance the ability for the audit to be used for healthcare improvement.

Data is most useful locally for healthcare improvement when its provision to clinical teams is timely, the data is refreshed regularly and appropriate tools, support and guidance accompany the data outputs. The intent is for all of these features of the audit to be implemented and improved during the period of this contract.

The audit supplier will work with commissioners and funders to create a coherent strategy for how improvement goals will support the organisations in the neonatal care pathway to try and achieve them.

This audit programme is expected to:

a. develop a robust, high quality audit designed around key quality indicators likely to best support local and national quality improvement;

b. achieve, articulate and maintain close alignment with relevant NICE national guidance and quality standards throughout the audit, as appropriate;

c. enable improvements through the provision of timely, high quality data that compares providers of healthcare, and comprises an integrated mixture of named Trust or Health Board, commissioner, MDT, possibly consultant or clinical team level and other levels of reporting;

d.engage parents, carers and families in a meaningful way, achieving a strong patient voice which informs and contributes to the design, functioning, outputs and direction of the audit;

e.consider the value and feasibility of linking data at an individual patient level to other relevant national datasets either from the outset or in the future, and plan for these linkages from the inception of the contract;

f.ensure robust methodological and statistical input at all stages of the audit;

g.identify from the outset the full range of audiences for the reports and other audit outputs, and plan and tailor them accordingly;

h.provide audit results in a timely, accessible and meaningful manner to support quality improvements, minimising the reporting delay and providing continual access to each unit for their own data;

i.utilise strong and effective project and programme management to deliver audit outputs on time and within budget; and

j.develop and maintain strong engagement with local clinicians, networks, commissioners, parents and their families and carers and charity and community support groups in order to drive improvements in services for babies.

Further details of the existing audit can be found at: <https://www.rcpch.ac.uk/work-we-do/clinical-audits/nnap>

To view this notice, please click here:

<https://www.delta-esourcing.com/delta/viewNotice.html?noticeId=982420642>

Total value (estimated)

- £1,026,114 excluding VAT
- £1,231,336.80 including VAT

Above the relevant threshold

Contract dates (estimated)

- 1 April 2027 to 1 April 2030
- Possible extension to 31 March 2032
- 5 years

Main procurement category

Services

CPV classifications

- 85100000 - Health services

Contract locations

- UK - United Kingdom

Engagement

Engagement deadline

24 October 2025

Engagement process description

Healthcare Quality Improvement Partnership (HQIP) is seeking to engage with the market on the recommissioning of the National Neonatal Audit Programme (NNAP).

The Authority is looking to build on the successes of the existing audit currently contracted with the Royal College of Paediatrics and Child Health.

Further information as well as details of the current audit can be found at:

<https://www.rcpch.ac.uk/work-we-do/clinical-audits/nnap>

HQIP will be looking to hold a pre-market engagement session with potential suppliers on Friday 7th November 2025 2.00pm-4.00pm.

Also in attendance will be system partners and service specialists including charities.

The aim of the pre market engagement session is for interested parties to hear and contribute to discussions with system experts and patient groups that will feed in to HQIP's final decisions on the scope of the audit during this next contract period, and the anticipated outcomes over the 3-5 years of the audit.

The existing specification is available for review by any interested parties and whilst it will provide information on how the current audit was scoped, it is important to understand that the recommissioning of this audit may amend the requirements.

At this point, the Authority is planning to run this procurement under an open tender.

The proposed dates (subject to change solely at the Authorities discretion) are as follows:

- 7th November 2025 - Pre Market Engagement Session
- Publication of tender opportunity – January 2026
- Evaluation of submitted bids – February – March 2026
- Award – July 2026
- Contract start - 1st April 2027

Whilst the Authority intends to stick to the timeline, it may deviate away from it at any time.

The expected value of the contract will be subject to increase under aspirational intent measures which will be defined in the service specification at point of tender.

This aspirational intent will cover the value range and mechanisms for invoking each element of it.

If you would like to join this pre market engagement event, please email procurement@hqip.org.uk stating your name, position and organisation by close of

business Friday 24th October 2025 with 'NNAP Pre Market Engagement Event' as the subject line.

Please also include any questions you may have. You may also use this opportunity to request a copy of the existing project specification.

Submission

Publication date of tender notice (estimated)

12 January 2026

Contracting authority

Healthcare Quality Improvement Partnership Ltd

- Public Procurement Organisation Number: PVVQ-6113-CJWD

128 City Road

London

EC1V 2NX

United Kingdom

Telephone: 0000000000

Email: procurement@hqip.org.uk

Region: UKI43 - Haringey and Islington

Organisation type: Public authority - sub-central government