

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/060417-2025>

Not applicable

The Provision of Fire Doors Remediation and Replacement & Fire Stopping Services for Glasgow Kelvin College

Glasgow Kelvin College

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-060417

Procurement identifier (OCID): ocds-h6vhtk-058d5f

Published 29 September 2025, 11:17am

Section I: Contracting authority/entity

I.1) Name and addresses

Glasgow Kelvin College

123 Flemington St

Glasgow

G21 4TD

Contact

Alice Ng

Email

ang@glasgowkelvin.ac.uk

Telephone

+44 1416305000

Country

United Kingdom

NUTS code

UKM82 - Glasgow City

Internet address(es)

Main address

<https://www.glasgowkelvin.ac.uk/>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA22362

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

The Provision of Fire Doors Remediation and Replacement & Fire Stopping Services for Glasgow Kelvin College

Reference number

GKC-EFM-030

II.1.2) Main CPV code

- 75251110 - Fire-prevention services

II.1.3) Type of contract

Services

II.1.4) Short description

Glasgow Kelvin College is seeking a Contractor for the provision of Fire Doors Remediation and Replacement and Fire Stopping Services across 3 campus buildings, Springburn, Easterhouse and East End.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2025/S 000-051087](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

29 September 2025

Local time

12:00pm

Read

Date

6 October 2025

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

29 September 2025

Local time

1:00pm

Read

Date

6 October 2025

Local time

1:00pm

VII.2) Other additional information

This deadline has been extended to allow more time for bidders to review additional tender documents (floor plans and drawings).