

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/061362-2025>

Contract

NEPO210 HIGHWAYS SURFACING FRAMEWORK LOT 3 - SURFACE DRESSING. STAGE 1 CLASSIFIED ROADS.

Middlesbrough Council

F20: Modification notice

Notice identifier: 2025/S 000-061362

Procurement identifier (OCID): ocds-h6vhtk-055717

Published 1 October 2025, 2:14pm

Section I: Contracting authority/entity

I.1) Name and addresses

Middlesbrough Council

PO Box 500

Middlesbrough

TS19FT

Contact

Nicola Cummings

Email

nicola_cummings@middlesbrough.gov.uk

Telephone

+44 1642729492

Country

United Kingdom

Region code

UKC12 - South Teesside

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

www.middlesbrough.gov.uk

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

NEPO210 HIGHWAYS SURFACING FRAMEWORK LOT 3 - SURFACE DRESSING.
STAGE 1 CLASSIFIED ROADS.

Reference number

ESC059/2025

II.1.2) Main CPV code

- 45233251 - Resurfacing works

II.1.3) Type of contract

Works

II.2) Description

II.2.2) Additional CPV code(s)

- 45233251 - Resurfacing works

II.2.3) Place of performance

NUTS codes

- UKC12 - South Teesside

II.2.4) Description of the procurement at the time of conclusion of the contract:

The provision of undertaking carriageway resurfacing of the named roads specified below in the town of Middlesbrough.

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

2

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: [2025/S 000-036565](#)

Section V. Award of contract/concession

Contract No

1

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

1 July 2025

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Kiely Bros

135 Cherrywood Road

Birmingham

B9 4XE

Country

United Kingdom

NUTS code

- UKG - West Midlands (England)

Companies House

03487871

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £127,428.50

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

Middlesbrough Council

Middlesbrough Council

Country

United Kingdom

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

- 45233251 - Resurfacing works

VII.1.2) Additional CPV code(s)

- 45233251 - Resurfacing works

VII.1.3) Place of performance

NUTS code

- UKC12 - South Teesside

VII.1.4) Description of the procurement:

NEPO210 HIGHWAYS SURFACING FRAMEWORK LOT 3 - SURFACE DRESSING.
STAGE 1 CLASSIFIED ROADS.

The provision of undertaking carriageway resurfacing of the named roads specified below in the town of Middlesbrough.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Duration in months

2

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£189,065.05

VII.1.7) Name and address of the contractor/concessionaire

Kiely Bros

Birmingham

Country

United Kingdom

NUTS code

- UKG - West Midlands (England)

Companies House

03487871

The contractor/concessionaire is an SME

Yes

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the

contract):

Following a site meeting with the contractor it was found that the surface dressing needed doubling on some of the areas due to the condition of the road which has resulted in a price modification.

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Following a site meeting with the contractor it was found that the surface dressing needed doubling on some of the areas due to the condition of the road which has resulted in a price modification.

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £189,065.05

Total contract value after the modifications

Value excluding VAT: £189,065.05