This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/062065-2025

Tender

Extension and remodelling of Knowle Village Hall

Wickham and Knowle Parish Council

UK4: Tender notice - Procurement Act 2023 - view information about notice types

Notice identifier: 2025/S 000-062065

Procurement identifier (OCID): ocds-h6vhtk-05a7b3

Published 3 October 2025, 11:33am

Scope

Reference

Project 24-004

Description

Wickham and Knowle Parish Council are seeking to extend and remodel Knowle Village Hall, which is found on Knowle Avenue, Knowle, Fareham, PO17 5GR.

The existing building is to be extended with a wrap around extension to 3 sides, and to remodel the interior layout to create a new gym with changing rooms, new office and extend the meeting room and kitchen.

The project already has planning permission from Winchester City Council (application 24/01516/FUL) and the Parish Council have worked with a firm of architects to produce the tender documents. The architects will carry out the tender analysis for the Parish Council.

All of the documents that form the tender pack can be downloaded individually on this notice. If you encounter any problems, please email the Parish Clerk, Sophie Thorogood,

on clerk@wickhamknowleparish.gov.uk.

Closing date is Friday 5th December, 12pm.

All tenders to be received electronically via email.

The tender analysis will be reviewed by the Recreation Committee during January 2026 before inviting shortlisted contractors to attend an interview in early 2026.

Please contact the Parish Clerk for any questions, including to arrange to visit the site.

Total value (estimated)

- £1,000,000 excluding VAT
- £1,200,000 including VAT

Above the relevant threshold

Contract dates (estimated)

- 1 January 2027 to 31 December 2027
- Possible extension to 30 June 2028
- 1 year, 6 months

Description of possible extension:

The Council would be pleased to offer contract extension on this project. The planning permission is dated 31.10.2024 and work must have begun before the permission expires on 31.10.2027

Main procurement category

Works

CPV classifications

 45212000 - Construction work for buildings relating to leisure, sports, culture, lodging and restaurants

Contract locations

• UKJ - South East (England)

Participation

Legal and financial capacity conditions of participation

Selection criteria as stated in the procurement documents

Technical ability conditions of participation

Selection criteria as stated in the procurement documents

Particular suitability

- Small and medium-sized enterprises (SME)
- Voluntary, community and social enterprises (VCSE)

Submission

Enquiry deadline

31 October 2025, 12:00pm

Tender submission deadline

5 December 2025, 12:00pm

Submission address and any special instructions

Tenders to be submitted by email, please ONLY email to: clerk@wickhamknowleparish.gov.uk before 12pm on Friday 5th December 2025.

Please DO NOT copy in the Architects or any other Parish Councillor.

Following Parish Council Standing Orders and Financial Regulations, tenders to be opened by the Parish Clerk in presence of at least 1 Parish Councillor on Monday 8th December 2025.

Tenders to be then sent to the Architects for analysis.

Tenders may be submitted electronically

No

Languages that may be used for submission

English

Award decision date (estimated)

28 February 2026

Award criteria

Name	Туре	Weighting
Competitive flexible procedure description	Price	60%
Competitive flexible procedure description	Quality	40%

Other information

Conflicts assessment prepared/revised

Yes

Procedure

Procedure type

Open procedure

Documents

Associated tender documents

24-004 Biodeversity Statement.pdf

24-004 Biodeversity Statement

24-004 Photographic Report.pdf

24-004 Photographic Report

24-004 Planning Statement.pdf

24-004 Planning Statement

24-004-101 Ground Floor Plans as Existing.pdf

24-004-101 Ground Floor Plans as Existing

24-004-102 First Floor Plans as Existing.pdf

24-004-102 First Floor Plans as Existing

24-004-103 Roof Plans as Existing.pdf

24-004-103 Roof Plans as Existing

24-004-110 Elevations as Existing.pdf

24-004-110 Elevations as Existing

24-004-111 Elevations as Existing.pdf

24-004-111 Elevations as Existing

24-004-120 Sections as Existing.pdf

24-004-120 Sections as Existing

24-004-200 Site and Location Plans.pdf

24-004-200 Site and Location Plans

24-004-201 Ground Floor Plans as Proposed.pdf

24-004-201 Ground Floor Plans as Proposed

24-004-202 First Floor Plans as Proposed.pdf

24-004-202 First Floor Plans as Proposed

24-004-203 Roof Plans as Proposed.pdf

24-004-203 Roof Plans as Proposed

24-004-210 Elevations as Proposed.pdf

24-004-210 Elevations as Proposed

24-004-211 Elevations as Proposed.pdf

24-004-211 Elevations as Proposed

24-004-220 Sections as Proposed.pdf

24-004-220 Sections as Proposed

24-004-230 3D Views as Proposed - Front.pdf

24-004-230 3D Views as Proposed - Front

24-004-231 3D View as Proposed - Side.pdf

24-004-231 3D View as Proposed - Side

24-004-232 3D View as Proposed - Side.pdf

24-004-232 3D View as Proposed - Side

24-004-233 3D View as Proposed - Rear.pdf

24-004-233 3D View as Proposed - Rear

24-004-234 3D Birds Eye View as Proposed.pdf

24-004-234 3D Birds Eye View as Proposed

24-004-235 3D Birds Eye View as Proposed.pdf

24-004-235 3D Birds Eye View as Proposed

24-004-240 3D Internal View as Proposed - New Hall.pdf

24-004-240 3D Internal View as Proposed - New Hall

24-004-241 3D Internal View as Proposed - New Hall.pdf

24-004-241 3D Internal View as Proposed - New Hall

24-004-242 3D Internal View as Proposed - New Hall.pdf

24-004-242 3D Internal View as Proposed - New Hall

24-004-243 3D Internal View as Proposed - Main Hall.pdf

24-004-243 3D Internal View as Proposed - Main Hall

24-004-244 3D Internal View as Proposed - New Gym.pdf

24-004-244 3D Internal View as Proposed - New Gym

24-004-245 3D Internal View as Proposed - Female Changing Room.pdf

24-004-245 3D Internal View as Proposed - Female Changing Room

24-004-246 3D Internal View as Proposed - New Office.pdf

24-004-246 3D Internal View as Proposed - New Office

24-004-260 Tree Location Plan.pdf

24-004-260 Tree Location Plan

24-004 Project Distribution.pdf

24-004 Project Distribution

24-004 Risk Assessment.pdf

24-004 Risk Assessment

24-004-PRECONSTRUCTION INFORMATION-02.pdf

24-004-PRECONSTRUCTION INFORMATION-02

24-004 Form of Tender revA.doc

24-004 Form of Tender revA

24-004-24-004 - General Specification-2025-09-19.pdf

24-004-24-004 - General Specification-2025-09-19

24-004-24-004 NBS Prelimns-2025-09-19.pdf

24-004-24-004 NBS Prelimns-2025-09-19

Schedule of Work.xlsx

24-004 Schedule of Work

24-004-300 Site and Location Existing.pdf

24-004-300 Site and Location Existing

24-004-310-Proposed Site Plan.pdf

24-004-310-Proposed Site Plan

24-004-311-GA - Proposed Ground Floor Plan.pdf

24-004-311-GA - Proposed Ground Floor Plan

24-004-312-GA - Proposed First Floor Plan.pdf

24-004-312-GA - Proposed First Floor Plan

24-004-313-GA - Proposed Roof Plan.pdf

24-004-313-GA - Proposed Roof Plan

24-004-314-GA - Proposed Section.pdf

24-004-314-GA - Proposed Section

24-004-315-GA - Proposed Elevations Sheet 1 of 2.pdf

24-004-315-GA - Proposed Elevations Sheet 1 of 2

24-004-316-GA - Proposed Elevations Sheet 2 of 2.pdf

24-004-316-GA - Proposed Elevations Sheet 2 of 2

24-004-317-Proposed Ground Floor Fire Strategy Plan.pdf

24-004-317-Proposed Ground Floor Fire Strategy Plan

24-004-318-Proposed First Floor Fire Strategy Plan.pdf

24-004-318-Proposed First Floor Fire Strategy Plan

24-004-319-Proposed Demolition Plan.pdf

24-004-319-Proposed Demolition Plan

24-004-320-Door Schedule.pdf

24-004-320-Door Schedule

24-004-321-Window Schedule.pdf

24-004-321-Window Schedule

24-004-322-Male Changing Room.pdf

24-004-322-Male Changing Room

24-004-323-Female Changing Room.pdf

24-004-323-Female Changing Room

24-004-324-WC 1 and Disabled WC.pdf

24-004-324-WC 1 and Disabled WC

24-004-325-Staff WC.pdf

24-004-325-Staff WC

24-004-327-Cleaners Cupboard.pdf

24-004-327-Cleaners Cupboard

24-004-330-Finishes Schedule.pdf

24-004-330-Finishes Schedule

24-004-334-Proposed Ground Floor Electrical Layout plan.pdf

24-004-334-Proposed Ground Floor Electrical Layout plan

24-004-335-First Floor Electrical Layout.pdf

24-004-335-First Floor Electrical Layout

MB240803-01 Knowle Village Hall - AMS.pdf

MB240803-01 Knowle Village Hall - AMS

Contracting authority

Wickham and Knowle Parish Council

Public Procurement Organisation Number: PRRZ-5343-DBZD

Knowle Community Hall, Knowle Avenue, Knowle

FAREHAM

PO175GR

United Kingdom

Contact name: Sophie Thorogood

Telephone: 07770246293

Email: clerk@wickhamknowleparish.gov.uk

Website: http://www.wickhamknowleparish.gov.uk

Region: UKJ36 - Central Hampshire

Organisation type: Public authority - sub-central government

Other organisation

These organisations are carrying out the procurement, or part of it, on behalf of the contracting authorities.

AXIS ARCHITECTURE LIMITED

Summary of their role in this procurement: Architect will carry out the tender analysis

• Companies House: 05592338

• Public Procurement Organisation Number: PQGD-5991-VQPX

Spaces, 4500 Parkway

Whiteley

PO15 7AZ

United Kingdom

Email: office@axismail.co.uk

Region: UKJ36 - Central Hampshire

Contact organisation

Contact Wickham and Knowle Parish Council for any enquiries.