
Page 1 to 43

  

This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/062263-2025 

Tender

Invitation to Tender (ITT) - Construction & Capital Works 

Crescent Purchasing Consortium Limited

UK4: Tender notice - Procurement Act 2023 - view information about notice types 

Notice identifier: 2025/S 000-062263
Procurement identifier (OCID): ocds-h6vhtk-058142 (view related notices)
Published 3 October 2025, 3:45pm

Scope 

Reference

CA16292

Description

CPC intends to create a fully compliant, flexible and future-ready framework for new-build
or refurb capital projects in the education and wider public sectors.

Any resulting framework from this exercise will be available to Further Education
Institutions, Universities, Sixth Forms, Academies, Schools, Museums and other similar
organisations who are CPC Members (https://www.thecpc.ac.uk/members/regions.php)
and all CPC future members
(https://www.gov.uk/guidance/get-information-about-schools). 

Local Authorities may also wish to use the resulting framework when procuring on behalf
of Educational Establishments.  

The framework will also be available to the Wider Public Sector 
https://www.thecpc.ac.uk/suppliers/eligible-public-sector-bodies.php).

https://www.find-tender.service.gov.uk/Notice/062263-2025
https://www.find-tender.service.gov.uk/Notice/062263-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/procurement/ocds-h6vhtk-058142
https://www.thecpc.ac.uk/members/regions.php
https://www.gov.uk/guidance/get-information-about-schools
https://www.thecpc.ac.uk/suppliers/eligible-public-sector-bodies.php
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Total value (estimated)

£9,500,000,000 excluding VAT

£11,400,000,000 including VAT

Above the relevant threshold

Contract dates (estimated)

1 May 2026 to 30 April 2028

Possible extension to 30 April 2034

8 years

Description of possible extension:

Maximum 3 extensions of 24 months per extension.

Main procurement category

Works

CPV classifications

45000000 - Construction work

Contract locations

UK - United Kingdom
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Lot 1. Lot 1 (a) - England (North) - JCT Minor Works Building
Contract (MW)

Description

Lot 1 (a) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 2. Lot 1 (b) - England (North) - JCT Intermediate Building
Contract (IC)

Description

Lot 1 (b) - The stated value of this lot is a genuine pre-estimate of the spend we envisage



Page 4 to 43

going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 3. Lot 1 (c)- England (North) - JCT Design and Build Contract
(D&B)

Description

Lot 1 (c) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT
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Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 4. Lot 1 (d) - England North - JCT Design & Build (D&B) with
Pre-Construction Services Agreement (PCSA)

Description

Lot 1 (d) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 5. Lot 1 (e) - England North - NEC 4 Engineering and
Construction Short Contract

Description
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Lot 1 (e) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 6. Lot 1 (f) - England North - NEC4 Engineering and
Construction Contract

Description

Lot 1 (f) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT
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Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 7. Lot 1 (g) - England North - NEC4 Engineering and
Construction Contract with NEC4 Professional Services Contract

Description

Lot 1 (g) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 8. Lot 1 (h) - England North - NEC4 Engineering and
Construction Contract with D&B
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Description

Lot 1 (h) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 9. Lot 1 (i) - England North - National Federation of Demolition
Contractors Direct Form of Contract

Description

Lot 1 (i) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 10. Lot 2 (a) - England Midlands - JCT Minor Works Building
Contract (MW)

Description

Lot 2 (a) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 11. Lot 2 (b) - England Midlands- JCT Intermediate Building
Contract (IC)
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Description

Lot 2 (b) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 12. Lot 2 (c) - England Midlands- JCT Design and Build
Contract (D&B)

Description

Lot 2 (c) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 13. Lot 2 (d) - England Midlands - JCT Design & Build (D&B)
with Pre-Construction Services Agreement (PCSA)

Description

Lot 2 (d) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 14. Lot 2 (e) - England Midlands - NEC 4 Engineering and
Construction Short Contract
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Description

Lot 2 (e) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 15. Lot 2 (f) - England Midlands - NEC4 Engineering and
Construction Contract

Description

Lot 2 (f) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 16. Lot 2 (g) - England Midlands - NEC4 Engineering and
Construction Contract with NEC4 Professional Services Contract

Description

Lot 2 (g) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 17. Lot 2 (h) - England Midlands - NEC4 Engineering and
Construction Contract with D&B
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Description

Lot 2 (h) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 18. Lot 2 (i) - England Midlands - National Federation of
Demolition Contractors Direct Form of Contract

Description

Lot 2 (i) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 19. Lot 3 (a) - England South - JCT Minor Works Building
Contract (MW)

Description

Lot 3 (a) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 20. Lot 3 (b) - England South - JCT Intermediate Building
Contract (IC)
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Description

Lot 3 (b) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 21. Lot 3 (c) - England South - JCT Design and Build Contract
(D&B)

Description

Lot 3 (c) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 22. Lot 3 (d) - England South - JCT Design & Build (D&B) with
Pre-Construction Services Agreement (PCSA)

Description

Lot 3 (d) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 23. Lot 3 (e) - England South - NEC 4 Engineering and
Construction Short Contract
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Description

Lot 3 (e) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 24. Lot 3 (f) - England South - NEC4 Engineering and
Construction Contract

Description

Lot 3 (f) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 25. Lot 3 (g) - England South - NEC4 Engineering and
Construction Contract with NEC4 Professional Services Contract

Description

Lot 3 (g) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 26. Lot 3 (h) - England South - NEC4 Engineering and
Construction Contract with D&B
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Description

Lot 3 (h) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 27. Lot 3 (i) - England South - National Federation of
Demolition Contractors Direct Form of Contract

Description

Lot 3 (i) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 28. Lot 4 (a) - Wales - JCT Minor Works Building Contract
(MW)

Description

Lot 4 (a) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 29. Lot 4 (b) - Wales - JCT Intermediate Building Contract (IC)
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Description

Lot 4 (b) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 30. Lot 4 (c) - Wales - JCT Design and Build Contract (D&B)

Description

Lot 4 (c) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.33 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 31. Lot 4 (d) - Wales - JCT Design & Build (D&B) with Pre-
Construction Services Agreement (PCSA)

Description

Lot 4 (d) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 32. Lot 4 (e) - Wales - NEC 4 Engineering and Construction
Short Contract
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Description

Lot 4 (e) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 33. Lot 4 (f) - Wales - NEC4 Engineering and Construction
Contract

Description

Lot 4 (f) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 34. Lot 4 (g) - Wales - NEC4 Engineering and Construction
Contract with NEC4 Professional Services Contract

Description

Lot 4 (g) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 35. Lot 4 (h) - Wales - NEC4 Engineering and Construction
Contract with D&B
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Description

Lot 4 (h) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 36. Lot 4 (i) - Wales - National Federation of Demolition
Contractors Direct Form of Contract

Description

Lot 4 (i) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 37. Lot 5 (a) - Scotland - JCT Minor Works Building Contract
(MW)

Description

Lot 5 (a) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 38. Lot 5 (b) - Scotland - JCT Intermediate Building Contract
(IC)
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Description

Lot 5 (b) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 39. Lot 5 (c) - Scotland - JCT Design and Build Contract (D&B)

Description

Lot 5 (c) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT
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£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 40. Lot 5 (d) - Scotland - JCT Design & Build (D&B) with Pre-
Construction Services Agreement (PCSA)

Description

Lot 5 (d) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.11 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 41. Lot 5 (e) - Scotland - NEC 4 Engineering and Construction
Short Contract
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Description

Lot 5 (e) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.12 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 42. Lot 5 (f) - Scotland - NEC4 Engineering and Construction
Contract

Description

Lot 5 (f) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.12 excluding VAT
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£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 43. Lot 5 (g) - Scotland - NEC4 Engineering and Construction
Contract with NEC4 Professional Services Contract

Description

Lot 5 (g) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.12 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 44. Lot 5 (h) - Scotland - NEC4 Engineering and Construction
Contract with D&B
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Description

Lot 5 (h) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.12 excluding VAT

£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Lot 45. Lot 5 (i) - Scotland - National Federation of Demolition
Contractors Direct Form of Contract

Description

Lot 5 (i) - The stated value of this lot is a genuine pre-estimate of the spend we envisage
going through this lot, however, this may vary according to growth in membership, growth
in uptake of the framework, changes in market conditions, etc. and accordingly we will
only issue a modification if the overall framework published value of the agreement is
exceeded.

Lot value (estimated)

£211,111,111.12 excluding VAT
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£253,333,333.34 including VAT

Same for all lots

CPV classifications, contract locations and contract dates are shown in the Scope section,
because they are the same for all lots.

Participation 

Legal and financial capacity conditions of participation

Lot 1. Lot 1 (a) - England (North) - JCT Minor Works Building Contract (MW)

Lot 2. Lot 1 (b) - England (North) - JCT Intermediate Building Contract (IC)

Lot 3. Lot 1 (c)- England (North) - JCT Design and Build Contract (D&B)

Lot 4. Lot 1 (d) - England North - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 5. Lot 1 (e) - England North - NEC 4 Engineering and Construction Short Contract

Lot 6. Lot 1 (f) - England North - NEC4 Engineering and Construction Contract

Lot 7. Lot 1 (g) - England North - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 8. Lot 1 (h) - England North - NEC4 Engineering and Construction Contract with
D&B

Lot 9. Lot 1 (i) - England North - National Federation of Demolition Contractors Direct
Form of Contract

Lot 10. Lot 2 (a) - England Midlands - JCT Minor Works Building Contract (MW)

Lot 11. Lot 2 (b) - England Midlands- JCT Intermediate Building Contract (IC)

Lot 12. Lot 2 (c) - England Midlands- JCT Design and Build Contract (D&B)

Lot 13. Lot 2 (d) - England Midlands - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 14. Lot 2 (e) - England Midlands - NEC 4 Engineering and Construction Short
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Contract

Lot 15. Lot 2 (f) - England Midlands - NEC4 Engineering and Construction Contract

Lot 16. Lot 2 (g) - England Midlands - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 17. Lot 2 (h) - England Midlands - NEC4 Engineering and Construction Contract with
D&B

Lot 18. Lot 2 (i) - England Midlands - National Federation of Demolition Contractors
Direct Form of Contract

Lot 19. Lot 3 (a) - England South - JCT Minor Works Building Contract (MW)

Lot 20. Lot 3 (b) - England South - JCT Intermediate Building Contract (IC)

Lot 21. Lot 3 (c) - England South - JCT Design and Build Contract (D&B)

Lot 22. Lot 3 (d) - England South - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 23. Lot 3 (e) - England South - NEC 4 Engineering and Construction Short Contract

Lot 24. Lot 3 (f) - England South - NEC4 Engineering and Construction Contract

Lot 25. Lot 3 (g) - England South - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 26. Lot 3 (h) - England South - NEC4 Engineering and Construction Contract with
D&B

Lot 27. Lot 3 (i) - England South - National Federation of Demolition Contractors Direct
Form of Contract

Lot 28. Lot 4 (a) - Wales - JCT Minor Works Building Contract (MW)

Lot 29. Lot 4 (b) - Wales - JCT Intermediate Building Contract (IC)

Lot 30. Lot 4 (c) - Wales - JCT Design and Build Contract (D&B)

Lot 31. Lot 4 (d) - Wales - JCT Design & Build (D&B) with Pre-Construction Services
Agreement (PCSA)

Lot 32. Lot 4 (e) - Wales - NEC 4 Engineering and Construction Short Contract

Lot 33. Lot 4 (f) - Wales - NEC4 Engineering and Construction Contract

Lot 34. Lot 4 (g) - Wales - NEC4 Engineering and Construction Contract with NEC4
Professional Services Contract

Lot 35. Lot 4 (h) - Wales - NEC4 Engineering and Construction Contract with D&B

Lot 36. Lot 4 (i) - Wales - National Federation of Demolition Contractors Direct Form of
Contract
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Lot 37. Lot 5 (a) - Scotland - JCT Minor Works Building Contract (MW)

Lot 38. Lot 5 (b) - Scotland - JCT Intermediate Building Contract (IC)

Lot 39. Lot 5 (c) - Scotland - JCT Design and Build Contract (D&B)

Lot 40. Lot 5 (d) - Scotland - JCT Design & Build (D&B) with Pre-Construction Services
Agreement (PCSA)

Lot 41. Lot 5 (e) - Scotland - NEC 4 Engineering and Construction Short Contract

Lot 42. Lot 5 (f) - Scotland - NEC4 Engineering and Construction Contract

Lot 43. Lot 5 (g) - Scotland - NEC4 Engineering and Construction Contract with NEC4
Professional Services Contract

Lot 44. Lot 5 (h) - Scotland - NEC4 Engineering and Construction Contract with D&B

Lot 45. Lot 5 (i) - Scotland - National Federation of Demolition Contractors Direct Form
of Contract

Confirmed in document pack

Technical ability conditions of participation

Lot 1. Lot 1 (a) - England (North) - JCT Minor Works Building Contract (MW)

Lot 2. Lot 1 (b) - England (North) - JCT Intermediate Building Contract (IC)

Lot 3. Lot 1 (c)- England (North) - JCT Design and Build Contract (D&B)

Lot 4. Lot 1 (d) - England North - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 5. Lot 1 (e) - England North - NEC 4 Engineering and Construction Short Contract

Lot 6. Lot 1 (f) - England North - NEC4 Engineering and Construction Contract

Lot 7. Lot 1 (g) - England North - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 8. Lot 1 (h) - England North - NEC4 Engineering and Construction Contract with
D&B

Lot 9. Lot 1 (i) - England North - National Federation of Demolition Contractors Direct
Form of Contract

Lot 10. Lot 2 (a) - England Midlands - JCT Minor Works Building Contract (MW)

Lot 11. Lot 2 (b) - England Midlands- JCT Intermediate Building Contract (IC)
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Lot 12. Lot 2 (c) - England Midlands- JCT Design and Build Contract (D&B)

Lot 13. Lot 2 (d) - England Midlands - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 14. Lot 2 (e) - England Midlands - NEC 4 Engineering and Construction Short
Contract

Lot 15. Lot 2 (f) - England Midlands - NEC4 Engineering and Construction Contract

Lot 16. Lot 2 (g) - England Midlands - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 17. Lot 2 (h) - England Midlands - NEC4 Engineering and Construction Contract with
D&B

Lot 18. Lot 2 (i) - England Midlands - National Federation of Demolition Contractors
Direct Form of Contract

Lot 19. Lot 3 (a) - England South - JCT Minor Works Building Contract (MW)

Lot 20. Lot 3 (b) - England South - JCT Intermediate Building Contract (IC)

Lot 21. Lot 3 (c) - England South - JCT Design and Build Contract (D&B)

Lot 22. Lot 3 (d) - England South - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 23. Lot 3 (e) - England South - NEC 4 Engineering and Construction Short Contract

Lot 24. Lot 3 (f) - England South - NEC4 Engineering and Construction Contract

Lot 25. Lot 3 (g) - England South - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 26. Lot 3 (h) - England South - NEC4 Engineering and Construction Contract with
D&B

Lot 27. Lot 3 (i) - England South - National Federation of Demolition Contractors Direct
Form of Contract

Lot 28. Lot 4 (a) - Wales - JCT Minor Works Building Contract (MW)

Lot 29. Lot 4 (b) - Wales - JCT Intermediate Building Contract (IC)

Lot 30. Lot 4 (c) - Wales - JCT Design and Build Contract (D&B)

Lot 31. Lot 4 (d) - Wales - JCT Design & Build (D&B) with Pre-Construction Services
Agreement (PCSA)

Lot 32. Lot 4 (e) - Wales - NEC 4 Engineering and Construction Short Contract

Lot 33. Lot 4 (f) - Wales - NEC4 Engineering and Construction Contract

Lot 34. Lot 4 (g) - Wales - NEC4 Engineering and Construction Contract with NEC4
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Professional Services Contract

Lot 35. Lot 4 (h) - Wales - NEC4 Engineering and Construction Contract with D&B

Lot 36. Lot 4 (i) - Wales - National Federation of Demolition Contractors Direct Form of
Contract

Lot 37. Lot 5 (a) - Scotland - JCT Minor Works Building Contract (MW)

Lot 38. Lot 5 (b) - Scotland - JCT Intermediate Building Contract (IC)

Lot 39. Lot 5 (c) - Scotland - JCT Design and Build Contract (D&B)

Lot 40. Lot 5 (d) - Scotland - JCT Design & Build (D&B) with Pre-Construction Services
Agreement (PCSA)

Lot 41. Lot 5 (e) - Scotland - NEC 4 Engineering and Construction Short Contract

Lot 42. Lot 5 (f) - Scotland - NEC4 Engineering and Construction Contract

Lot 43. Lot 5 (g) - Scotland - NEC4 Engineering and Construction Contract with NEC4
Professional Services Contract

Lot 44. Lot 5 (h) - Scotland - NEC4 Engineering and Construction Contract with D&B

Lot 45. Lot 5 (i) - Scotland - National Federation of Demolition Contractors Direct Form
of Contract

Confirmed in document pack

Particular suitability

Lot 1. Lot 1 (a) - England (North) - JCT Minor Works Building Contract (MW)

Lot 2. Lot 1 (b) - England (North) - JCT Intermediate Building Contract (IC)

Lot 3. Lot 1 (c)- England (North) - JCT Design and Build Contract (D&B)

Lot 4. Lot 1 (d) - England North - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 5. Lot 1 (e) - England North - NEC 4 Engineering and Construction Short Contract

Lot 6. Lot 1 (f) - England North - NEC4 Engineering and Construction Contract

Lot 7. Lot 1 (g) - England North - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 8. Lot 1 (h) - England North - NEC4 Engineering and Construction Contract with
D&B
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Lot 9. Lot 1 (i) - England North - National Federation of Demolition Contractors Direct
Form of Contract

Lot 10. Lot 2 (a) - England Midlands - JCT Minor Works Building Contract (MW)

Lot 11. Lot 2 (b) - England Midlands- JCT Intermediate Building Contract (IC)

Lot 12. Lot 2 (c) - England Midlands- JCT Design and Build Contract (D&B)

Lot 13. Lot 2 (d) - England Midlands - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 14. Lot 2 (e) - England Midlands - NEC 4 Engineering and Construction Short
Contract

Lot 15. Lot 2 (f) - England Midlands - NEC4 Engineering and Construction Contract

Lot 16. Lot 2 (g) - England Midlands - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 17. Lot 2 (h) - England Midlands - NEC4 Engineering and Construction Contract with
D&B

Lot 18. Lot 2 (i) - England Midlands - National Federation of Demolition Contractors
Direct Form of Contract

Lot 19. Lot 3 (a) - England South - JCT Minor Works Building Contract (MW)

Lot 20. Lot 3 (b) - England South - JCT Intermediate Building Contract (IC)

Lot 21. Lot 3 (c) - England South - JCT Design and Build Contract (D&B)

Lot 22. Lot 3 (d) - England South - JCT Design & Build (D&B) with Pre-Construction
Services Agreement (PCSA)

Lot 23. Lot 3 (e) - England South - NEC 4 Engineering and Construction Short Contract

Lot 24. Lot 3 (f) - England South - NEC4 Engineering and Construction Contract

Lot 25. Lot 3 (g) - England South - NEC4 Engineering and Construction Contract with
NEC4 Professional Services Contract

Lot 26. Lot 3 (h) - England South - NEC4 Engineering and Construction Contract with
D&B

Lot 27. Lot 3 (i) - England South - National Federation of Demolition Contractors Direct
Form of Contract

Lot 28. Lot 4 (a) - Wales - JCT Minor Works Building Contract (MW)

Lot 29. Lot 4 (b) - Wales - JCT Intermediate Building Contract (IC)

Lot 30. Lot 4 (c) - Wales - JCT Design and Build Contract (D&B)

Lot 31. Lot 4 (d) - Wales - JCT Design & Build (D&B) with Pre-Construction Services
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Agreement (PCSA)

Lot 32. Lot 4 (e) - Wales - NEC 4 Engineering and Construction Short Contract

Lot 33. Lot 4 (f) - Wales - NEC4 Engineering and Construction Contract

Lot 34. Lot 4 (g) - Wales - NEC4 Engineering and Construction Contract with NEC4
Professional Services Contract

Lot 35. Lot 4 (h) - Wales - NEC4 Engineering and Construction Contract with D&B

Lot 36. Lot 4 (i) - Wales - National Federation of Demolition Contractors Direct Form of
Contract

Lot 37. Lot 5 (a) - Scotland - JCT Minor Works Building Contract (MW)

Lot 38. Lot 5 (b) - Scotland - JCT Intermediate Building Contract (IC)

Lot 39. Lot 5 (c) - Scotland - JCT Design and Build Contract (D&B)

Lot 40. Lot 5 (d) - Scotland - JCT Design & Build (D&B) with Pre-Construction Services
Agreement (PCSA)

Lot 41. Lot 5 (e) - Scotland - NEC 4 Engineering and Construction Short Contract

Lot 42. Lot 5 (f) - Scotland - NEC4 Engineering and Construction Contract

Lot 43. Lot 5 (g) - Scotland - NEC4 Engineering and Construction Contract with NEC4
Professional Services Contract

Lot 44. Lot 5 (h) - Scotland - NEC4 Engineering and Construction Contract with D&B

Lot 45. Lot 5 (i) - Scotland - National Federation of Demolition Contractors Direct Form
of Contract

Small and medium-sized enterprises (SME)

Voluntary, community and social enterprises (VCSE)

Submission 

Enquiry deadline

27 October 2025, 5:00pm
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Submission type

Requests to participate

Tender submission deadline

30 October 2025, 5:00pm

Submission address and any special instructions

To access this opportunity, log in to https://suppliers.multiquote.com and view the
opportunity. If you are not registered with MultiQuote, please visit 
https://suppliers.multiquote.com, complete the registration form on the log in page and
quote the title and reference of the notice in your registration.

Tenders may be submitted electronically

Yes

Languages that may be used for submission

English

Award decision date (estimated)

1 May 2026

Award criteria 

https://suppliers.multiquote.com
https://suppliers.multiquote.com
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Name Description Type Weighting
Customer
Requirements

Customer
Requirements

Quality 70.0%

Pricing Pricing Price 30.0%

Other information 

Conflicts assessment prepared/revised

Yes

Procedure 

Procedure type

Competitive flexible procedure

Competitive flexible procedure description

This procurement will be conducted using a Competitive Flexible Procedure in
accordance with Section 20 of the Procurement Act 2023. The procedure has been
designed to ensure compliance with the Act while providing the Contracting Authority with
the flexibility required to structure a process proportionate to the subject matter and
complexity of this procurement.

The process will comprise multiple stages: 

1. Selection Stage: Bidders will be assessed to determine whether they are excluded or
excludable suppliers under the Act and whether they meet the stated conditions of
participation. Following evaluation, only the ten (10) highest scoring compliant bidders per
Lot will be invited to progress to the next stage.



Page 42 to 43

2. Dialogue Phase: Shortlisted suppliers will be invited to engage in structured dialogue to
refine aspects of the procurement, including the approach to call-off contracts (based on the
NEC and JCT suites), the framework conditions and the framework fee structure.

3. Final Tender Stage: Following dialogue, the Contracting Authority may issue clarifications or
amendments to the procurement documents. Bidders will then be invited to submit final
tenders, which will be evaluated against published qualitative and commercial criteria.

4. Award: Contracts will be awarded to the most advantageous tenders, in accordance with
Section 19 of the Procurement Act 2023.

This bespoke procedure is designed to balance full compliance with the Procurement Act
2023 with a streamlined, transparent, and fair process that secures the best outcomes for
both Contracting Authorities and framework suppliers.

Contracting authority 

Crescent Purchasing Consortium Limited

Public Procurement Organisation Number: PZPR-8554-XHNX

Procurement House, Leslie Hough Way

Salford

M6 6AJ

United Kingdom

Contact name: Keeley Blackburn

Telephone: 0161 974 0945

Email: k.blackburn@thecpc.ac.uk

Region: UKD34 - Greater Manchester South West

mailto:k.blackburn@thecpc.ac.uk
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Organisation type: Public undertaking (commercial organisation subject to public authority
oversight)
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	Scope
	Reference
	Description
	Total value (estimated)
	Contract dates (estimated)
	Main procurement category
	CPV classifications
	Contract locations

	
	Lot 1. Lot 1 (a) - England (North) - JCT Minor Works Building Contract (MW)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 2. Lot 1 (b) - England (North) - JCT Intermediate Building Contract (IC)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 3. Lot 1 (c)- England (North) - JCT Design and Build Contract (D&B)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 4. Lot 1 (d) - England North - JCT Design & Build (D&B) with Pre-Construction Services Agreement (PCSA)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 5. Lot 1 (e) - England North - NEC 4 Engineering and Construction Short Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 6. Lot 1 (f) - England North - NEC4 Engineering and Construction Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 7. Lot 1 (g) - England North - NEC4 Engineering and Construction Contract with NEC4 Professional Services Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 8. Lot 1 (h) - England North - NEC4 Engineering and Construction Contract with D&B
	Description
	Lot value (estimated)
	Same for all lots
	Lot 9. Lot 1 (i) - England North - National Federation of Demolition Contractors Direct Form of Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 10. Lot 2 (a) - England Midlands - JCT Minor Works Building Contract (MW)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 11. Lot 2 (b) - England Midlands- JCT Intermediate Building Contract (IC)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 12. Lot 2 (c) - England Midlands- JCT Design and Build Contract (D&B)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 13. Lot 2 (d) - England Midlands - JCT Design & Build (D&B) with Pre-Construction Services Agreement (PCSA)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 14. Lot 2 (e) - England Midlands - NEC 4 Engineering and Construction Short Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 15. Lot 2 (f) - England Midlands - NEC4 Engineering and Construction Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 16. Lot 2 (g) - England Midlands - NEC4 Engineering and Construction Contract with NEC4 Professional Services Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 17. Lot 2 (h) - England Midlands - NEC4 Engineering and Construction Contract with D&B
	Description
	Lot value (estimated)
	Same for all lots
	Lot 18. Lot 2 (i) - England Midlands - National Federation of Demolition Contractors Direct Form of Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 19. Lot 3 (a) - England South - JCT Minor Works Building Contract (MW)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 20. Lot 3 (b) - England South - JCT Intermediate Building Contract (IC)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 21. Lot 3 (c) - England South - JCT Design and Build Contract (D&B)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 22. Lot 3 (d) - England South - JCT Design & Build (D&B) with Pre-Construction Services Agreement (PCSA)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 23. Lot 3 (e) - England South - NEC 4 Engineering and Construction Short Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 24. Lot 3 (f) - England South - NEC4 Engineering and Construction Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 25. Lot 3 (g) - England South - NEC4 Engineering and Construction Contract with NEC4 Professional Services Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 26. Lot 3 (h) - England South - NEC4 Engineering and Construction Contract with D&B
	Description
	Lot value (estimated)
	Same for all lots
	Lot 27. Lot 3 (i) - England South - National Federation of Demolition Contractors Direct Form of Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 28. Lot 4 (a) - Wales - JCT Minor Works Building Contract (MW)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 29. Lot 4 (b) - Wales - JCT Intermediate Building Contract (IC)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 30. Lot 4 (c) - Wales - JCT Design and Build Contract (D&B)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 31. Lot 4 (d) - Wales - JCT Design & Build (D&B) with Pre-Construction Services Agreement (PCSA)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 32. Lot 4 (e) - Wales - NEC 4 Engineering and Construction Short Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 33. Lot 4 (f) - Wales - NEC4 Engineering and Construction Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 34. Lot 4 (g) - Wales - NEC4 Engineering and Construction Contract with NEC4 Professional Services Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 35. Lot 4 (h) - Wales - NEC4 Engineering and Construction Contract with D&B
	Description
	Lot value (estimated)
	Same for all lots
	Lot 36. Lot 4 (i) - Wales - National Federation of Demolition Contractors Direct Form of Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 37. Lot 5 (a) - Scotland - JCT Minor Works Building Contract (MW)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 38. Lot 5 (b) - Scotland - JCT Intermediate Building Contract (IC)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 39. Lot 5 (c) - Scotland - JCT Design and Build Contract (D&B)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 40. Lot 5 (d) - Scotland - JCT Design & Build (D&B) with Pre-Construction Services Agreement (PCSA)
	Description
	Lot value (estimated)
	Same for all lots
	Lot 41. Lot 5 (e) - Scotland - NEC 4 Engineering and Construction Short Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 42. Lot 5 (f) - Scotland - NEC4 Engineering and Construction Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 43. Lot 5 (g) - Scotland - NEC4 Engineering and Construction Contract with NEC4 Professional Services Contract
	Description
	Lot value (estimated)
	Same for all lots
	Lot 44. Lot 5 (h) - Scotland - NEC4 Engineering and Construction Contract with D&B
	Description
	Lot value (estimated)
	Same for all lots
	Lot 45. Lot 5 (i) - Scotland - National Federation of Demolition Contractors Direct Form of Contract
	Description
	Lot value (estimated)
	Same for all lots
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