

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/064001-2025>

Contract

Physical Rebrand

UNITED KINGDOM NATIONAL NUCLEAR LABORATORY LIMITED

UK7: Contract details notice - Procurement Act 2023 - [view information about notice types](#)

Notice identifier: 2025/S 000-064001

Procurement identifier (OCID): ocds-h6vhtk-05ac54

Published 10 October 2025, 9:25am

Scope

Reference

NNLC674

Description

Following the rebrand at the end of the year where NNL became UKNNL, each site needs to be rebranded. External suppliers are needed to source new branded signage, posterboards, whiteboards etc.

The requirement is to source a supplier who can provide the items required (e.g. signs, poster boards and frosted window decals) and in addition to this, the supplier is required to attend the sites to install the newly branded equipment. This requirement is for internal signage and equipment only.

(The total assessed price of the winning Tender is: £150,000.00. For comparable commercial scoring suppliers were asked to provide a price per unit for a sample of items for rebranding. The budget of £150,000 is secured for Strategic Investments and will be called off for the purpose of rebranding.

Contract 1. NNLC674 - Physical Rebrand

Supplier

- Tannahill Reay Visual Communications Limited

Contract value

- £150,000 excluding VAT
- £180,000 including VAT

Below the relevant threshold

Date signed

8 August 2025

Contract dates

- 18 August 2025 to 31 March 2026
- 7 months, 14 days

Main procurement category

Goods

CPV classifications

- 34928470 - Signage
- 34928471 - Sign materials

Contract locations

- UKC - North East (England)
- UKD - North West (England)
- UKE - Yorkshire and the Humber
- UKF - East Midlands (England)
- UKG - West Midlands (England)
- UKH - East of England
- UKI - London
- UKJ - South East (England)
- UKK - South West (England)

Key performance indicators

Name	Description	Reporting frequency
On Time Delivery and Schedule Adherence	On time delivery of milestones against the project baseline set at contract award. 100% of work completed to schedule.	1 months

Name	Description	Reporting frequency
Budget	Delivery within the budget of the contract set at contract award. 100% of work completed to contracted price with no price rises T: 0 Price increases	1 months
Technical Compliance	Timely notification and/or number of requests to deviate from the specifications and number of Technical Queries, Design Change Requests and Fault Observations. 100% of notifications raised proactively in a timely manner. T: 0% of notifications to be sent retrospectively	1 months
Right First Time	Number of non-conformances raised, failed inspections, documentation rejected after first round of comments. T: 100% of documentation is correct first time around	1 months
Customer Performance Satisfaction	Number of escalations from Customer to Supplier and/or complaints raised T: 0 performance issues raised per quarter	1 months

Procedure

Procedure type

Below threshold - limited competition

Supplier

Tannahill Reay Visual Communications Limited

Oakdene Studios, Brewery Lane

Leigh

WN7 2RJ

United Kingdom

Email: pete@trvc.net

Region: UKD36 - Greater Manchester North West

Small or medium-sized enterprise (SME): Yes

Voluntary, community or social enterprise (VCSE): No

Contract 1. NNLC674 - Physical Rebrand

Contracting authority

UNITED KINGDOM NATIONAL NUCLEAR LABORATORY LIMITED

- Companies House: 03857752
- Public Procurement Organisation Number: PVXT-8784-YGNV

Chadwick House Warrington Road

Warrington

WA3 6AE

United Kingdom

Email: procurement@uknnl.com

Website: <http://www.uknnl.com>

Region: UKD61 - Warrington

Organisation type: Public authority - central government