
Page 1 to 6

  

This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/073966-2025 

Planning

Bute Dry Dock Repairs

Llywodraeth Cymru / Welsh Government

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types 

Notice identifier: 2025/S 000-073966
Procurement identifier (OCID): ocds-h6vhtk-05d574 
Published 14 November 2025, 12:55pm

Changes to notice

This notice has been edited. The previous version is still available.

Minor wording update in procurement description

Scope 

Reference

C232/2025/2026

https://www.find-tender.service.gov.uk/Notice/073966-2025
https://www.find-tender.service.gov.uk/Notice/073966-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Notice/069045-2025
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Description

Bute Dock lies in Cardiff Bay and is a former operational dry dock, part of the extensive
wider dockland that formed the largest coal exporting port in the world during the late 19th
and early 20th centuries. Constructed in 1884, it comprises a mass mortared stone dry
basin and is connected to the larger Roath Basin/Roath Lock to the north. Water levels in
the dock were controlled via a series of sluices, pumps and valves with a floatable steel
caisson forming the dock gate, allowing ships to enter the dock when water levels were
equalised and maintaining the water level difference between the two when the Bute Dock
was emptied.

Bute Dock has long since been disused, but the structure is largely intact and both the
dock walls and the dock gate caisson are deemed to be of historic value and are
consequently Grade II listed by Cadw. The dock is owned by the Welsh Government and
is part of it’s wider land holding in the Cardiff Bay Area.

Today, Bute Dock is hydraulically ‘open’ to the impounded Cardiff Bay and has a
permanent similar water level. Although the dock gate caisson is an historic structure, it
continues to form an important function by maintaining the higher water level in Roath
Basin/Roath Lock and prevents water leakage into the lower impounded bay.

Welsh Government has commissioned a number of condition surveys of the structure
which confirms the caisson to be in fair to poor overall condition with numerous defects
noted.

Scope of Works

To safeguard the caisson in the short to medium term, Welsh Government is seeking an
experienced specialist marine contractor to design and implement a series of repairs in
accordance with the recommendations of the condition survey reports and under the
terms and conditions of a Listed Building Consent, which is currently being sought.

The repairs are likely to comprise cutting damaged and perforated sections of the caisson
and/or welding of new steel ‘patches’, generally at or above the water line but which may
extend below the water line. Working from temporary pontoons may be necessary and a
specialised team with approved welding certificates will be required. Heavy cranes are
expected to be needed to lift materials into place. The objective is to undertake sufficient
refurbishment/repair work to safeguard the structure for the next 10 to 20 years in which
time it is anticipated a permanent solution for the management and development of the
historic dock will be implemented.

Requirements
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The successful contractor will have extensive experience of planning, designing and
undertaking similar repair and refurbishment work on historic dock structures and will
have an impressive track record of managing health and safety in such challenging
environments. A specialist labour team will be required with approved welding certificates
and divers may also be needed.

Total value (estimated)

£150,000 excluding VAT

£180,000 including VAT

Below the relevant threshold

Contract dates (estimated)

1 February 2026 to 31 March 2026

2 months

Main procurement category

Works

CPV classifications

50246000 - Harbour equipment maintenance services

45248200 - Dry docks construction work

45241400 - Dock construction work

45262680 - Welding

92522100 - Preservation services of historical sites
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Contract locations

UKL - Wales

Engagement 

Engagement deadline

19 November 2025

Engagement process description

OPTIONAL SITE VISIT

There is an option to attend an escorted walkover of the site. Should suppliers be
interested in attending the site visit, please send notification to george.walker@wsp.com
by 12th November 2025.

EXPECTED TIMESCALES

It is currently expected that the work will be undertaken early in 2026 

ANTICIPATED BUDGET

Estimated Budget for the Works is £100-150k

ADDITIONAL INFORMATON

Please express an interest in this notice if you would be interested in bidding for a
potential future tender for this opportunity. There is also an option to ask questions via this
notice.

mailto:george.walker@wsp.com
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Participation 

Particular suitability

Small and medium-sized enterprises (SME)

Submission 

Publication date of tender notice (estimated)

5 January 2026

Contracting authority 

Llywodraeth Cymru / Welsh Government

Public Procurement Organisation Number: PQYQ-3841-BHTP

Gwasanaethau Caffael Corfforaethol / Corporate Procurement Services

Cardiff

CF10 3NQ

United Kingdom

Contact name: Corporate Procurement Services

Email: cpsprocurementadvice@gov.wales

mailto:cpsprocurementadvice@gov.wales
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Website: http://gov.wales

Region: UKL22 - Cardiff and Vale of Glamorgan

Organisation type: Public authority - central government

Devolved regulations that apply: Wales
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