

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/076865-2025>

Not applicable

## **FW112 Drainage and Interceptor Maintenance**

Translink

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-076865

Procurement identifier (OCID): ocds-h6vhtk-04c79e

Published 25 November 2025, 1:31pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Translink

Procurement Department

Belfast

BT2 7LX

#### **Contact**

Andy.HenryTranslink.co.uk

#### **Email**

[andy.henry@translink.co.uk](mailto:andy.henry@translink.co.uk)

#### **Country**

United Kingdom

#### **Region code**

UK - United Kingdom

**Justification for not providing organisation identifier**

Not on any register

**Internet address(es)**

Main address

<https://etendersni.gov.uk/epps>

Buyer's address

<https://etendersni.gov.uk/epps>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

FW112 Drainage and Interceptor Maintenance

#### **II.1.2) Main CPV code**

- 90640000 - Gully cleaning and emptying services

#### **II.1.3) Type of contract**

Services

#### **II.1.4) Short description**

Translink wish to appoint a suitably qualified Contractor to be responsible for the the provision of Assessment, surveying and maintenance of drainage infrastructure, and emergency spill response services. This will include the compilation and labelling of assets within the Translink Estate. Your response must be submitted via the relevant Call for Tender (CfT) on the eTendersNI portal. Instructions on how to submit your response can be found within the Interactive Walkthrough on the eTendersNI Homepage. No other method of submission will be accepted.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2025/S 000-067552](#)

---

## Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

V.2.1

Place of text to be modified

Date of conclusion of the contract:

Instead of

Date

22 October 2025

Read

Date

1 July 2025