

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/084830-2025>

Contract

## **TD1914 - Provision of Legionella Management Services**

Derby City Council

F20: Modification notice

Notice identifier: 2025/S 000-084830

Procurement identifier (OCID): ocds-h6vhtk-036394

Published 19 December 2025, 11:55am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Derby City Council

The Council House - Corporation Street

Derby

DE12FS

#### **Email**

[procurement@derby.gov.uk](mailto:procurement@derby.gov.uk)

#### **Country**

United Kingdom

#### **Region code**

UKF11 - Derby

#### **Justification for not providing organisation identifier**

Not on any register

**Internet address(es)**

Main address

<https://www.derby.gov.uk/>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

TD1914 - Provision of Legionella Management Services

Reference number

TD1914

#### **II.1.2) Main CPV code**

- 71600000 - Technical testing, analysis and consultancy services

#### **II.1.3) Type of contract**

Services

### **II.2) Description**

#### **II.2.3) Place of performance**

NUTS codes

- UKF11 - Derby

#### **II.2.4) Description of the procurement at the time of conclusion of the contract:**

Derby City Council is undertaking this procurement to establish a contract for the Provision of Legionella Management Services.

#### **II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession**

Duration in months

60

---

## **Section IV. Procedure**

### **IV.2) Administrative information**

#### **IV.2.1) Contract award notice concerning this contract**

Notice number: [2022/S 000-031728](#)

---

## **Section V. Award of contract/concession**

### **Contract No**

TD1914

### **Title**

TD1914 - Provision of Legionella Management Services

### **V.2) Award of contract/concession**

#### **V.2.1) Date of conclusion of the contract/concession award decision:**

8 November 2022

#### **V.2.2) Information about tenders**

The contract/concession has been awarded to a group of economic operators: No

#### **V.2.3) Name and address of the contractor/concessionaire**

Hydro-x Ltd

Sheffield

Country

United Kingdom

NUTS code

- UKE32 - Sheffield

Companies House

01818133

The contractor/concessionaire is an SME

Yes

**V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)**

Total value of the procurement: £428,080

---

**Section VI. Complementary information**

**VI.4) Procedures for review**

**VI.4.1) Review body**

Derby City Council

The Council House, Corporation Street

Derby

DE1 2FS

Email

[procurement@derby.gov.uk](mailto:procurement@derby.gov.uk)

Country

United Kingdom

---

**Section VII: Modifications to the contract/concession**

**VII.1) Description of the procurement after the modifications**

**VII.1.1) Main CPV code**

- 71600000 - Technical testing, analysis and consultancy services

**VII.1.3) Place of performance**

NUTS code

- UKF11 - Derby

**VII.1.4) Description of the procurement:**

Derby City Council is undertaking this procurement to establish a contract for the Provision of Legionella Management Services.

**VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession**

Duration in months

60

**VII.1.6) Information on value of the contract/lot/concession (excluding VAT)**

Total value of the contract/lot/concession:

£642,120

**VII.1.7) Name and address of the contractor/concessionaire**

HYDRO-X WATER TREATMENT LIMITED

Level 12 The Shard, 32 London Bridge Street

London

SE1 9SG

Country

United Kingdom

NUTS code

- UKI - London

Companies House

01818133

The contractor/concessionaire is an SME

Yes

## **VII.2) Information about modifications**

### **VII.2.1) Description of the modifications**

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Value of contract has increased. Spend has increased from the original projected sum (not known at the time of approval) due to policy changes implemented to ensure the Council's compliance with statutory health and safety duty holder responsibilities. This is in accordance with Regulation 72 of the PCR 2015.

### **VII.2.2) Reasons for modification**

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Spend has increased from the original projected sum (not known at the time of approval) due to policy changes implemented to ensure the Council's compliance with statutory health and safety duty holder responsibilities. This is in accordance with Regulation 72 of the PCR 2015.

### **VII.2.3) Increase in price**

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £428,080

Total contract value after the modifications

Value excluding VAT: £642,120