



DGM/1908

**Framework Agreement for the
Repeat Procurement of Impact
Rounds, Cannon Ammunition,
Rockets and Grenades**

Between:

**The Secretary of State for Defence of the United Kingdom and
Rheinmetall Waffe Munition GmbH**

Contract Amendment 10

TABLE OF CONTENTS

1. SCHEDULE OF REQUIREMENTS

2. GENERAL CONDITIONS

DEFCON68 (EDN.02/19) - SUPPLY OF DATA FOR HAZARDOUS ARTICLES, MATERIALS AND SUBSTANCES

DEFCON501 (EDN.11/17) - DEFINITIONS AND INTERPRETATIONS

DEFCON503 (EDN.12/14) - FORMAL AMENDMENTS TO CONTRACT.....

DEFCON515 (EDN.02/17) - BANKRUPTCY AND INSOLVENCY

DEFCON516 (EDN.04/12) – EQUALITY

DEFCON518 (EDN.02/17) – TRANSFER

DEFCON520 (EDN.05/18) - CORRUPT GIFTS AND PAYMENTS OF COMMISSION

DEFCON526 (EDN.08/02) – NOTICES.....

DEFCON527 (EDN.09/97) – WAIVER

DEFCON528 (EDN.07/17) - IMPORT AND EXPORT LICENCES

DEFCON529 (EDN.09/97) - LAW (ENGLISH)

DEFCON530 (EDN.12/14) - DISPUTE RESOLUTION (ENGLISH LAW).....

DEFCON531 (EDN.11/14) - DISCLOSURE OF INFORMATION

DEFCON532B (EDN.05/18) - PROTECTION OF PERSONAL DATA

DEFCON534 (EDN.06/17) - SUBCONTRACTING AND PROMPT PAYMENT.....

DEFCON537 (EDN.06/02) - RIGHTS OF THIRD PARTIES

DEFCON538 (EDN.06/02) – SEVERABILITY

DEFCON539 (EDN 08/13) – TRANSPARENCY

DEFCON550 (EDN 02/14) - CHILD LABOUR AND EMPLOYMENT LAW

DEFCON566 (EDN.12/18) - CHANGE OF CONTROL OF CONTRACTOR

DEFCON620 (EDN.05/17) - CONTRACT CHANGE CONTROL PROCEDURE

DEFCON630 (EDN.02/18) - FRAMEWORK AGREEMENTS.....

DEFCON656B (EDN.08/16) - TERMINATION FOR CONVENIENCE (CONTRACTS £5M AND OVER).....

DEFCON658 (EDN.10/17) – CYBER

DEFCON660 (EDN.12/15) - OFFICIAL-SENSITIVE SECURITY REQUIREMENTS.....

2.1. ENTIRE AGREEMENT

2.2. PRECEDENCE.....

2.3. CONTRACTORS OBLIGATIONS.....

2.4. DURATION

2.5. EXERCISE OF OPTIONS

2.6. ACCESS

2.7. PLACE OF WORK

2.8. SUSTAINABLE PROCURMENT - LEGISLATIVE REQUIREMENTS.....

2.9. SUSTAINABLE PROCUREMENT - BEST PRACTICE.....

2.10. FREEDOM OF INFORMATION ACT AND ENVIRONMENTAL INFORMATION REQUIREMENTS.....

2.11. PUBLICITY AND COMMUNICATIONS WITH MEDIA

2.12. APPOINTMENT OF PRIME CONTRACTOR AND PLACING OF SUB-CONTRACTS.....

2.13. CONFLICT OF INTEREST.....

2.14. DISCLOSURE OF INFORMATION.....

2.15. CHANGE MECHANISM.....

2.16. FORCE MAJEURE

3. SPECIFICATIONS AND PLANS

DEFCON117 (EDN.10/13) - SUPPLY OF INFORMATION FOR NATO CODIFICATION AND DEFENCE INVENTORY INTRODUCTION

DEFCON502 (EDN.05/17) - SPECIFICATION CHANGES.....

DEFCON601 (EDN.04/14) - REDUNDANT MATERIEL.....

DEFCON602A (EDN.12/06) - QUALITY ASSURANCE (WITHOUT DELIVERABLE QUALITY PLAN)

DEFCON606 (EDN.06/14) - CHANGE AND CONFIGURATION CONTROL PROCEDURE.....

DEFCON608 (EDN.10/14) - ACCESS AND FACILITIES TO BE PROVIDED BY THE CONTRACTOR.....

DEFCON624 (EDN.11/13) - USE OF ASBESTOS.....

OFFICIAL – SENSITIVE - COMMERCIAL

DEFCON627 (EDN.12/10) - QUALITY ASSURANCE - REQUIREMENT FOR A CERTIFICATE OF CONFORMITY.....

DEFCON637 (EDN.05/17) - DEFECT INVESTIGATION AND LIABILITY.....

DEFCON644 (EDN.07/18) - MARKING OF ARTICLES.....

3.1. ORDERING PROCESS – MUNITIONS.....

3.2. ORDERING PROCESS - AD HOC TASKS.....

3.3. COMMERCIAL RISK.....

3.4. INDEPENDENT SAFETY AUDITORS, ADVISORS, AND ASSESSORS.....

3.5. COUNTERFEIT GOODS.....

3.6. RETENTION OF QUALITY CONTROL/INSPECTION RECORDS.....

3.7. US-UK DEFENSE TRADE COOPERATION TREATY.....

4. PRICE

DEFCON513 (EDN.11/16) - VALUE ADDED TAX.....

DEFCON619A (EDN.09/97) - CUSTOMS DUTY DRAWBACK.....

DEFCON800 (EDN.12/14) - QUALIFYING DEFENCE CONTRACT.....

DEFCON801 (EDN.12/14) - AMENDMENTS TO QUALIFYING DEFENCE CONTRACTS – CONSOLIDATED VERSIONS.....

DEFCON802 (EDN.12/14) - QDC: OPEN BOOK ON SUB-CONTRACTS THAT ARE NOT QUALIFYING SUB-CONTRACTS.....

DEFCON804 (EDN.03/15) - QDC: CONFIDENTIALITY OF SINGLE SOURCE CONTRACT REGULATIONS INFORMATION

4.1. PRICING OF MUNITIONS.....

4.2. PRICING OF AD-HOC TASKS.....

4.3. VARIATION OF MUNITIONS PRICE.....

4.4. DELIVERY CHARGE FOR MUNITIONS.....

5. INTELLECTUAL PROPERTY RIGHTS

Schedule of Requirement:

DEFCON 16 (EDN. 10/04) - REPAIR AND MAINTENANCE INFORMATION.....

DEFCON 21 (EDN. 10/04) - RETENTION OF RECORDS.....

DEFCON 90 (EDN. 11/06) – COPYRIGHT

DEFCON 632 (EDN. 08/12) - THIRD PARTY INTELLECTUAL PROPERTY – RIGHTS AND RESTRICTIONS....

Reserved Rights: DEFCON 703

AdHoc Tasks:

DEFCON 14 (EDN. 11/05) - INVENTIONS AND DESIGNS CROWN RIGHTS AND OWNERSHIP OF PATENTS AND REGISTERED DESIGNS

6. LOANS

DEFCON23 (EDN.08/09) - SPECIAL JIGS, TOOLING AND TEST EQUIPMENT.....

DEFCON76 (EDN.12/06) - CONTRACTOR'S PERSONNEL AT GOVERNMENT ESTABLISHMENTS.....

DEFCON611 (EDN.02/16) - ISSUED PROPERTY.....

DEFCON694 (EDN.04/25) - ACCOUNTING FOR PROPERTY OF THE AUTHORITY.....

6.1. GOVERNMENT FURNISHED ASSETS.....

7. DELIVERY

DEFCON5J (EDN. 18/11/16) - UNIQUE IDENTIFIERS.....

DEFCON113 (EDN.02/17) - DIVERSION ORDERS.....

DEFCON129J (EDN. 18/11/16) - THE USE OF ELECTRONIC BUSINESS DELIVERY FORM.....

DEFCON130 (EDN. 04/18) - PACKAGING FOR EXPLOSIVES.....

DEFCON507 (EDN.10/18) – DELIVERY.....

DEFCON514 (EDN.08/15) - MATERIAL BREACH.....

DEFCON524 (EDN.10/98) – REJECTION.....

DEFCON525 (EDN.10/98) – ACCEPTANCE.....

DEFCON612 (EDN.10/98) - LOSS OF OR DAMAGE TO THE ARTICLES.....

DEFCON 621B (EDN. 10/04) - TRANSPORT (IF CONTRACTOR IS RESPONSIBLE FOR TRANSPORT).....

7.1. ACCEPTANCE OF MUNITIONS.....

7.2. ACCEPTANCE OF DOCUMENT DELIVERABLES.....

7.3. PRODUCT RECALLS.....

8. RECEIPTS

DEFCON522 (EDN.11/17) - PAYMENT AND RECOVERY OF SUMS DUE.....

DEFCON649 (EDN 12/16) – VESTING.....

DEFCON670 (EDN 02/17) - TAX COMPLIANCE.....

8.1. PAYMENT.....

8.2. PROMPT PAYMENT OF SUB-CONTRACTORS.....

9. CONTRACT ADMINISTRATION

DEFCON604 (EDN.06/14) - PROGRESS REPORTS.....

DEFCON609 (EDN.08/18) - CONTRACTOR'S RECORDS.....

DEFCON642 (EDN.06/14) - PROGRESS MEETINGS.....

DEFCON647 (EDN 09/13) - FINANCIAL MANAGEMENT INFORMATION.....

10. PERFORMANCE MANAGEMENT AND PERFORMANCE REMEDY.....

Appendix – DEFFORM 111 – ADDRESSES AND OTHER INFORMATION

ANNEXES

ANNEX A - MUNITIONS LIST

APPENDIX 1 TO ANNEX A – VARIATION OF PRICE CALCULATOR

APPENDIX 2 TO ANNEX A – CONTRACT PROFIT RATE

ANNEX B - STATEMENT OF WORK

ANNEX C – PERFORMANCE REPORT (TEMPLATE)

ANNEX D - TASKING AUTHORISATION FORM

APPENDIX 1 TO ANNEX D - LABOUR RATES

ANNEX E - GOVERNMENT FURNISHED ASSETS

ANNEX F - DEFFORM 315 - CONTRACT DATA REQUIREMENTS

ANNEX G – CHANGE NOTICE

ANNEX H – MUNITIONS ORDER FORM

1. SCHEDULE OF REQUIREMENTS

Name and Address of Contractor Rheinmetall Waffe Munition GmbH	MINISTRY OF DEFENCE	Contract No: DGM/1908 Amendment 10
	Schedule of Requirements for Repeat Supply of Impact Rounds, Cannon Ammunition, Rockets and specific Grenades	

Requirements

Line Item Number	Description	Delivery	Packaging	Price €
1	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from date of Contract award to 31 March 2020	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Firm Price in accordance with Clauses 4.1 and Munitions Orders placed pursuant to Clause 3.1
2	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2020 to 31 March 2021	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Firm Price in accordance with Clauses 4.1 and Munitions Orders placed pursuant to Clause 3.1
3	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2021 to 31 March 2022	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Firm Price in accordance with Clauses 4.1 and Munitions Orders placed pursuant to Clause 3.1
4	Supply of Ad-Hoc Tasks in accordance with completed Tasking Authorisation Forms as at Annex D and in accordance with Clauses 3.2 and 4.2 from date of Contract award to 31 March 2024	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	Firm Price in accordance with Clauses 4.2

OFFICIAL – SENSITIVE COMMERCIAL

5	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2022 to 31 March 2023	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Fixed Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
6	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2023 to 31 March 2024	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Fixed Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
6.1	Delivery charges for munitions procured under line items 3, 5 and 6 from 1 Jan 2022 to 31 March 2024			Limit of Liability – REDACTED in accordance with clause 4.4
7	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2024 to 31 March 2025	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Firm Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
8	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2025 to 31 March 2026	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Firm Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
9	Supply of Ad-Hoc Tasks in accordance with completed Tasking Authorisation Forms as at Annex D and in accordance with Clauses 3.2 and 4.2 from 1 April 2024 to 31 March 2025	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	Fixed Price in accordance with Clauses 4.2.
10	Supply of Ad-Hoc Tasks in accordance with completed Tasking Authorisation Forms as at Annex D and in accordance with Clauses 3.2 and 4.2 from 1 April 2025 to 31 March 2026	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	Fixed Price in accordance with Clauses 4.2.

OFFICIAL – SENSITIVE COMMERCIAL

11	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2026 to 31 March 2027	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Fixed Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
12	Supply of Munitions in accordance with the Munitions list at Annex A and the Statement of Work at Annex B from 1 April 2027 to 31 March 2028	In accordance with Munitions list at Annex A and Munitions Orders placed pursuant to Clause 3.1	In accordance with the Munitions list at Annex A and the Statement of Work at Annex B	Fixed Price in accordance with Clause 4.1, 4.3 and Munitions Orders placed pursuant to Clause 3.1
13	Supply of Ad-Hoc Tasks in accordance with completed Tasking Authorisation Forms as at Annex D and in accordance with Clauses 3.2 and 4.2 from 1 April 2026 to 31 March 2027	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	Firm Price in accordance with Clauses 4.2.
14	Supply of Ad-Hoc Tasks in accordance with completed Tasking Authorisation Forms as at Annex D and in accordance with Clauses 3.2 and 4.2 from 1 April 2027 to 31 March 2028	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	In accordance with Task Authorisation Forms (TAF) agreed pursuant to Clause 3.2	Firm Price in accordance with Clauses 4.2.

Options (in accordance with clause 2.5)

Line Item Number	Description	Delivery	Packaging	Price €

2. General Conditions

- a. The following DEFCONs shall apply:

DEFCON68 (Edn.02/19) - Supply of Data for Hazardous Articles, Materials and Substances
DEFCON501 (Edn.11/17) - Definitions and Interpretations
DEFCON503 (Edn.12/14) - Formal Amendments to Contract
DEFCON515 (Edn.02/17) - Bankruptcy and Insolvency
DEFCON516 (Edn.04/12) - Equality
DEFCON518 (Edn.02/17) - Transfer
DEFCON520 (Edn.05/18) - Corrupt Gifts and Payments of Commission
DEFCON526 (Edn.08/02) - Notices
DEFCON527 (Edn.09/97) - Waiver
DEFCON528 (Edn.07/17) - Import and Export Licences
DEFCON529 (Edn.09/97) - Law (English)
DEFCON530 (Edn.12/14) - Dispute Resolution (English Law)
DEFCON531 (Edn.11/14) - Disclosure of Information
DEFCON532B (Edn.06/10) - Protection of Personal Data
DEFCON534 (Edn. 06/17) - Sub-Contracting and Prompt Payment
DEFCON537 (Edn.06/02) - Rights of Third Parties
DEFCON538 (Edn.06/02) - Severability
DEFCON539 (Edn 08/13) - Transparency
DEFCON550 (Edn 02/14) - Child Labour and Employment Law
DEFCON565 (Edn 12/24) – Supply Chain Resilience and Risk Awareness
DEFCON566 (Edn.12/18) - Change of Control of Contractor
DEFCON 620 (Edn.05/17) - Contract Change Control Procedure
DEFCON 630 (Edn. 02/18) - Framework Agreements
DEFCON 656B (Edn 08/16) - Termination for Convenience (Contracts over £5M)
DEFCON 658 (Edn.10/17) - Cyber
Further to DEFCON 658 the Cyber Risk Level of the Contract is Very Low, as defined in Def Stan 05-138.
DEFCON660 (Edn.12/15) - Official-Sensitive Security Requirements

2.1. Entire Agreement

- a. This Contract constitutes the entire agreement between the parties relating to the subject matter of the Contract. The Contract supersedes, and neither party has relied upon, any prior negotiations, representations and undertakings, whether written or oral, except that this Clause shall not exclude liability in respect of any fraudulent misrepresentation. This Contract is without prejudice to any other agreement between the Contractor and the Authority.

2.2. Precedence

- a. In cases of conflict between the Contract Schedule, which together with the clauses of Contract is hereinafter called "the Contract", and any reference documents called up by the Contract, the following order of precedence shall apply:
- i. Schedule of Requirements
 - ii. The terms and conditions.
 - iii. All other Annexes to the Contract.
 - iv. Reference documents
- b. If either Party becomes aware of inconsistency between the provisions of the main body of this Contract and the Annexes, or between any of the Annexes such party shall notify the other party and the parties shall resolve the conflict of that inconsistency based on the order of precedence set above.

2.3. Contractor's Obligations

- a. The Contractor shall perform the Contract in accordance with Annex A, Annex B, Annex D and Annex H to the Contract and shall perform its other obligations under this Contract in accordance with and subject to the Conditions of this Contract.
- b. Nothing in this Contract shall require the Contractor to perform, or to procure the performance of, any act or to allow or require any omission that in the Contractor's reasonable opinion would result in the Contractor or any Sub-Contractor breaching any legislation or regulatory requirement.

2.4. Duration

- a. The Contract shall commence on the date of award of the Contract. The Contract shall expire on 31st March 2028. For the avoidance of doubt, where completion of work extends beyond the Contract expiry date the Contractor shall continue the work until completed to the satisfaction of the Authority. The contract shall remain in force until delivery of all munitions orders and ad-hoc tasks placed prior to **31st March 2028** pursuant to clauses 3.1 and 3.2 notwithstanding the Authority's rights for earlier termination.
- b. All work authorised during the Contract period shall be completed under the Contract. Both parties shall agree that any Articles delivered after Contract award shall be delivered and accepted in accordance with the terms and conditions of the Contract. The Contractor is required to notify the Commercial Branch (as specified in Box 1 of DEFFORM 111) of any work outstanding at the Contract expiry date.

2.5. Exercise of Options (SoR Items 7, 8, 9 and 10)

- a. In addition to SoR Items 1 to 6, the Contractor hereby grants to the Authority the irrevocable options to purchase munitions and ad-hoc tasks as detailed in SoR Option Items 7, 8, 9 and 10 in accordance with the terms and conditions set out in this Contract it being agreed that the Authority has no obligation to exercise such options.
- b. In the event the Authority elects to invoke these options they shall be incorporated into the Contract by formal Contract amendment in accordance with DEFCON 503 (Formal Amendments to Contract).
- c. The Authority shall have the right to exercise the options detailed herein and shall notify the Contractor no later than three (3) months prior to the start of the option year.

2.6. Access

- a. The Contractor shall arrange for the Authority to have reasonable access to the premises where the work under the Contract is being undertaken and to technical information relevant to the Contract for the purposes of monitoring and overseeing progress of the work and to ensure consistency with the stated delivery requirements.
- b. Visits by the Authority or his authorised representatives to Sub-Contractors in accordance with this Clause shall only be made after consultation with the Contractor. In the event of visits to Sub-Contractor premises the Contractor shall be invited to attend.

2.7. Place of Work

- a. Any change in the Contractor's or major Sub-Contractor's' places of work during the currency of the Contract shall be notified to the Commercial Branch, with a copy to the Project Management Branch as detailed in the DEFFORM 111.

2.8. Sustainable Procurement - Legislative Requirements

- a. The Contractor shall take all reasonable steps to procure the observance of relevant economic, social and environmental legislation related to the subject matter or the execution of the contract by any servants, employees or agents of the Contractor and any Sub-Contractors engaged in the performance of the Contract.

- b. If the Contractor becomes aware of any prosecution or proceedings, for criminal breaches of relevant economic, social and environmental legislation related to the subject matter or the execution of the Contract, against the Contractor, any servants, employees or agents of the Contractor and any Sub-Contractors engaged in performance of the Contract, the Contractor shall immediately notify the Authority at the address specified in the Contract.
- c. Any convictions during the period of the Contract for criminal breaches of relevant economic, social and environmental legislation related to the subject matter or the execution of the Contract by the Contractor or any of the Contractor's directors/partners or senior management who have powers of representation, decision or control, shall be regarded as a material breach of this Contract.

2.9. Sustainable Procurement - Best Practice

- a. The Contractor is encouraged to bring to the attention of the Authority any measures which might promote sustainable procurement from a social, economic and environmental point of view.

2.10. Freedom of Information Act and Environmental Information Regulations

- a. The Contractor acknowledges that the Authority is subject to the requirements of the Freedom of Information Act (FOIA) and the Environmental Information Regulations and shall facilitate the Authority's compliance with its information disclosure requirements in the manner provided for in Clauses 2.10.b to 2.10.d (inclusive) of the FOIA.
- b. Where the Authority receives a request for information in relation to information that the Contractor is holding on its behalf under the Contract, the Contractor shall, at the Authority's request and as soon as is practicable, provide an estimate of the total time required for complying with the request to enable the Authority, in compliance with the FOIA, to assess the extent to which it wishes the Contractor to provide the Authority with support as set out in this Clause. The Contractor shall if requested by the Authority:
 - i. Provide the Authority's Representative with a copy of all such information in the form that the Authority's Representative requires; and
 - ii. Provide all necessary assistance as reasonably requested by the Authority's Representative in connection with any such information, to enable the Authority to respond to a request for Information within the time for compliance set out in Section 10 of the FOIA or Regulation 5 of the Environmental Information Regulations.
- c. Following notification under Clause 2.10.b of the FOIA and up until such time as the Contractor has provided the Authority's Representative with all the information specified in Clause 2.10.b.i of the FOIA, the Contractor may make representations to the Authority's Representative as to whether or not or on what basis the information requested should be disclosed, and whether further information should reasonably be provided in order to identify and locate the information requested, provided always that the Authority shall be responsible for determining at its absolute discretion:
 - i. Whether information is exempt from disclosure under the FOIA and the Environmental Information Regulations;
 - ii. Whether information is to be disclosed in response to a Request for Information, and in no event, shall the Contractor respond directly, or allow its Sub-Contractor's to respond directly, to a Request for Information unless expressly authorised to do so by the Authority's Representative.
- d. The Contractor acknowledges that any information provided identifying confidential information, are of indicative value only and that the Authority may nevertheless be obliged to disclose confidential information in accordance with the requirements of the FOIA and the Environmental Regulations. For the avoidance of doubt, the Authority shall not be in breach of Contract where it releases confidential information to comply with the requirements of the FOIA and the Environmental Regulations.

- e. The Contractor's contact for all Freedom of Information related issues is the Project Manager stipulated in DEFFORM 111.

2.11. Publicity and Communications with the Media

- a. The Contractor shall ensure that any employee or Sub-Contractor does not communicate with representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority has given its prior written consent or as otherwise required to comply with Legislation.

2.12. Appointment of Prime Contractor and Placing of Sub-Contracts

- a. For the purposes of this Contract and the work to be performed there under, the Contractor shall be designated as the Prime Contractor, and shall accordingly be responsible to the Authority, subject to the provisions of the Contract, for the timely, economic and proper execution of the Contract as detailed in Annex A and B to meet all requirements of the Contract.
- b. The Contractor's responsibilities referred to in clause 2.12.d. shall apply equally to work carried out by Sub-Contractors in respect of the requirements of the Contract.
- c. The Contractor shall ensure that the terms and conditions of this Contract are reflected in all Sub-Contracts, at whatever level, to the extent necessary to enable the Contractor to fully meet his obligations to the Authority under the Contract. The Authority shall not be responsible for any inconsistencies, incompatibilities or omissions in the Contractor's agreement with its Sub-Contractors.
- d. The Contractor's responsibilities shall also include but not be limited to:
 - i. The placing, administration, control and management of all Sub-Contracts required to meet the requirements defined in the Schedule of Requirements and SOW, regardless of the method by which the Sub-Contractor may be selected;
 - ii. Planning, programming and progressing of the work including provision of appropriate documentation; Financial management of the work including financial control and monitoring of all Sub-Contracts;
 - iii. Providing the Authority with the information he reasonably requires to satisfy itself throughout the life of the Contract that the work is proceeding to time and performance;
 - iv. Ensuring that work performed as part of this Contract is carried out and/or performed in accordance with good industry practice and all applicable legislation.
- e. The Contractor shall furnish the Authority with the audit trail document set for any Sub-Contract(s) let by the Contractor and a copy of any Sub-Contract(s) as required by the Authority.

2.13. Conflict of Interest

- a. The Contractor shall immediately notify the Authority of any potential conflicts of interest relating to the requirement and shall give particulars of every instance to the Authority. This notification must be provided to the Authority in advance of the Contractor entering into any contractual relationship to enable the Authority to carry out a risk assessment. The Contractor shall include within their notification proposed measures for mitigating the risk. The Authority reserves the right to direct the Contractor not to enter into a Contract with the associated third party whereby the Authority assesses the proposed measures will not mitigate the risk.
- b. Where the Authority agrees to the arrangement, the Contractor shall adopt a formally agreed, legally binding compliance regime between the Authority and the Contractor. This shall include, but not be limited to:

- i. Manner of operation and management;
- ii. Roles and responsibilities;
- iii. Standards for integrity and fair dealing;
- iv. Levels of access to and protection of sensitive information and Government Furnished Information;
- v. Confidentiality/Non-Disclosure agreements (e.g. DEFFORM 702);
- vi. The Authority rights of audit;
- vii. Physical and managerial separation;
- viii. Identification of potential or actual conflicts of interest;
- ix. Investigation of any breaches of the compliance regime.

2.14. Disclosure of Information

- a. In addition to the provisions of DEFCON 531, the Contractor shall take every precaution to ensure that information arising from, or connected with, the Contract is divulged only to the minimum number of employees, and then only to the extent essential to each person's action in carrying out the Contract. General information, such as lists of military units and their locations shall be restricted to those employees actually working on the Contract and shall not be provided to employees in business units that are not associated with the Contract.
- b. No information regarding the Services being provided under the Contract or facilities to photograph or film shall be given or permitted by the Contractor except with the prior written permission of the Authority. Any press or other enquiries on any such matter shall be referred to the Authority – Box 2 of DEFFORM 111.
- c. It shall be the responsibility of the Contractor to ensure that his personnel in relation to documents, which bear privacy markings, whether classified or not, maintain the highest standards of privacy and confidentiality or not, with which they are entrusted. The same standards of privacy and confidentiality shall be applied to information acquired orally.
- d. Any information received by either party which indicates a duty of confidence to a third party, as indicated by a commercial privacy marking, shall be equally respected.
- e. Unless any limitations are agreed with the Contractor, the Authority shall be allowed to release information to third parties who are employed on behalf of the Authority in support of this project and for use in connection with this project.
- f. Where the Authority is contemplating the disclosure of information, the Authority shall consult the Contractor to ascertain the degree of harm that would arise from the disclosure of information. Should the Authority decide to disclose information against the wishes of the Contractor, the Contractor shall be given prior notification. The final decision on the disclosure of information shall rest with and be at the sole discretion of the Authority and any decision to disclose information against the wishes of the Contractor shall not render the Authority in breach of Contract.

2.15. Change Mechanism

- a. Only the Authority's Commercial Officer detailed in the Appendix (DEFFORM 111) or his authorised Representative, is authorised to vary the terms and conditions of the Contract. Such variations shall only have effect if agreed in writing.
- b. Any technical or other proposal from the Contractor requiring an amendment to the Contract is to be submitted in writing to the Authority for consideration, together with the price and timescale implications. Any such changes accepted by the Authority shall be notified to the Contractor by written amendment to the Contract and shall not be effective until accepted in writing by the Contractor.
- c. Notwithstanding DEFCON 503, nothing said, done or written by any person nor anything omitted to be said, done or written by any person including, but without limitation, any servant or agent of the Authority which shall in any way affect the rights of the Authority to modify, affect, reduce or extinguish the obligations and liabilities of the Contractor under the Contract, or be deemed to be a waiver of rights of the Authority, unless stated in writing and signed by the Authority's Commercial Officer named in the Appendix (DEFFORM 111) to this Contract.
- d. For the purpose of DEFCON 503, amendments to the Contract shall be serial numbered and issued only by the Commercial Branch specified in Box 1 to the Appendix to Contract (DEFFORM 111).
- e. The Authority may put forward notices of change at any time to the Contractor, containing information in relation to the proposed change to allow the Contractor to:
 - i. Advise on the technical, safety, environmental, performance and logistical implications of the proposed change;
 - ii. Advise on any variations which may be required to the terms of this Contract;
 - iii. Calculate any change(s) in Price.
- f. The Contractor may also put forward notices of change at any time to the Authority that shall include, without limitation the following information:
 - i. The Contractor's detailed reasons for proposing the change;
 - ii. Details of the technical, safety, environmental, performance and logistical implications of the proposed change;
 - iii. Any variations which may be required to the terms of this Contract; and
 - iv. Details of required changes in Price;
- g. Change notices will adopt the format set out at Annex G. Upon receipt of any notice of change the parties shall discuss such notice including without limitation the impact on the Contract. The Contractor shall, make every reasonable effort to minimise and mitigate any increase in the Price and to maximise any reduction in the Price commensurate to the change.
- h. The Parties shall in good faith not unreasonably reject their respective notices of change.
- i. The Authority shall notify the Contractor in writing as to whether the notice of change has been accepted and is to be implemented. Following such notification, the Authority shall document any changes agreed to be made to the Contract and/or munition orders and ad-hoc tasks as necessary. No changes shall be reflected in the Contract, munition orders and ad-hoc tasks until agreed in writing by Authorised Representatives of the Authority and the Contractor.
- j. The Contractor shall ensure that the change does not have a material adverse impact on the performance of the Contract. The Contractor shall maintain continuity of delivery and

performance to meet the requirements of this Contract throughout any transitional and mobilisation period in relation to the Change.

- k. The Contractor shall not be entitled to make a claim from the Authority for the payment of any costs incurred by the Contractor in the development, submission and negotiation of change notices.

2.16 Force Majeure

- a. The Contractor shall not be in breach of this Contract, nor liable for late or non-performance of any of its obligations under this Contract, if such delay or failure result from a “Force Majeure Event”. For the purposes of this Contract a Force Majeure Event is defined as one of the following:
 - i. acts of nature;
 - ii. war and military actions;
 - iii. hostilities and acts of terrorism; and
 - iv. fire and or explosions at any of the Contractor’s premises or those of its suppliers except to the extent that the fire and or explosion was caused by the Contractor’s negligence.
 - v. any acts or omissions of any government or legislator
- b. The Contractor shall immediately notify the Authority in writing on the occurrence of a Force Majeure Event, including details of the Force Majeure Event, its effect on the Contractor’s obligations under this Contract, and the actions proposed to mitigate its effect.
- c. Subject to Clause 4 below, the Contractor shall be entitled to an appropriate extension of time for performing such obligations provided always that the Contractor has used, to the satisfaction of the Authority, all reasonable endeavors, both to mitigate the effects of the Force Majeure Event, and to facilitate the continued performance of its obligations under this Contract. The Contractor shall submit an impact assessment within 1 month of occurrence of the Force Majeure Event that shall detail the impact on the Contractors ability to fulfil its obligations under this Contract. The Contractor shall submit his mitigation plan for restoring performance and his obligations under this Contract as soon as reasonably practicable but no later than 3 months after occurrence of the Force Majeure Event.
- d. The Authority reserves the right, on giving written notice to the Contractor, to terminate this Contract, with immediate effect and without compensation, in the event the Contractor fails to submit a mitigation plan that demonstrates all reasonable endeavors shall be taken to restore performance of the Contractors obligations under this Contract.

3. Specifications and Plans

- a. The following DEFCONs shall apply:

DEFCON117 (EDN.10/13) - Supply Of Information For NATO Codification And Defence Inventory Introduction
DEFCON502 (EDN.05/17) - Specifications Changes
DEFCON601 (EDN.04/14) - Redundant Materiel
DEFCON602A (EDN.12/06) - Quality Assurance (Without Deliverable Quality Plan)
DEFCON606 (EDN.06/14) - Change and Configuration Control Procedure
DEFCON608 (EDN.10/14) - Access And Facilities To Be Provided By The Contractor
DEFCON624 (EDN.11/13) - Use Of Asbestos
DEFCON627 (EDN.12/10) - Quality Assurance - Requirement For A Certificate Of Conformity
DEFCON637 (EDN.05/17) - Defect Investigation And Liability
DEFCON644 (EDN.07/18) - Marking Of Articles

3.1. Ordering Process – Munitions (SOR Items 1, 2, 3, 5, 6, 7, 8, 11 & 12)

- a. Without limitation to DEFCON630 (EDN.02/18), the Authority will exercise reasonable endeavors to place Munitions Orders on an annual basis in accordance with this Clause 3.1.

Minimum Order Quantities

- b. The Authority will exercise reasonable endeavours to comply with the Minimum Order Quantities stated at Annex A. The Contractor shall not be obligated to accept Munitions Orders where the Authority's quantities are less than the Minimum Order Quantities.

Request for Proposal

- c. The Authority will exercise reasonable endeavors to issue a Request for Proposal in the format stipulated at Part A to Annex H from the Contractor:
 - i. Within 30 calendar days of Contract award in relation to SOR Item 1; and thereafter in relation to SOR Items 2, 3, 5, 6 7, 8, 11 & 12 every April of each year for the duration of the Contract stating the exact quantities and mix of products required.

Contractor's Proposal

- d. The Contractor shall within a period of 30 business days provide a Proposal in the format stipulated at Part B to Annex H that:
 - i. States the value of the order excluding delivery in accordance with the pricing terms of the Contract;
 - ii. States a Firm Price for delivery to the delivery location(s) stipulated in Part A to Annex H (inclusive of all tax and duties payable);
 - iii. States the firm Delivery Dates to the location(s) stipulated in Part A to Annex H;
 - iv. States the Contractor's requirements for packaging to be issued as GFA in accordance with clause 6;
 - v. States the expiry date of the Contractor's Proposal allowing for the period stipulated at Clause 3.1(f).
- e. The Contractor shall exercise all reasonable endeavors to offer delivery dates in their Proposal that are within the Delivery Completion timescales at Annex A.
- f. The Contractor's Proposal shall be valid for 60 calendar days from the date of the Contractor's proposal.

Approval to Proceed

- g. The Authority will, at its sole discretion, during the validity period stipulated by the Contractor at Annex H Part B, issue a signed Annex H Part C (Approval to Proceed) to the Contractor's Representative stated in DEFFORM 111.
- h. The Contractor shall be deemed to have accepted Annex H Part C unless rejected by the Contractor in writing within 10 business days of the date of the Approval to Proceed. The Contractor shall not unreasonably reject Munitions Orders.
- i. The Authority shall raise a Purchase Order that corresponds to Annex H in CP&F within 20 business days of the date of Annex H Part C (Approval to Proceed).

3.2. Ordering Process – Ad-hoc Tasks (SOR Item 4, 9, 10, 13 & 14)

- a. All ad-hoc tasking shall be tasked by the Authority using the Tasking Authorisation Form (TAF) at Annex D.
- b. The following procedure shall be followed for authorising ad-hoc tasks
 - i. The Authority will initiate task(s) by completion of Part 1 of Annex D.

ii. On receipt of a completed Part 1 Annex D, the Contractor shall complete Part 2 using the agreed rates at Appendix 1 (Labour rates) to Annex D and return the TAF to the Authority's points of contact (specified at Box 1 and 2 of the DEFFORM 111). The Contractor shall only proceed with the task after receiving Annex D from the Authority with Part 3 completed.

iii. Upon completion of a task, the Contractor shall complete Part 4 of Annex D and submit it to the Authority's Project Manager (Box 2 of the DEFFORM 111) and the Authority's Commercial Officer (Box 1 of the DEFFORM 111).

iv. At each quarterly progress meeting, the Authority will review with the Contractor all successfully completed Ad-Hoc Tasks for the preceding quarter and those Ad-Hoc Tasks that are in progress.

3.3. Commercial Risk

- a. Risk Assessments: The Contractor acknowledges that any risk assessment which has been, or may be, undertaken in connection with this Contract has been, or will be, a project management function only. Such risk assessment does not affect the legal relationship between the parties. The issuing of any risk assessments shall not in any way limit or exclude the Contractor's obligations under this Contract and shall be entirely without prejudice to the Authority's rights under this Contract. The risks identified as a result of any risk assessment questionnaire and risk assessment process remain the risks of the Contractor.

3.4. Independent Safety Auditors, Advisors, and Assessors

- a. The Contractor shall provide access to records, including Sub-Contractor records, for Contract purposes; to enable the MOD appointed independent safety auditor to carry out safety audits and other assessment activities to meet MOD safety requirements.

3.5. Counterfeit Goods

- a. The Contractor shall ensure that counterfeit goods are not supplied under the Contract. In the event the Contractor detects any such counterfeit goods he shall immediately quarantine the Article(s) and inform the Authority in writing. The Contractor shall then await further instructions from the Authority.

3.6. Retention of Quality Control / Inspection Records

- a. Unless otherwise directed in the Contract, the Contractor shall retain as per DEFCON 609 the quality control/inspection records or such of those records as may be agreed by the Quality Assurance Representative (QAR) (Box 7 of DEFFORM 111) for a period of four years from completion of all Contract work and shall make them accessible to the Authority on request. At the end of this retention period, the Contractor shall seek advice from the QAR regarding the disposal/continued retention of the Quality Control/Inspection Records, and the Contractor shall not dispose of such records without the written authority of the QAR.
- b. Exceptionally, when requested by the Contractor, earlier disposal may be authorised in writing by the QAR.

3.7. US-UK Defense Trade Cooperation Treaty

- a. Should the Contractor intend to supply articles of US origin that are subject to control under the US International Traffic in Arms Regulations (ITAR), the Contractor shall in furtherance of its compliance with DEFCON 528 inform the Authority so that the Authority can make a decision on whether the export can or cannot be made under the auspices of the US-UK Defence Trade Co-operation Treaty. The Authority shall then convey its decision to the Contractor. If the Authority decides that use of the Treaty for the export is permissible, it is nevertheless the responsibility of the Contractor to make a final decision whether it wishes to avail itself of that route for the export concerned.

- b. Where any of the articles are subject to ITAR control on delivery to the Authority under the Contract and the Contractor wishes to subject to the Treaty during the Contract term or at any time thereafter, the Contractor shall not do so without first obtaining the prior written consent of the Authority.

4 Price

- a. The following DEFCONs shall apply:

DEFCON513 (Edn 11/16) - Value Added Tax
DEFCON619A (Edn.09/97) - Customs Duty Drawback
DEFCON800 (Edn.12/14) - Qualifying Defence Contract
DEFCON801 (Edn.12/14) - Amendments to Qualifying Defence Contracts – Consolidated Versions
DEFCON802 (Edn.12/14) - QDC: Open Book on Sub-Contracts that are not Qualifying Sub-Contracts
DEFCON804 (Edn.03/15) - QDC: Confidentiality of Single Source Contract Regulations Information

4.1 Pricing of Munitions (SOR Items 1, 2, 3, 5, 6, 7, 8, 11 & 12)

- a. The Prices stated for SOR Items 1, 2 and 3 are Firm Prices, not subject to variation or escalation and shall be:
 - i. inclusive of all appropriate taxes (excluding UK VAT), royalties, licence fees and the cost of complying with all Contract Conditions; and
 - ii. exclusive of delivery.
- b. The Prices stated for SOR Items 5, 6, 7, 8, 11 & 12 are Fixed Prices exclusive of delivery. The Prices stated for SOR Items 5, 6, 7, 8, 11 & 12 are subject to variation in accordance with Clause 4.3. For the avoidance of doubt the Prices stated for SOR Items 1, 2 and 3 are also the Fixed Prices for SOR Items 5, 6, 7, 8, 11 & 12.

4.2 Pricing of Ad-hoc Tasks (SOR Item 4, 9, 10, 11 & 12)

- a. All Ad-hoc tasks placed pursuant to Clause 3.2 will be placed on an agreed Firm Price basis, not subject to variation or escalation and shall be:
 - i. inclusive of all appropriate taxes (excluding UK VAT), royalties, licence fees and the cost of complying with all Contract Conditions; and
 - ii. inclusive of all costs associated with importing any data into the UK from overseas.
- b. The Contract profit rate for ad-hoc tasking has been agreed by the parties for 1st April 2019 to 31st March 2020 as set out in Appendix 1 to Annex D. The parties shall agree the Contract Profit Rate to be applied to ad-hoc tasking raised in future years (1st April to 31st March) in accordance with the provisions of the Single Source Contract Regulations.
- c. The Contractor shall submit their proposed profit rate for this purpose no later than 5 business days following the Secretary of State's publication of the baseline profit rate as per the Secretary of States obligation under Section 19(4) of the Defence Reform Act. The Contract profit rate will be mutually agreed between the parties no later than 31st March of the preceding year (1st April to 31st March) that it will apply.

4.3 Variation of Munitions Price (SOR Items 5, 6, 7, 8, 11 & 12)

- a. The Prices stated in the Schedule of Requirements for Items 5, 6, 7, 8, 11 & 12 are FIXED at April 2019 Price levels. The Prices do not include provision beyond this date for increases or decreases in the market Price of the munitions. Any such variation shall be calculated in accordance with the following formula:

REDACTED

4.4 Delivery Charge for Munitions

- a. The Delivery Charge for Munitions for the financial year 2021/2022 (January – March only) 2022/2023, 2023/2024 shall not exceed the limit of liability limit stated in line item 6.1 of the Schedule of Requirements.
- b. It is the responsibility of the Contractor to inform the Authority's Commercial Officer detailed at Box 1 of the DEFFORM 111 once they have reached 80% of the stated figure.

5. Intellectual Property Rights

- a. Schedule of Requirement: The following IPR DEFCONs shall apply to all SOR Items:

DEFCON 16 (Edn. 10/04) - Repair and Maintenance Information
DEFCON 21 (Edn. 10/04) - Retention of Records
DEFCON 90 (Edn. 11/06) - Copyright
DEFCON 632 (Edn. 08/12) - Third Party Intellectual Property - Rights and Restrictions

- b. Reserved Rights: The Authority reserves its rights of ownership in Intellectual Property in respect of Items 160 (Round Anti-Riot 37mm Baton L21A4) and 170 (Round 37mm Attenuating Energy Projectile AEP L60A2). Accordingly, DEFCON 703 (Edn. 08/13) – “Intellectual Property Rights Vesting in the Authority” shall also apply solely to Items 160 and 170.
- c. Ad-Hoc Tasks: In addition to the DEFCONs at Clause 5(a), the following DEFCONs shall also apply to Ad-Hoc Tasks agreed pursuant to Clause 3.2 as indicated in each Annex D agreed pursuant to the Contract:

DEFCON 14 (Edn. 11/05) – Inventions and Designs Crown Rights And Ownership of Patents and Registered Designs

6. Loans

- c. The following DEFCONs shall apply:

DEFCON23 (Edn.08/09) - Special Jigs, Tooling and Test Equipment
DEFCON76 (Edn.12/06) - Contractor's Personnel at Government Establishments
DEFCON611 (Edn.07/10) - Issued Property
DEFCON694 (Edn.04/25) - Accounting For Property of the Authority

6.1. Government Furnished Assets

- a. Any Government Furnished Equipment, Services, Facilities and Information (together referred to as Government Furnished Assets (GFA) supplied or to be supplied by the Authority to the Contractor under this Contract shall be recorded at Annex E to the Contract. Where GFA is made available to the Contractor by the Authority at Government Establishments the GFA shall be subject to the terms of DEFCON 76. Where GFA is issued to the Contractor and is not retained at Government Establishment, the requirements of DEFCON 611 shall apply.
- b. The GFA detailed at Annex E to the Contract shall be made available to the Contractor under the terms of DEF STAN 05-99 Issue 4 as Contract Support Items for the purposes of the Contract only and shall be returned to the Authority on completion of the Contract.
- c. The GFA List at Annex E to the Contract represents the identified GFA items as agreed between the Authority and Contractor at Contract signature. If the Contractor wishes the Authority to provide any further GFA which is not referred to in Annex E, he must give the Authority reasonable notice as is practicable in the circumstances and give details of his requirement. New requirements for GFA shall be subject to negotiation with the Authority. The Authority will endeavor to meet such requirements but there will be no obligation to do

OFFICIAL – SENSITIVE COMMERCIAL

- so. The GFA list will subsequently be revised to reflect the change via the Contract Amendment procedure.
- d. If the requirement can be satisfied from within the Authority's existing resources, the appropriate terms shall be negotiated. The Contractor shall not request items of equipment on loan from Government sources, except for those listed in Annex E, without first obtaining the written agreement of the Authority to do so.
 - e. The Authority shall have no liability to the Contractor if, when the equipment or Services are made available or offered to be made available on the agreed date the Contractor fails to make use of them. In such circumstances the liability of the Authority shall cease with effect from the time the facility is made available or offered on the agreed dates.
 - f. The Contractor shall observe the instructions of the Authority regarding any Government owned equipment issued to him for the purpose of the Contract and shall be responsible for the safe custody of issued GFA throughout the duration of the Contract. The Contractor shall observe any accounting instructions issued by the Authority (clause 12 of DEFCON 611 refers).
 - g. The Contractor shall not modify any GFA without the agreement of the Authority. If he has any doubt about the suitability of any item, or has proposals for design changes, he shall advise the Authority accordingly at the earliest opportunity, preferably at the time of the agreement of the Specification for the main item of materiel. The Contractor shall ensure that the design of the installation using Government Furnished Assets is in accordance with the specific requirements of such equipment.
 - h. The Contractor shall take all steps that are necessary to ensure that it has brought to the notice of all Sub-Contractors and any other persons dealing with any GFA that the Authority or the supplying agency is the owner of the equipment. The Contractor shall notify the Authority immediately of any attempts by a third party to secure a lien or rights of a similar kind on any GFA. At the same time he shall notify the third party that the Authority or the supplying agency is the owner of the GFA. This shall not relieve the Contractor of his obligations under DEFCON 611.
 - i. The Contractor shall provide reasonable access to all GFA issued under the Contract for the Authority to inspect and undertake necessary servicing/maintenance work. The Contractor shall ensure a similar provision is included in any Sub-Contract under which GFA is issued.
 - j. As and when the Contractor no longer has a requirement under the Contract to hold GFA or otherwise on completion of all work under the Contract he shall seek disposal instructions from the Authority's Commercial Officer and confirm when the GFA has been returned / disposed of.
 - k. The Authority reserves the right to withhold final payment under the Contract until the Contractor has returned all GFA, under the obligations of clause 8 of DEFCON 611, issued to him for the purpose of the Contract.

7. Delivery

- a. The following DEFCONs shall apply:

DEFCON5J (Edn.18/11/16) - Unique Identifiers
DEFCON113 (Edn.02/17) - Diversion Orders
DEFCON129J (Edn.18/11/16) - The Use Of The Electronic Business Delivery Form
DEFCON 130 (Edn. 04/18) - Packaging for Explosives
DEFCON507 (Edn.10/18) – Delivery
DEFCON514 (Edn.08/15) - Material Breach
DEFCON524 (Edn.10/98) - Rejection
DEFCON525 (Edn.10/98) - Acceptance
DEFCON612 (Edn.10/98) - Loss of or Damage to the Articles
DEFCON 621B (Edn. 10/04) - Transport (if Contractor is responsible for Transport)

For the purposes of DEFCON 514 (Edn.08/15), Material Breach shall be deemed failure of the Contractor to deliver Munitions Orders agreed pursuant to Clause 3.1 to the standards and specifications stated at Annex A (Munitions List) and Annex B (Statement of Work).

7.1. Acceptance and Rejection of Munitions

- a. In addition to DEFCON 525, the Contractor shall provide a certificate of conformity that confirms the Contractor has delivered the munitions to the standards and specifications agreed in the Contract and shall provide a Technical Data Pack that is consistent with and supports the munitions delivered.
- b. The Authority in good faith places reliance on the Contractor's certificate of conformity with the Technical Data Pack for the purposes of Acceptance and may reject Munitions in whole or in part in accordance with DEFCON 524 if the Authority identifies, within 3 years from delivery, that such items do not conform to Contract standards and specifications applicable at the time of munitions order placement under Clause 3.1. The Authority also has the right to proof-test munitions supplied under the framework for the purposes of rejection within this 3-year period.

7.2. Document Deliverables

- a. For the purposes of DEFCON525 - Acceptance and DEFCON524 - Rejection, document deliverables shall be accepted once the Authority has reviewed the document and the Authority is satisfied that the deliverable meets the requisite quality. The Authority shall review the document and provide any comments to the Contractor within twenty business days of receipt of the document. The Contractor shall then incorporate those comments within a revised document, at no additional cost to the Authority which shall be issued to the Authority within ten business days of receiving the Authority's comments. If the Authority does not provide comments within twenty business days following receipt of the original document this shall constitute acceptance of that document by the Authority.
- b. Document deliverables that address or arise from Safety or Security requirements are not subject to an automatic acceptance.

7.3. Product Recalls

- a. Should any munitions delivered under SOR Items 1, 2, 3, 5, 6, 7, 8, 11 & 12 be recalled by the Contractor, he shall notify the Authority immediately to inform the Authority of:
 - i. which munitions and batches of munitions are being recalled;
 - ii. why such munitions/batches are being recalled;
 - iii. the Contractor's rectification plan for replacement to the satisfaction of the Authority.
- b. Should the Contractor recall munitions it shall be the Contractor's responsibility to replace said munitions at no cost to the Authority within a timeframe agreed with the Authority.
- c. Any munitions that are withdrawn due to a recall message shall be deemed to be rejected and the terms of DEFCON 524 shall apply.

8 Payments/Receipts

- a. The following DEFCONs shall apply:

DEFCON522 (Edn.11/17) - Payment and Recovery of Sums Due
DEFCON 649 (Edn. 12/16) - Vesting
DEFCON 670 (Edn. 02/17) - Tax Compliance

8.1 Payment

- a. Payment for all munitions orders and adhoc taskings agreed pursuant to Clauses 3.1 and 3.2 shall be made by electronic transfer and upon receipt of deliverables via the Contracting, Purchasing and Finance (CP&F), electronic procurement tool. The Contractor shall submit invoices via CP&F for completed orders.
- b. Payment for all Tasking under the Contract shall be upon completion of the task and upon submission of Part 4 of the Tasking Approval Form to the Authority.
- c. The approval for payment of a valid and undisputed invoice by the Authority, shall not be construed as acceptance by the Authority of the performance of the Contractors obligations nor as a waiver of its rights and remedies under this Contract.

8.2. Prompt Payment of Sub-Contractors

- a. The Contractor shall ensure that all Sub-Contractors are paid within the timescales defined in their Sub-Contracts. The Contractor shall not unreasonably withhold money from Sub-Contractors where the activity has been completed.

9 Contract Administration

- a. The following DEFCONs shall apply:
 DEFCON604 (Edn.06/14) - Progress Reports
 DEFCON609 (Edn.08/18) - Contractor's Records
 DEFCON642 (Edn.06/14) - Progress Meetings
 DEFCON 647 (Edn. 09/13) - Financial Management Information

The Contractor shall be deemed to have satisfied his obligations in respect of DEFCON 604 on delivery of completed quarterly performance reports pursuant to Clause 10. This is without limitation to any other reporting requirement(s) set down in English Law.

10. Performance Management & Performance Remedy

- a. The Contractor's performance shall be monitored and presented quarterly in the format described in the Performance Report Template set out at Annex C. This shall measure the Contractor's actual and forecast performance against the delivery schedule agreed pursuant to munitions orders placed under Clause 3.1. The Contractor's performance shall be colour coded as follows:

Blue = Forecast to Deliver on time
 Green = Forecast to Deliver within 30 days of the agreed Delivery Date
 Lime = Forecast to Deliver between 31 and 60 days of the agreed Delivery Date
 Yellow = Forecast to Deliver between 61 and 90 days of the agreed Delivery Date
 Amber = Forecast to Deliver between 91 and 120 days of the agreed Delivery Date
 Pink = Forecast to Deliver between 121 and 150 days 4 and 5 months of the agreed Delivery Date
 Red = Forecast to Deliver after 150 days of the agreed Delivery Date

- b. The Contractor shall deliver all completed Performance Reports to the Authority 10 business days prior to the Quarterly Performance Meetings referred to at Annex B (Statement of Work). The quarterly Performance Report shall be used for management information purposes to enable the Authority to understand and manage risk in respect of its munitions stockpile.
- c. Without limitation to any other rights of remedy available to the Authority under the Contract, on completion of Munitions Orders the Contractor shall within 10 business days perform a reconciliation to compare the actual delivery date achieved against the Delivery Date agreed in the munitions order agreed pursuant to clause 3.1. Dependent on the Contractor's performance (determined at the point of said reconciliation), at the Authority's discretion, the Contractor shall either:
- j. credit the Authority with a sum equivalent to the relevant value at Clause 10(d); or
 - ii. abate a sum equivalent to the relevant values at Clause 10(d) on any future munitions order placed pursuant to Clause 3.1.
- d. The settlement pursuant to Clause 10(c) shall be agreed in writing within 30 business days of the reconciliation.

Actual Delivery Date Achieved	Value of the Munitions Order to be credited/abated
Delivery achieved on time	0%
Delivery achieved within 30 days of the agreed Delivery Date	1%
Delivery achieved between 31 and 60 days of the agreed Delivery Date	2%
Delivery achieved between 61 and 90 days of the agreed Delivery Date	3%
Delivery achieved between 91 and 120 days of the agreed Delivery Date	4%
Delivery achieved between 121 and 150 days of the agreed Delivery Date	5%

OFFICIAL – SENSITIVE COMMERCIAL

Delivery achieved after 150 days of the agreed Delivery Date	8%
--	----

APPENDIX – ADDRESSES AND OTHER INFORMATION

1. Commercial Officer:

REDACTED

8. Public Accounting Authority:

- Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
☎ 44 (0) 161 233 5397
- For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
☎ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available):

REDACTED

9. Consignment Instructions:

The items are to be consigned as follows:

See Annex A

3. Packaging Design Authority:

Organisation and point of contact:

(Where no address is shown please contact the Project Team in Box 2)

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. **DSCOM**, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

EXPORTS ☎ 030 679 81113 / 81114 Fax 0117 913 8943

Surface Freight Centre

IMPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

EXPORTS ☎ 030 679 81129 / 81133 / 81138 Fax 0117 913 8946

B. **JSCS**

JSCS Helpdesk ☎ 01869 256052 (option 2, then option 3); JSCS

Fax No 01869 256837 www.freightcollection.com

4. (a) Supply/Support Management Branch or Order Manager Branch/Name:

See Box 2

11. The Invoice Paying Authority:

Ministry of Defence

☎ 0151-242-2000

DBS Finance

Walker House, Exchange Flags

Fax: 0151-242-2809

Liverpool, L2 3YL

Website is:

<https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing>

5. Drawings/Specifications are available from:

See Box 2

6. Contractor's UK Point of Contact:

REDACTED

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

AQAPS and **DEF STANs** are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit <http://dstan.uwh.diif.r.mil.uk/> [intranet] or <https://www.dstan.mod.uk/> [extranet, registration needed]

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site
Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk

NOTES

1. Many **DEFCONs** and **DEFFORMs** can be obtained from the MOD Internet Website [extranet, registration needed]:
<https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm>

2. If the required forms or documentation are not available on the MoD internet site requests should be submitted through the Commercial Officer named in Section 1.

MUNITIONS LIST

Item numbers herein are specific to the Contractor’s product references.

All Prices stated herein are prices per Unit excluding delivery. All Prices are expressed in Euros.

All Delivery Completion times stated herein are indicative timescales for delivery to the Delivery Location stipulated herein. Firm dates for delivery are to be agreed for each munitions order placed pursuant to Clause 3.1.

For the avoidance of doubt, the Minimum Quantities stated herein are without limitation to DEFCON 630 (Edn.02/18) – Framework Agreements. The Delivery Completion timescales stated herein represent delivery of the upper quantities indicated for each step on the ladder. The parties may agree alternative Delivery Completion timescales and profiles on specific Munitions Orders (pursuant to Clause 3.1) provided such timescales shall not exceed those timescales specified herein.

The Firm Prices stated herein are also to be construed as the Fixed Prices for SOR Items 5, 6, 7 and 8.

Item No. 010	Product Description: 40X46MM PRACTICE L8A2	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	10,368 - 31,104	31,105 - 62,208	62,209 - 124,416	124,417 - 373,248
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	7 months	9 months	15 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			

RWM IPR proprietary Item	REDACTED
--------------------------	----------

Item No. 020	Product Description: ROUND 40X46MM ILLUMINATING L15A2	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	5,184 - 15,552	15,553 - 31,104	31,105 - 46,656	46,657 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	8 months	12 months	16 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 030	Product Description: 40X46MM IR ILLUM L16A2	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	5,184 - 15,552	15,553 - 31,104	31,105 - 46,656	46,657 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	8 months	12 months	16 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 040	Product Description: ROUND 40X53MM PRACTICE IMPACT SIGNATURE L1A2	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	21,504 - 86,016	86,017 - 215,040	215,041 - 430,080	430,081 - 860,160
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	8 months	12 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	Yes			
	RWM IPR proprietary Item	REDACTED			

Item No. 050	Product Description: GRENADE HAND DIST 6 BANG L107AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	2,880 - 14,400	14,401 - 23,040	23,041 - 57,600	57,601 - 100,800
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	10 months	15 months	21 months	30 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 060	Product Description: GRENADE HAND DIST 6 BANG PRAC L108AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	2,880 - 14,400	14,401 - 23,040	23,041 - 57,600	57,601 - 100,800
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	10 months	15 months	21 months	30 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 070	Product Description: FUZE GRENADE HAND DIST PRAC L116AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	2,880 - 11,520	11,521 - 17,280	17,281 - 69,120	69,121 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	7 months	10 months	14 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

	Product Description: GRENADE HAND DIST PRAC VANGUARD	Firm Price 01 April 2025 to 31 March 2026			
		150 - 500	501 - 1,000	1,001 - 3,000	3,001 - 6,000
Item No. 080	Step Ladder Quantities	150 - 500	501 - 1,000	1,001 - 3,000	3,001 - 6,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	5 months	6 months	7 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 090	Product Description: GRENADE HAND DIST 1 BANG VANGUARD L117A1	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	2,880 - 8,640	8,641 - 17,280	17,281 - 25,920	25,921 - 57,600
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	9 months	12 months	18 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 100	Product Description: GRENADE HAND SMOKE SCREENING RED PHOSPHORUS L84A3	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	5,184 - 20,736	20,742 - 51,840	51,846 - 155,520	155,526 - 196,992
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 110	Product Description: 66 MM SMOKE GRENADE L131A2	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	5,760 - 11,520	11,521 - 17,280	17,281 - 23,040	23,041 - 34,560
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 120	Product Description: DRILL ROUND L159AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	40 - 80	81 - 120	121 - 160	161 - 320
Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED	
Delivery Completion	10 months	10 months	10 months	10 months	
Top Level Drawings or Build Standard No.	REDACTED				
Ammunition Marking Drawing	REDACTED				
Items per box	REDACTED				
Minimum Order Quantity	REDACTED				
Packaging provided as GFA	Yes				
Product changed due to REACH	Yes				
CoTS or Bespoke	CoTS				
ITAR	No				
RWM IPR proprietary Item	REDACTED				

Item No. 130	Product Description: ROUND 30MM PELE-T PMC384	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	10,200 - 19,800	20,400 - 29,400	30,000 - 39,600	-
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	-
	Delivery Completion	16 months	19 months	22 months	-
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	The M15 link is an ITAR item. The round and the packaging are not			
RWM IPR proprietary Item	REDACTED				

Item No. 140	Product Description: ROCKET HAND FIRED PARACHUTE ILLUMINATING 300M L24AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	9,216 - 36,864	36,865 - 92,160	92,161 - 184,320	184,321 - 276,480
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	8 months	11 months	14 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 150	Product Description: ROCKET HAND FIRED PARACHUTE ILLUMINATING IR 600M L25AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	9,216 - 18,432	18,433 - 27,648	27,649 - 36,864	36,865 - 55,296
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	7 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 160	Product Description: ROUND ANTI-RIOT 37MM BATON L21AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	8,640	-	8,640	
	Price in EUR per piece	REDACTED			
	Delivery Completion	8 months			
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	Bespoke			
	ITAR	Yes			
RWM IPR proprietary Item	REDACTED				

Item No. 170	Product Description: ROUND 37MM ATTENUATING ENERGY PROJECTILE AEP L60AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	8,640 - 34,560	34,561 - 51,840	51,841 - 86,400	86,401 - 120,960
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	10 months	12 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	Bespoke			
	ITAR	Yes			
RWM IPR proprietary Item	REDACTED				

	Product Description: SIMULATOR BATTLE SOUND L35AX	Firm Price 01 April 2025 to 31 March 2026			
		7,200 - 36,000	36,001 - 72,000	72,001 - 144,000	144,001 - 216,000
Item No. 180	Step Ladder Quantities	7,200 - 36,000	36,001 - 72,000	72,001 - 144,000	144,001 - 216,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	12 months	15 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 190	Product Description: SIMULATOR BATTLE SOUND L36AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	3,600 - 7,200	7,201 - 14,400	14,401 - 21,600	21,601 - 36,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 200	Product Description: SIGNAL DIVER L17AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	3,600 - 7,200	7,201 - 14,400	14,401 - 21,600	21,601 - 36,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	9 months	10 months	12 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 210	Product Description: RHF JUNGLE BUSTER L22AX	Firm Price 01 April 2025 to 31 March 2026			
		Step Ladder Quantities	306 - 612	613 - 918	919 - 1,224
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	7 months	8 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	COTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 220	Product Description: RHF 1000m ILLUM L27AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	4,860 - 9,720	9,721 - 19,440	19,441 - 29,160	29,161 - 48,600
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	8 months	9 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 230	Product Description: RHF 600m SMOKE L26AX	Firm Price 01 April 2025 to 31 March 2026			
	Step Ladder Quantities	4,608 - 9,216	9,217 - 18,432	18,433 - 27,648	27,649 - 46,080
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	7 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

MUNITIONS LIST – Contract Extension Re-Pricing October 2025

Item No. 010	Product Description: 40X46MM PRACTICE L8A2	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	10,368 - 31,104	31,105 - 62,208	62,209 - 124,416	124,417 - 373,248
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	7 months	9 months	15 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 020	Product Description: ROUND 40X46MM ILLUMINATING L15A2	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	5,184 - 15,552	15,553 - 31,104	31,105 - 46,656	46,657 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	8 months	12 months	16 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 030	Product Description: 40X46MM IR ILLUM L16A2	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	5,184 - 15,552	15,553 - 31,104	31,105 - 46,656	46,657 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	8 months	12 months	16 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 040	Product Description: ROUND 40X53MM PRACTICE IMPACT SIGNATURE L1A2	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	21,504 - 86,016	86,017 - 215,040	215,041 - 430,080	430,081 - 860,160
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	8 months	12 months	22 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	Yes			
	RWM IPR proprietary Item	REDACTED			

Item No. 050	Product Description: GRENADE HAND DIST 6 BANG L107AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	2,880 - 14,400	14,401 - 23,040	23,041 - 57,600	57,601 - 100,800
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	10 months	15 months	21 months	30 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 060	Product Description: GRENADE HAND DIST 6 BANG PRAC L108AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	2,880 - 14,400	14,401 - 23,040	23,041 - 57,600	57,601 - 100,800
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	10 months	15 months	21 months	30 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 070	Product Description: FUZE GRENADE HAND DIST PRAC L116AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	2,880 - 11,520	11,521 - 17,280	17,281 - 69,120	69,121 - 103,680
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	7 months	10 months	14 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 080	Product Description: GRENADE HAND DIST PRAC VANGUARD	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	150 - 500	501 - 1,000	1,001 - 3,000	3,001 - 6,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	5 months	6 months	7 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 090	Product Description: GRENADE HAND DIST 1 BANG VANGUARD L117A1	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	2,880 - 8,640	8,641 - 17,280	17,281 - 25,920	25,921 - 57,600
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	9 months	12 months	18 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 100	Product Description: GRENADE HAND SMOKE SCREENING RED PHOSPHORUS L84A3	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	5,184 - 20,736	20,742 - 51,840	51,846 - 155,520	155,526 - 196,992
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months	First lot (= 5184 ea) within 7 months after contract award, following 2 lots every two months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 110	Product Description: 66 MM SMOKE GRENADE L131A2	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	5,760 - 11,520	11,521 - 17,280	17,281 - 23,040	23,041 - 34,560
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months	first lot within 10 months after contract award / afterwards 2 lots every two months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 120	Product Description: DRILL ROUND L159AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	40 - 80	81 - 120	121 - 160	161 - 320
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	10 months	10 months	10 months	10 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	Yes			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 130	Product Description: ROUND 30MM PELE-T PMC384	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	10,200 - 19,800	20,400 - 29,400	30,000 - 39,600	-
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	-
	Delivery Completion	16 months	19 months	22 months	-
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	No			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	The M15 link is an ITAR item. The round and the packaging are not			
	RWM IPR proprietary Item	REDACTED			

Item No. 140	Product Description: ROCKET HAND FIRED PARACHUTE ILLUMINATING 300M L24AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	9,216 - 36,864	36,865 - 92,160	92,161 - 184,320	184,321 - 276,480
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	8 months	11 months	14 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 150	Product Description: ROCKET HAND FIRED PARACHUTE ILLUMINATING IR 600M L25AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	9,216 - 18,432	18,433 - 27,648	27,649 - 36,864	36,865 - 55,296
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	7 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 160	Product Description: ROUND ANTI-RIOT 37MM BATON L21AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	8,640	-	8,640	
	Price in EUR per piece	REDACTED			
	Delivery Completion	8 months			
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	Bespoke			
	ITAR	Yes			
	RWM IPR proprietary Item	REDACTED			

Item No. 170	Product Description: ROUND 37MM ATTENUATING ENERGY PROJECTILE AEP L60AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	8,640 - 34,560	34,561 - 51,840	51,841 - 86,400	86,401 - 120,960
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	10 months	12 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	Bespoke			
	ITAR	Yes			
	RWM IPR proprietary Item	REDACTED			

Item No. 180	Product Description: SIMULATOR BATTLE SOUND L35AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	7,200 - 36,000	36,001 - 72,000	72,001 - 144,000	144,001 - 216,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	12 months	15 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 190	Product Description: SIMULATOR BATTLE SOUND L36AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	3,600 - 7,200	7,201 - 14,400	14,401 - 21,600	21,601 - 36,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 200	Product Description: SIGNAL DIVER L17AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	3,600 - 7,200	7,201 - 14,400	14,401 - 21,600	21,601 - 36,000
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	9 months	10 months	12 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 210	Product Description: RHF JUNGLE BUSTER L22AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	306 - 612	613 - 918	919 - 1,224	1,225 - 1,836
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	7 months	8 months	8 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	COTS			
	ITAR	No			
RWM IPR proprietary Item	REDACTED				

Item No. 220	Product Description: RHF 1000m ILLUM L27AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	4,860 - 9,720	9,721 - 19,440	19,441 - 29,160	29,161 - 48,600
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	7 months	8 months	8 months	9 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Item No. 230	Product Description: RHF 600m SMOKE L26AX	Firm Price 01 April 2026 to 31 March 2027			
	Step Ladder Quantities	4,608 - 9,216	9,217 - 18,432	18,433 - 27,648	27,649 - 46,080
	Price in EUR per piece	REDACTED	REDACTED	REDACTED	REDACTED
	Delivery Completion	6 months	6 months	7 months	7 months
	Top Level Drawings or Build Standard No.	REDACTED			
	Ammunition Marking Drawing	REDACTED			
	Items per box	REDACTED			
	Minimum Order Quantity	REDACTED			
	Packaging provided as GFA	Yes			
	Product changed due to REACH	No			
	CoTS or Bespoke	CoTS			
	ITAR	No			
	RWM IPR proprietary Item	REDACTED			

Variation of Price Calculator

Reference document: 20190520-DGM1908_VOP_Calculator-OSC.xls

This calculator is intended as a Contract management aid in support of DGM/1908 and the application of Clause 4.3, Variation of Munitions Prices.

For the avoidance of doubt, this calculator is intended has having no purpose in law.

Contract Profit Rate

Applicable to all items in Annex A at Contract Award

CPR Step	Description	Adjustment	Notes
1	Baseline Profit Rate (BPR)	REDACTED	Official Published Rate for contracts placed in the period April 2020 to March 2021.
2	Cost Risk Adjustment	REDACTED	
3	Profit On Cost Once (POCO)	REDACTED	Nil inter-group sub-contracting
4	SSRO Funding Adjustment	REDACTED	Official Published Adjustment for contracts placed in the period April 2020 to March 2021.
5	Incentive Adjustment	REDACTED	Not Applicable
6	Capital Servicing Adjustment (CSA)	REDACTED	
	Contract Profit Rate (%)	REDACTED	Sum of Steps 1 to 6 above

STATEMENT OF WORK

Background

Defence General Munitions (DGM) supplies general munitions to all four commands including small arms, medium and large calibre munitions, explosives, mortars, grenades, pyrotechnics and countermeasures. DGM is responsible for ensuring munitions are available, sustainable, safe and reliable for operational and training purposes.

This framework aims to provide DGM with:

- Security of supply for the delivery of assured munitions at Annex A for the contract duration;
- A standard set of terms and conditions under which future orders of said munitions are to be provided;
- A more efficient route to contract for repeat procurement of munitions; and
- A more focused and coherent approach to contract management

Scope

This framework is the Authority default source of supply for munitions set out at Annex A.

This framework contains an ad-hoc tasking mechanism for the provision of technical services outside Annex A and this statement of work as may be required over the contract duration from time to time.

Core Obligation

The Contractor shall fulfil:

- Munitions orders as notified to the Contractor by the Authority for munitions items in Annex A;
- The statement of work as set out herein; and
- Ad-hoc tasks as notified by the by the Authority (where these tasks are agreed with the Contractor); and

In each case in accordance with the terms and conditions of the Contract.

Project & Contract Management

The Contractor shall provide Project and Contract management support for the period of the Contract to meet the requirements and obligations of the Contract.

Risk Management

The Contractor shall manage all risks associated with the fulfilment of munitions orders and ad-hoc tasks and shall produce and maintain a contract risk register. The Contractor shall make available these documents to the Authority within 20 business days of receipt of notice from the Authority's Representative.

Manufacture & Proof Testing

The Contractor shall supply munitions ordered under the Contract to the build standards referred to at Annex A. The Contractor shall ensure that the proof testing is conducted by a sufficiently qualified experienced and competent party in accordance with the procedures specified in the Contractor's proofing methodology.

Unless otherwise specified in the Contract, the Contractor is responsible for the performance of all proof testing and associated activities including the supply of all necessary equipment and ancillaries, transportation to ranges, reproof etc. The Authority reserves the right to perform any proof that it deems necessary to assure that the ammunition conforms with the prescribed requirements. The results of any such proof will be binding.

OFFICIAL – SENSITIVE COMMERCIAL

The Contractor shall provide evidence on an as required basis by the Authority, in the form of reports and/or test results carried out to demonstrate to the Authority's satisfaction that the munitions supplied perform to specification.

Changes to Build Standard

All changes under the Contract including changes to build standards shall be addressed through the Contract Change Mechanism (Clause 2.15).

Marking of Ammunition & Associated Packaging

The Contractor shall provide Ammunition Marking Drawings (AMDs) for the munitions and their packaging in accordance with DEF STAN 00-810 Parts 1, 13, and 20.

The Contractor shall comply with all the requirements of the following DEFSTANs:

DEF STAN 00-810	Marking of Ammunition & Associated Packages – General Part 1 Issue 2
DEF STAN 00-810	Marking of Ammunition and Associated Packages (below 20mm) Part 13 Issue 1
DEF STAN 00-810	Marking of Ammunition and Associated Packages Part 20 Issue 2

Packaging

The Contractor shall package munitions in accordance with the terms & conditions and Annex A of the Contract and in accordance with the following:

DEF STAN 00-088	Packaging for Ammunition and Explosives Issue 3
STANAG 2828	Military Pallets, Packages and Containers

Palletisation

Items are to be palletised on a standard NATO pallet in accordance with DEF STAN 00-814, unit loads of ammunition for military use Issue 3.

Transportation

The Contractor shall transport munitions to the delivery locations set out in munitions orders placed pursuant to Clause 3.1.

Safety & Environmental Management

The Contractor shall comply with the following DEF STAN's:

DEF STAN 00-035	Environmental Handbook for Defence Materiel Part 1-5 Issues 5
DEF STAN 00-056	Safety Management Requirements for Defence Systems Part 1 & 2 Issue 7 & 5
DEF STAN 05-135	Avoidance of counterfeit material Issue 1

The Contractor shall:

- Maintain his product safety management plan which demonstrates how the Contractor maintains the intrinsic safety of the munition.
- Provide appropriate technical information as required for the Defence munitions publication to be produced and maintained in accordance with DEF STAN 13-99.

Control of Dangerous Articles and Substances

The Contractor shall comply with DEF STAN 13-129 - Requirements for Explosive Hazard Data Sheets for MOD Use Issue 1. This includes Explosive Hazard Data Sheets (EHDS) in accordance with DEF STAN 13-129 Annex A where explosive articles are present.

OFFICIAL – SENSITIVE COMMERCIAL

The Contractor shall provide this information as required electronically in either Adobe PDF or MS Word Format. Hard copies shall be provided to:

Hazardous Stores Information Systems (HSIS)
Supply Chain Management (SCM)
Defence Movements and Transport Policy (DMTPD)
Defence Dangerous Goods & Hazardous Stores Groups (DDGHSG)
HQ DE&S
NH3 Cedar 2b #3246
Bristol BS34 8JH.

Qualification of Products in Annex A

The framework allows for the repeat procurement of munitions previously assured and provided under preceding contractual arrangements.

Throughout the term of this Contract, the Contractor shall continue to ensure the munitions supplied under this Contract and as specified in Annex A meet the requirements for safety and suitability for service.

Accordingly, the Contractor shall maintain compliance with the requirements set out in the following reference documents:

DEF STAN 05-101	Proof of Ordnance, Munitions, Armour and Explosives Parts 1-3 Issues 1
STANAG 4170	Principles and Methodology for the Qualification of Explosive Materials for Military Use Edition 2
STANAG 4297	Guidance on the Assessment of the Safety and Suitability for Service (S3) of Non-Nuclear Munitions for NATO Armed Forces Edition 2
AQAP 2110	NATO Quality Assurance Requirements for Design, Development and Production

To demonstrate continued adherence to these standards, the Contractor shall provide the following documents at the corresponding frequency:

Document	Frequency
Proof documentation	Prior to each lot delivery
Ammunition technical data pack	On approval of each change as appropriate and agreed under the Contract Change Mechanism pursuant to Clause 2.15.
Safety data sheets	With each completed munitions order and on approval of each change as appropriate and agreed under the Contract Change Mechanism pursuant to Clause 2.15.

Quality Management

The Contractor shall be responsible for all aspects of quality management to ensure munitions supplied under the Contract accord with the technical specifications stipulated at Annex A.

The Contractor shall meet the requirements of ISO 9001:2015 and AQAP 2110 to ensure there is an auditable quality assurance regime in place for this Contract. In accordance with the requirements of ISO 9001:2015 and AQAP 2110 the Contractor shall establish and maintain his quality management procedures. Information on the Contractor's quality management procedures shall be provided to the Authority within 10 business days of the Authority's request.

The Contractor shall meet the requirements defined in the following Standards:

Document	Title
DEF STAN 05-061	Quality Assurance Procedural Requirements Concessions Part 1 Issue 6
DEF STAN 13-096	Lotting and Batching of Ammunition Part 1 Issue 4 General Requirements

OFFICIAL – SENSITIVE COMMERCIAL

AQAP-2110	NATO Quality Assurance Requirements for Design, Development and Production Edition D Version 1
DEF STAN 13-098	Requirements for the Provision of Munitions Technical Data for the ASTRID Base Inventory System Issue 5
DEF STAN 13-099	Requirements for Defence Munitions Publications Issue 5
STANAG 4107	Mutual Acceptance of Government Quality Assurance and Usage if the Allied Quality Assurance Publication Edition 10

Technical Documentation Requirements (Munitions Deliveries)

The Contractor shall supply the Authority with the following documents for every Contract change agreed pursuant to Clause 2.15 where such change affects the technical specification, drawings and build standards:

- Ammunition technical data pack and configuration information sheets in accordance with DEF STAN 13-098. The Contractor shall provide a technical data pack to enable the Authority to create and maintain a Defence munitions publication in accordance with DEF STAN 13-099.

Safety data sheets are a statutory requirement and are required prior to each delivery. These shall be in accordance with DEFFORM 68 which requires explosives hazard data sheets in accordance with DEF STAN 13-129 for all explosive components of the munitions.

Configuration Management

The Contractor shall keep all component records relevant to all deliverable items for at least 10 years and make them available, without cost, within a reasonable period to the Authority upon request. Records must not be disposed of without the prior approval of DGM.

DEF STAN 05-057	Configuration Management of Defence Materiel Issue 7
-----------------	--

Obsolescence Management

The Contractor shall manage obsolescence in accordance with his normal operating procedures. Where an issue of obsolescence is identified, the Contractor shall notify the Authority as soon as reasonably practicable. The Contractor shall advise the Authority on the cause of the issue and the impact of the relevant issue on:

- Delivery schedules and the ability to order over the remaining term of the Contract;
- Performance, reliability and safety;
- The Contract terms and conditions, including price; and
- Any other matter that the Contractor deems relevant to performance and compliance with his obligations under the Contract.

Where an issue of obsolescence necessitates a Contract change, this will be addressed via the Contract Change Mechanism (Clause 2.15).

Progress Meetings

The Contractor shall attend, either in person or via tele-conference (at the Contractor's discretion) quarterly progress meetings over the duration of the Contract. The date, time and agenda for these meetings will be as agreed between the Contractor and the Authority. As a minimum progress meetings will routinely include a review of the performance report, munitions performance, quality and safety, risks and opportunities, obligations/compliance and change notices.

The Contractor shall provide an agenda and supporting material 10 working days in advance of the meeting. The Contractor shall issue draft minutes from the meetings 10 working days after each meeting for mutual agreement and amendment where required. The minutes shall not constitute a formal record until the Authority has approved the minutes. The Authority shall have 10 working days to review and approve the minutes.

The Contractor shall provide suitably qualified and experienced personnel with the appropriate security clearance and delegated Authority for all meetings conducted under the Contract.

TASKING AUTHORISATION FORM

PART 1 – TASK SPECIFICATION

TASK TITLE:

TASK AMENDMENT: *(if required)*

TASK NO:

TASK DESCRIPTION:

Deliverable No.	Deliverable	Date Due	Acceptance Criteria
1	(Add lines As Required)		

The following additional DEFCONs shall apply to this Task as indicated below:

DEFCON	Description	Applicability (Yes/No). Where Yes, please confirm deliverable numbers.
DEFCON 14 (Edn.11/05)	Inventions and Design Crown Rights And Ownership of Patents and Registered Designs	

Authority PM Contact Details:

Name:.....

Telephone Number:.....

Email:.....

PART 2 – FIRM PRICE QUOTATION

OFFICIAL – SENSITIVE COMMERCIAL

(To be completed by the Contractor)

Please use the table below to show the cost breakdown for work covered by this TAF (including overheads and profit):

Category	Details	Value
Materials		
Labour ¹	Grade and hours:	
Overhead		
Profit		
Other	Detail e.g. T&S	
	Total:	

Assumptions/Dependencies/Exclusions:

Delivery Dates:

Deliverable No.	Deliverable	Delivery Date
1	(Add lines As Required)	

TOTAL FIRM PRICE QUOTATION:		£.....
LATEST DATE for satisfactory completion of all deliverables:	
THIS QUOTATION IS VALID UNTIL (DATE):	
Contractor's Authorising Officer		
I confirm agreement to all details in Part 1 and 2		
Signed:		Date:
Name:		Position.....

¹ Labour rates shall be populated using the hourly rate and grade set out in Appendix 1 (Labour Rates) to Annex D.

PART 3 – APPROVAL

Authority Project Manager

I am content with Part 1 and 2 of this task.

Signed: Date:

Name: Position

Authority Finance Officer

I confirm financial approval is hereby given for this task.

Signed: Date:

Name: Position

Authority Commercial Officer

I am content this task is consistent with the scope, terms and conditions of DGM/1908.

Signed: Date:

Name: Position:

The Contractor is now authorised to proceed with the work in accordance with the terms and conditions of the Contract.

PART 4 - CERTIFICATION OF COMPLETION OF TASK

TASK TITLE:

CONTRACTOR'S DECLARATION (to be completed by the Contractor)

DATE TASK COMPLETED on:.....

Signed: Date:.....

Name: Position.....

Submit with CP&F invoice

AUTHORITY'S PROJECT MANAGER'S CONFIRMATION OF COMPLETION

I confirm that the task has been completed and meets the criteria for acceptance set out in this TAF.

Signed:..... Date:.....

Name:..... Position.....

LABOUR RATES

The Rates expressed in the table below are Firm, in EUROS and are Hourly Rates excluding the Contract Profit Rate.

Contract Year	1	2	3	4	5	6	7
Year	Apr-19 to Mar-20	April-20 to Mar-21	April-21 to Mar-22	April-22 to Mar-23	April-23 to Mar-24	April-24 to Mar-25	April-25 to Mar-26
RWM Silberhütte							
Quality Department	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
PB Infantry	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Development Department Pyrotechnik	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Documentation Silberhütte	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
RWM Trittau							
Quality Department	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Test Department	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
product management Infantry	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Development Department 40 mm	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Development Department Infantry	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Documentation Trittau	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

OFFICIAL – SENSITIVE COMMERCIAL

The Contract Profit Rates to be applied to Adhoc Taskings pursuant to Clause 3.2 are detailed below and subject to annual agreement in accordance with Clause 4.2(b) and 4.2(c).

Year	Contract Profit Rate
Apr-19 to Mar-20	REDACTED
April-20 to Mar-21	REDACTED
April-21 to Mar-22	REDACTED
April-22 to Mar-23	REDACTED
April-23 to Mar-24	REDACTED
April-24 to Mar-25 (Option Year)	REDACTED
April-25 to Mar-26 (Option Year)	REDACTED

GOVERNMENT FURNISHED ASSETS

Serial No	NATO Stock or Asset Code Number (if applicable)	Description	Qty	Loan Term (CWI/CSI/CEI)	Location Asset to be Held	Comments
1	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
2	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
3	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
4	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
5	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
6	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
7	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
8	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

OFFICIAL – SENSITIVE COMMERCIAL

9	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
10	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
11	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
12	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
13	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
14	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
15	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
16	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
17	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
18	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
19	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
20	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
21	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
22	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

Ministry of Defence

CONTRACT DATA REQUIREMENT

<p>1. <u>ITT/Contract Number</u></p> <p>DGM/1908</p>	<p>2. <u>CDR Number</u></p> <p>001</p>	<p>3. <u>Data Category</u></p> <p>Manufacture</p>	<p>4. <u>Contract Delivery Date</u></p> <p>30 business days prior to delivery of ordered Items</p>
<p>5. <u>Equipment/Equipment Subsystem Description</u></p> <p>Munitions in accordance with deliverables at Annex A and statement of work at Annex B to the Contract</p>		<p>6. <u>General Description of Data Deliverable</u></p> <p>Certificate of Conformity, Ammunition Data Cards, Safety Data Sheets.</p> <p>And on any Contract amendment that requires a change to the technical specification, a technical data pack and configuration information sheets in accordance with Def Stan 13-098.</p>	
<p>7. <u>Purpose for which data is required</u></p> <p>Operation of the equipment by or for the Services. Contract monitoring, logistics, assurance and disposal.</p>	<p>8. <u>Intellectual Property Rights</u></p> <p>a. <u>Applicable DEFCONs</u></p> <p>DEFCON 16 (Edn. 10/04) – Repair and Maintenance Information</p> <p>DEFCON 21 (Edn 10/04) – Drawings, Specifications and Manufacturing Data</p>		
<p>9. <u>Update/Further Submission Requirements</u></p>			
<p>10. <u>Medium of Delivery</u></p> <p>Electronic copy</p>	<p>11. <u>Number of Copies</u></p> <p>One</p>		

OFFICIAL – SENSITIVE COMMERCIAL

OFFICIAL-SENSITIVE COMMERCIAL

CHANGE NOTICE

Annex G

Change Notice Number:	
Title / Issue	
Requestor	Contractor/Authority (Delete As Appropriate)
Approver	Contractor/Authority (Delete As Appropriate)
Description of Change	
Rationale for Change	
Implications of Change (Technical, Safety, Environmental, Performance, Logistics)	
Implications of Change (Commercial & Financial)	
Implementation Period and Outline Plan	
Benefits and Risks	

ENDORSEMENT OF NOTICE

Requestor:

Approvals	Name	Signature	Date
Technical			
Financial			
Commercial			

AGREEMENT TO CHANGE

Approvals	Name	Signature	Date
Technical			
Financial			
Commercial			

MUNITIONS ORDER FORM

Annex H

Part A – Request for Proposal

Munitions Order Reference Number:

Date of Request:

Item No.	Description	Requested Delivery Date	Delivery Location	Quantity Required

Authority authorisation to issue to Contractor

	Signature	Date
Technical/PM		
Commercial		

Part B – Contractor’s Proposal

Munitions Order Reference Number:

Date of Proposal:

Proposal Expiry Date (Not less than 60 calendar days as per Clause 3.1(d)):

Item No.	Description	Quantity Confirmation	Price
	(Add Lines as Required)		
			Price Munitions
			Delivery
			Total Price

**Contractor to attach completed Variation of Price Calculator where appropriate in accordance with Clause 4.3.*

Contractor’s requirement for packaging GFA pursuant to Clause 6:

Description	Quantity	Required by Date

Delivery Schedule:

Part C – Authority’s Approval to Proceed

Munitions Order Reference Number:

Date of Proposal:

Authority Project Manager	
I am content with Part 1 and 2 of this Munitions Order.	
Signed:	Date:
Name:	Position
Authority Finance Officer	
I confirm financial approval is hereby given for this Munitions Order.	
Signed:	Date:
Name:	Position
Authority Commercial Officer	
I am content this Munitions Order is consistent with the scope, terms and conditions of DGM/1908.	
Signed:	Date:
Name:	Position:

The Contractor is now authorised to proceed with the work in accordance with the terms and conditions of the Contract.