
   Barrington Parish Council  
 

Replacement Sports Pavilion, 
Barrington, South Cambs CB22 7SA 

Introduction 
Barrington Parish Council (BPC) invites expressions of interest to demolish and replace the 
prominent and iconic Sports Pavilion on the famous Barrington Village Green. This is a high-profile 
project using public funds to bring modern facilities to this thriving village community. 

Following receipt of any contractors’ expression of interest, the full plans and associated 
documents will be released for competitive tender on 1 June or as soon as practicable thereafter.  
 
Contact Details 
Site Address: West Green, Barrington, South Cambs, CB22 7SA 
Barrington Parish Council: 
c/o Parish Clerk 
parishclerk@barringtonparishcouncil.gov.uk 
 
Description of the Works 
• Demolition of existing single storey brickwork & render cricket pavilion, and construction of: 
• New single storey sports pavilion in brickwork, blockwork and render, trench fill foundations, 

block and beam flooring, plain tile roof and aluminium doors and windows.  
• Rear car park in grasscrete and concrete kerbs. Contractor designed M&E services. All 

construction in traditionally recognised format. 
• All work to be undertaken sensitive to the site location within the Barrington Conservation 

Area. 

Design Team 
Architecture & Planning - KWA Architects (Cambridge Ltd) – Unit F, South Cambridge Business 
Park, Sawston, CB22 3JH kwa@kwaarchitects.co.uk 01223 839992 
Structural Engineers – Fordham Consulting Ltd, Unit 1, Bennell Court, West Street, Comberton, 
Cambridgeshire, CB23 7EN admin@fordhamconsulting.co.uk 01223 855788 
Civils Engineer – NC29 Ltd, Newstead House, Pelham Road, Nottingham, NG5 
1AP.info@nc29.co.uk 07753 168226 

Planning & Building Control 
South Cambs District Council Planning app ref: 24/04780/FUL 
3C Shared Services Building Control 

Prelims & Form of Contract 
RIBA Concise Building Contract with Contractors Design 

Estimated Cost of Build 
£450 - £500K 

Expressions of Interest - by 13 June 2025 

 

mailto:parishclerk@barringtonparishcouncil.gov.uk
mailto:kwa@kwaarchitects.co.uk
mailto:admin@fordhamconsulting.co.uk
mailto:info@nc29.co.uk
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Main Tender Release, Return & Start on Site Date 
Tender Release Monday 16 June 2025 
Returns by Monday 21 July 2025.  
Planned Start on Site September 2025 – exact date TBC 

Construction Period 
Estimated 30 weeks but TBC with Contractor 

Reply to: Parish Clerk by 13 June 2025 
parishclerk@barringtonparishcouncil.gov.uk 
 
Your reply should state why you wish to tender for the work and include examples of experience / 
similar relevant work undertaken by you. 
 
Selection criteria will include relevant experience, understanding of the project, and ability to 
deliver on time and to cost. 
 
Barrington Parish Council is under no obligation to accept a Tender if it decides not to do so. 
 
Barrington Parish Council, May 2025. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

mailto:parishclerk@barringtonparishcouncil.gov.uk
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APPENDIX  Barrington Conservation Area and Sports Pavilion Information 
 

 
 

 
 

 
 

Above: Location in Conservation Area, current Front and Rear Elevations 
 
The current building is now not fit for purpose. It was originally built in the 1950s with ad hoc flat 
roofed extensions added in the 1970s by villagers. An independent Building Survey of the pavilion 
was undertaken in August 2021 highlighted issues with the foundations, significant movement in 
multiple places across the building, lack of insulation, ineffective DPC, poor design, integral issues 
with damp, potential for poisonous and explosive gases to be entering the building, unsuitable 
services and potential for asbestos across the site (which was confirmed via a further asbestos 
survey) 
 

 

4  Barrington Conservation Area Appraisal, January 2022 
 

Sports Pavilion 
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Above: Street scene and Proposed Plans 
 
The footprint of the existing building extends to 124sqm. The footprint of the proposed building extends to 
183sqm. It includes club room, small kitchen, home and away changing rooms with toilets and showers, 
officials’ changing room and shower, disabled WC, disabled access ramp. Carpark to the rear for 24 
vehicles, 2 disabled spaces with EV connection and grasscrete surface. 
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Above: Site Layout Plans 
 
 
The site is accessed via a golden gravel roadway (known as Roadway 4) which connects 
with the adopted Highway, West Green (to the west of the access roadway) and High Street (to the east of 
the access roadway). The access roadway serves the existing sports pavilion, the bowls club as well as houses 
including 2, 4, 4a-c, 6, 8 and 14 West Green.  
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TRAFFIC MANAGEMENT INFORMATION:

1. Working hours shall be restricted between 8am - 6pm Mon to Friday and 8am - 1pm on
Saturdays. No working sundays or bank holidays without prior consent from the local
authority.

2. Entrance gates are to remain CLOSED during DEMOLITIONS.
3. The contractor is to keep the access road to the highway clean and clear of debris at

all times. The Highway shall be swept within an agreed timeframe as and when
reasonably requested by a Highways Officer or Local Authority.

4. Any damage to verges,  vehicle parking areas, highway or footpaths from construction
vehicles shall be repaired in a timely manner at the contractors own cost.

5. Maximum number of vehicles on site at any one time to be restricted to six.
6. The Main Contractor is to provide a suitable risk assessment and method statement

prior to the works proceeding.
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TRAFFIC MANAGEMENT INFORMATION:

1. Working hours shall be restricted between 8am - 6pm Mon to Friday and 8am - 1pm on
Saturdays. No working sundays or bank holidays without prior consent from the local
authority.

2. Entrance gates are to remain fully open during site working hours and are to be
securely shut and locked at all times outside of working hours.

3. The contractor is to keep the access road to the highway clean and clear of debris at
all times. The Highway shall be swept within an agreed timeframe as and when
reasonably requested by a Highways Officer or Local Authority.

4. Any damage to verges,  vehicle parking areas, highway or footpaths from construction
vehicles shall be repaired in a timely manner at the contractors own cost.

5. Maximum number of vehicles on site at any one time to be restricted to six.
6. The Main Contractor is to provide a suitable risk assessment and method statement

prior to the works proceeding.
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