

Seagrave Road LE12 7TP	Sileby Memorial Sports Pavilion 2025	£	p
------------------------	--------------------------------------	---	---

<p style="text-align: center;"><b><u>FINAL SUMMARY SHEET</u></b></p> <p><b><u>PRELIMINARY ITEMS</u></b></p> <p>From collection sheets (A/10-A/54) (inc provisional sums and contingency)</p> <ul style="list-style-type: none"> <li>- Provisional Sums</li> <li>- Contingency</li> </ul> <p><b><u>SCHEDULE OF THE WORKS</u></b></p> <p>From collection sheet (page B10/40) inc all design/installation/supply and disbursements costs)</p> <p><b><u>EXTERNAL</u></b></p> <p>B10/11 – Site Setup  B12/13 – Stripping Out  B13/14 – Roofing Works  B14/15 – Bricklayer  B15/16 – Integrated Security Shutters  B16/17 – External Doors &amp; Screens  B18 – External Windows  B18/19 – Below Ground Drainage  B19/20 – Above &amp; Below Ground Storm Drainage</p> <p><b><u>INTERNAL</u></b></p> <p>B20 – Internal Works  B21 – Ceilings  B21/24 – Internal Walls  B24/26 – Internal Drainage Above and Below Ground  B26-30 – Kitchen &amp; Joinery/Fire Roller Shutter  B31/32 – Floor Layer  B32/34 – Toilets &amp; Shower Cubicles  B34 – Decorations internal and external  B34/35 – Fixtures &amp; Fittings  B35/39 – Mechanical Electrical Water &amp; Ventilation  B39/40 – External Works  B39 – Completion the Works  B40 – All Design/Supply/Installation &amp; Disbursement Costs  (Contractors Design Portion)</p> <p style="text-align: right;"><b><u>Total Value Carried to Form of Tender</u></b></p>					