

## Stotfold Town Council

### Invitation to Tender (ITT): Streetlighting Maintenance, Upgrade & Energy Efficiency Programme (2026–2029)

**Tender Reference:** STC/SL/2026

**Issue Date:** 27 October 2025

**Closing Date for Submissions:** Monday 12 January 2026

Appendix A – Phrased LED street light upgrades

Columns to upgrade in year one of the contract – Phase 2 of upgrades

#### Cluster 2

| Column | Location |
|--------|----------|
|--------|----------|

|    |              |
|----|--------------|
| S1 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S2 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S3 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S4 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S5 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S6 | Arlesey road |
|----|--------------|

|    |              |
|----|--------------|
| S7 | Arlesey road |
|----|--------------|

|    |             |
|----|-------------|
| S4 | The gardens |
|----|-------------|

|    |             |
|----|-------------|
| S3 | The gardens |
|----|-------------|

|    |             |
|----|-------------|
| S1 | The gardens |
|----|-------------|

|    |              |
|----|--------------|
| S6 | Trinity road |
|----|--------------|

|     |              |
|-----|--------------|
| S4B | Trinity road |
|-----|--------------|

|     |              |
|-----|--------------|
| S4A | Trinity road |
|-----|--------------|

|    |              |
|----|--------------|
| S1 | Trinity road |
|----|--------------|

|    |              |
|----|--------------|
| S2 | Trinity road |
|----|--------------|

|    |              |
|----|--------------|
| S3 | Trinity road |
|----|--------------|

|     |              |
|-----|--------------|
| S13 | Trinity road |
|-----|--------------|

|     |              |
|-----|--------------|
| S12 | Trinity road |
|-----|--------------|

|     |              |
|-----|--------------|
| S11 | Trinity road |
|-----|--------------|

|     |              |
|-----|--------------|
| S10 | Trinity road |
|-----|--------------|

|    |              |
|----|--------------|
| S8 | Trinity road |
|----|--------------|

|    |              |
|----|--------------|
| S4 | Trinity road |
|----|--------------|

|    |              |
|----|--------------|
| S9 | Trinity road |
|----|--------------|

|    |              |
|----|--------------|
| S5 | Trinity road |
|----|--------------|

|    |          |
|----|----------|
| S3 | Kingsway |
|----|----------|

|    |          |
|----|----------|
| S4 | Kingsway |
|----|----------|

|    |          |
|----|----------|
| S5 | Kingsway |
|----|----------|

|    |          |
|----|----------|
| S1 | Kingsway |
|----|----------|

|        |                |
|--------|----------------|
| S2     | Kingsway       |
| Column | Location       |
| S1B    | The Green      |
| S27    | The Green      |
| S12    | The Green      |
| S6     | The Green      |
| S5     | The Green      |
| S4     | The Green      |
| S2     | The Green      |
| S1     | The Green      |
| S1C    | The Green      |
| S1A    | The Green      |
| S3     | Rook tree lane |
| S6     | Rook tree lane |
| S7     | Rook tree lane |
| S11    | Rook tree lane |
| S12    | Rook tree lane |
| S13    | Rook tree lane |
| S5     | Rook tree lane |
| S5     | Mill lane      |
| S7     | Mill lane      |
| S8     | Mill lane      |
| S6     | Mill lane      |

#### Columns to upgrade in year two of the contract – Phase 2 of upgrades

| Column | Location    |
|--------|-------------|
| S1     | Church road |
| S11    | Church road |
| S5     | Church road |
| S6     | Church road |
| S8     | Church road |
| S9     | Church road |
| S10    | Church road |
| S3     | Church road |
| S2     | Church road |
| S12    | Church road |
| S14    | Church road |
| S15    | Church road |
| S16    | Church road |

|      |                      |
|------|----------------------|
| S17  | Church road          |
| S5G  | The crofts           |
| S3F  | The crofts           |
| S2F  | The crofts           |
| S1F  | The crofts           |
| S6   | Alexander road       |
| S5   | Alexander road       |
| S3   | Alexander road       |
| S2   | Alexander road       |
| S12  | The avenue           |
| S11  | The avenue           |
| S10  | The avenue           |
| S9   | The avenue           |
| S8   | The avenue           |
| S6   | The avenue           |
| S7   | The avenue           |
| S5   | The avenue           |
| S4   | The avenue           |
| S2   | The avenue           |
| S1   | The avenue           |
| S12F | Mowbray crescent     |
| S11  | Mowbray crescent     |
| S10  | Mowbray crescent     |
| S9   | Mowbray crescent     |
| S8   | Mowbray crescent     |
| S7   | Mowbray crescent     |
| S5   | Mowbray crescent     |
| S14F | Mowbray crescent     |
| S15f | Mowbray crescent     |
| S17f | Mowbray crescent     |
| S1   | Mowbray crescent     |
| S16f | Mowbray crescent     |
| S6F  | Mowbray crescent,F/P |