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[bookmark: _Toc210140015]Section 1: Introduction

1. [bookmark: _Toc210140016]General Requirements

1.1. North Northamptonshire Council (hereafter known as the Council) invites quotations to refurbish and upgrade key customer areas to meet Sport England guidance for Accessible and Inclusive Sports Facilities including Part D – Changing and toilet provision at Lodge Park Sports Centre, Shetland Way, Corby, NN17 2SG.
 
1.2. The refurbishment will include male, female and disabled toilets; male and female showers; and room alterations with the required fittings to create a Changing Places toilet with shower.

1.3. The Council’s detailed requirements are defined in Section 2: Specification. 

1.4. Companies are advised to factor in potential price increases to accommodate the contract period (detailed in Table A and 1.5), as quotations cannot be increased once submitted.

1.5. It is expected that the works will commence from January 2026 and be completed and ready for use at the latest by 20 March 2026. 

1.6. Please take care in reading this document, particularly the Specification. In the event of any questions or queries in relation to this Request for Quotation (hereafter referred to as “RfQ”), please contact the Officer detailed in Table B.

1.7. The Council reserves the right to:
1.7.1. carry out due diligence checks on the awarded Potential Supplier;
1.7.2. amend the Conditions of Contract (issued at clarification meeting);
1.7.3. abandon the procurement process at any stage without any liability to the Council; and/or
1.7.4. require the Potential Supplier to clarify its quotation in writing and if the Potential Supplier fails to respond satisfactorily, this may result in the Potential Supplier being rejected from the process.

1.8. The Council also reserves the right, at any point and without notice, to discontinue the procurement process without awarding a contract, whether such discontinuance is related to the content of RfQ Responses or otherwise. In such circumstances, the Council will not reimburse any expenses incurred by any person in the consideration of and/or response to this document. You make all quotations, proposals and submissions relating to this RfQ entirely at your own risk.

1.9. The Council shall not accept liability nor reimburse you for any costs or losses incurred by you in relation to your participation in this procurement process, whether the Council has made changes to the procurement process or not.

1.10. All documents and materials, which comprise the RfQ Response, must be written in English only.

1.11. Quotations are to remain open for acceptance for a period of no less than the identified timetable in Section 3 with works expected to be completed by March 2026.

1.12. Potential Suppliers must be explicit and comprehensive, keeping the information provided specific to and locate within the question asked as this will be the single source of information on which responses will be scored and ranked.

1.13. For the avoidance of doubt please be aware that following award of contract should the successful Supplier(s) subsequently find that their proposed solution and/or price offer is not accurate and sustainable then the successful Supplier(s) will not be permitted to amend their pricing bid to request any further monies associated with the full provision of the goods/services and/or works.

1.14. Answer fully all relevant questions and respond in accordance with any specific requests as detailed in the question e.g., maximum word/page limits, etc.
1.14.1. [bookmark: _Hlk68852887][bookmark: _Hlk68852768]Where the Council has identified word limits, Potential Suppliers are strongly requested to adhere as closely to these as possible. Whilst it is not the Council’s intention to count the number of words a Potential Supplier uses in their responses, if the Council reasonably determines that a word limit has been exceeded, it may take that into account when awarding a score for that question; i.e.; words submitted over this limit may not be evaluated;
1.14.2. All words in any format (including but not limited to words in diagrams, pictures, maps, tables, and charts) will count towards the word count. Potential Suppliers must state the number of words in any diagram, picture, map, table, or chart directly underneath it. This includes any other method of presentation which is not just text. Potential Suppliers must not attempt to circumnavigate the word limit e.g., by joining up words or using special characters to join words;
1.14.3. Submit any attachments requested in an acceptable format to the Council which includes MS Word, MS Excel, MS PowerPoint, JPEGs and PDF files or any file format as specified in the question. Potential Suppliers who wish to submit an attachment in an alternative format must first check with the Council that it will be accepted;
1.14.4. When uploading attachments, please state the question number only in the file title; and
1.14.5. Submit any zipped files in WinZip format only.

2. [bookmark: _Toc210140017][bookmark: _Hlk68694965]Rights of the Council in Relation to the RfQ

2.1. The Council reserves the right to:
2.1.1. Waive or change the requirements of this RfQ at any time during the procurement process without prior (or any) notice being given by the Council;
2.1.2. Make changes to the timetable, structure or content of this RfQ or any other documents associated with this procurement process. Any such changes will be in accordance with the procurement timetable;
2.1.3. Abandon the procurement process at any stage without any liability to the Council, or to re-invite responses on the same or any alternative basis;
2.1.4. Choose not to award any contract as a result of this procurement process.

3. [bookmark: _Toc210140018]Procurement Timetable

3.1. [bookmark: _Hlk68694992]This RfQ follows a clear, structured and transparent process to ensure a fair and level playing field is maintained at all times, and that all Potential Suppliers are treated equally.

3.2. All documents, which comprise any RfQ Response, must be received by the Council no later than the Deadline for Submission of Bids, set out in Table A, below.

3.3. The RfQ process is intended to follow the timetable set out in Table A, below.

[bookmark: _Hlk77173726]Table A – Timetable
	Activity
	Time and Date
(as applicable)

	1. 
	Request for Quotation Documents issued
	Friday, 10 October 2025

	2. 
	[bookmark: _Hlk63844062]Deadline for Questions from Potential Suppliers
	Monday, 27 October 2025

	3. 
	Deadline to Provide Answers to Questions from Potential Suppliers
	Friday, 31 October 2025

	4. 
	Deadline for Submission of Bids
	12:00 noon on Friday, 7 November 2025

	5. 
	Evaluation of Bids Received*
	Wednesday, 12 November 2025

	6. 
	Clarification Meetings (if required)*
	Thursday, 13 November 2025

	7. 
	Contract Award*
	Monday, 17 November 2025

	8. 
	Pre-Contact Meeting(s)*
	Wednesday, 3 December 2025

	9. 
	Contract Start*
	Monday, 5 January 2026

	10. 
	Contract End
	Friday, 20 March 2026



3.4. [bookmark: _Hlk68695016]The Council reserves the right to amend this timetable, and items marked with an asterisk, i.e. *, are provided for guidance only and are subject to change at short notice. 

3.5. Any RfQ received after the Deadline for Submission of Bids identified in Table A, may be rejected. Therefore, it is the Potential Supplier’s responsibility to ensure that the deadline is not breached.


4. [bookmark: _Toc210140019]Clarification Questions

4.1. [bookmark: _Hlk68521673]Any queries about this document, the procurement process, or the proposed contract itself, should be referred via e-mail to the Officer detailed in Table B, below, no later than the Deadline for Questions from Potential Suppliers date set out in Table A.

4.2. A copy of all requests for clarifications and the responses will be published to all Potential Suppliers, where the clarification and response are not considered confidential.

4.3. If a Potential Supplier wishes the Council to treat a clarification as confidential and therefore not publish the response to all, they must state this when submitting the clarification. If in the opinion of the Council, the clarification is not confidential, the Council will publish it in an anonymised format.

4.4. The Deadline for Questions from Potential Suppliers relating to this procurement is set out in Table A. Questions sent to the Council after this deadline may not be responded to.

5. [bookmark: _Toc210140020]Quotation Responses

5.1. Should you wish to take part in the selection process please complete this RfQ and return via e-mail to the Officer detailed in Table B, below, no later than the Deadline for Submission of Bids date in Table A.

[bookmark: _Hlk77173714]Table B – Officer to Contact Regarding the Council’s Requirement 
	Name
	Liz Hudson

	Job Title
	Leisure Manager for Community Leisure

	Telephone number
	N/A – All correspondence to be via e-mail

	E-Mail address
	liz.hudson@northnorthants.gov.uk



[bookmark: _Hlk72414966]
5.2. To enable Potential Suppliers to ensure their Request for Quotation Responses reflect as accurately as possible the Council’s specification and requirements, the Council strongly recommends that Suppliers undertake a site visit so each Potential Supplier can satisfy themself so far as is possible that their proposed quotation price to be submitted in its bid is correct, realistic and sustainable. Such site visits may be arranged by contacting the point of contact for this procurement process, provided in Table B. NB: see Section 2: 1.1 Site Visit.

5.3. [bookmark: _Hlk72414943]Questions asked by Potential Suppliers during site visits will not be answered. All questions must be submitted in writing, in line with the guidance set out in the supporting documents of this procurement. Thereafter, questions will be made available to all Potential Suppliers, along with the associated answers.

5.4. Site visits will not be scored or evaluated, but the Council makes available this opportunity to and for Potential Suppliers in accordance with the principles of openness, fairness, transparency and non-discrimination so as to enable each Potential Supplier, so far as is reasonable, to submit its most competitive bid.

6. [bookmark: _Toc210140021]Evaluation of Quotations

6.1. THOSE POTENTIAL SUPPLIERS WHO FAIL ANY PASS/FAIL, MANDATORY, COMPULSORY AND/OR ESSENTIAL QUESTIONS WILL BE REJECTED FROM THE RFQ PROCESS.

6.2. Any bids which are not compliant or not completed fully will be rejected. If a bid is eliminated for any reason, the price submitted within the quote concerned shall also be excluded from the evaluation. Based on the information provided by Potential Suppliers, each compliant RfQ Response will be evaluated based on the following criteria:

6.2.1. [bookmark: _Toc69368475][bookmark: _Hlk77231669]Weighted Combination of Questions and Price
a. The evaluated score as detailed in Table C, will be divided by 4 and multiplied by the question weighting (within Total) (%), to provide a final score (%) for each question, in accordance with the following example:
i. If the question weighting (within Total) is 20% and the Potential Supplier’s response is scored ‘2’, their final score (%) will be:
(a) 2 / 4 x 20 = 10% for that question.
ii. The Potential Supplier’s response to each question will be evaluated and scored a maximum of 4 marks as per Table C.

6.2.2. Important Note for Question 6
a. Where the Potential Supplier answers in such a way, as to avoid this requirement, but still provides an answer (e.g., “we are unable to offer any benefits as a part of this Contract”), they will be deemed to have not answered the question, which may lead them failing this question and being rejected from the process.

7. [bookmark: _Hlk68698843][bookmark: _Toc210140022]Evaluation and Moderation of RfQ Responses

7.1. Each RfQ Response will be evaluated by an Evaluation Panel, which may include, but not be limited to, Council officers, members, technical advisors and/or stakeholders (such as members of user groups, focus groups and/or tenant/resident panels).

7.2. An initial examination may be made to establish the completeness of the RfQ Responses.

7.3. Any moderation meetings will be attended by the Evaluation Panel and a member of the Procurement Team, who will facilitate the moderation meeting.
7.4. As the result of any moderation, the Evaluation Panel may choose to revise a Potential Supplier’s score for each response to a Scored Question, either up or down to reach a final score.

7.5. All responses to the Scored Questions will be assessed against the Criteria set out in Table C, below.

Table C – Criteria for Awarding Score
	Score
	Criteria for Awarding Score

	0
	Considered to be a POOR response on the basis that:
· No response is provided; or
· It does not answer the question or is completely irrelevant.

	1
	Considered to be a LIMITED response on the basis that:
· Overall, it lacks sufficient detail or is perceived to be unclear, meaning that evaluators are not confident that the criteria will be delivered to an acceptable level.

	2
	Considered to be an ACCEPTABLE response on the basis that:
· It addresses most of the relevant criteria; and/or
· The supporting detail is clear for the most part and provides evaluators with an understanding that the criteria it does address will be met to an acceptable level.

	3
	Considered to be a GOOD response on the basis that:
· It addresses all relevant criteria; and/or
· The supporting detail is clear and provides evaluators with confidence that the criteria will be delivered to a good standard.

	4
	Considered to be an OUTSTANDING response on the basis that:
· It addresses all relevant criteria; and/or
· The supporting detail is clear and robust and provides evaluators with the utmost confidence that all criteria will be delivered to the highest standard.



7.6. An RfQ Response may be rejected, where the response to any Scored Question fails to achieve a score of 2 or more (as defined in Table C), even if it scores relatively well against all other criteria. This is because the Council requires a minimum quality threshold to ensure an overly low price does not skew an RfQ Response where the quality is fundamentally unacceptable.

7.7. Should the Evaluation Panel, in its reasonable judgement, identify a fundamental failing or weakness in any RfQ Response then that RfQ Response may, regardless of its other merits, be excluded from further consideration.

7.8. For the avoidance of doubt, there are no sub-criteria elements in the Scored Questions, which will be scored. The score allocated will be against the total answer submitted and factored against the maximum percentage awarded for that question in accordance with the calculation formula.

7.9. Where a particular question may list “elements”, Potential Suppliers are informed that no such individual element will be scored, per se; instead, the “elements” as listed are given for information only to assist Potential Suppliers to submit their most comprehensive Response and therefore their most competitive RfQ Response in all the circumstances.

7.10. The award criteria questions will be evaluated, using the scheme set out in Table D, below.

Table D – Evaluation Criteria Questions and Weighting Scheme 

	
	Section Headings
	Weighting
Within Total

	Questions (100%)

	Minimum Standard (Answered? Yes/No)

	1. 
	Supporting Information
	Answered? Yes/No

	2. 
	Contact Details and Declaration
	Answered? Yes/No

	Minimum Standard (Pass/Fail)

	3. 
	Insurance
	Pass/Fail

	4. 
	Modern Slavery Act 2015
	Pass/Fail

	5. 
	General Data Protection Regulation (GDPR)
	Pass/Fail

	6. 
	Social Value
	Pass/Fail

	Project Specific Questions (45%)

	7. 
	Delivery Method Statement, Fixtures and Fittings
	35%

	8. 
	Workforce
	10%

	Price based on installation in 2026 (55%)

	A. [bookmark: _Hlk188878654]
	Male, female and disabled toilets (first floor)
	

	B. 
	Male and female showers within changing rooms
	

	C. 
	Changing Places Room and fittings
	

	D. 
	Total Cost (A+B+C)
	55%

	
	Grand Total
	100%

	
	
	





8. [bookmark: _Toc210140023]Evaluation of Price (Award Criteria Questionnaire)

8.1. Potential Suppliers should satisfy themselves of the accuracy of all fees, rates and prices quoted, since they will be required to hold these or withdraw their RfQ Response in the event of errors being identified after the Deadline for Submission of Bids, set out in Table A.

8.2. If a Potential Supplier fails to provide fully for the requirements of the RfQ it must either:
8.2.1. absorb the costs of meeting the Council’s full requirements within its RfQ price; or
8.2.2. withdraw its RfQ.

8.3. The following criteria will be applied to evaluate price:

8.3.1. Weighted Combination of Questions and Price
a. The Potential Supplier with the lowest overall compliant price will be awarded the full Price score, as set out in Example 1. All other RfQ Responses will be scored in accordance with the following calculation: 



8.3.2. An example is provided in Example 1, below. This example is based on a 40% price weighting where the lowest compliant price is £100,000.

Example 1
	Potential Supplier No.
	RfQ Price
	Price Calculation
	Price Score

	Potential Supplier 1. 
	£100,000.00
	=40%
(lowest compliant price)
	40

	Potential Supplier 2. 
	£110,000.00
	=40-((110,000-100,000)/110,000)*100
	30.91

	Potential Supplier 3. 
	£500,000.00
	=40-((500,000-100,000)/500,000)*100
	-40

	Potential Supplier 4. 
	£130,000.00
	=40-((130,000-100,000)/130,000)*100
	16.92



8.3.3. [bookmark: _Hlk78960650]If the Potential Supplier receives a minus score, following the Price Calculation provided in Example 1, the Council will amend the Potential Supplier’s Price Score to “0”, for the purposes of the Evaluation, so their Price Score does not adversely affect their overall Score.


9. [bookmark: _Toc210140024]Presentations and/or Clarifications

9.1. Where the Council believes there is an omission, ambiguity or inconsistency in a Potential Supplier’s RfQ Response (including an arithmetical error), the Council reserves the right (but is not obliged) to seek clarification of any aspect of a Potential Supplier’s RfQ Response during the evaluation phase where necessary for the purposes of carrying out a fair evaluation.

9.2. The Potential Supplier will be required to confirm any appropriate amendments to their RfQ Response.

9.3. Potential Suppliers are asked to respond to such requests promptly and within any given deadline. Potential Suppliers may be disqualified if they do not satisfactorily respond within the given deadline.

9.4. Once the submitted RfQ responses have been evaluated, the Council reserves the right to conduct Presentation and/or Clarification meetings as part of the evaluation process with any number of Potential Suppliers, as the Council deems necessary, to complete a full evaluation of the RfQ Responses submitted.

9.5. The Council may clarify elements of Potential Suppliers' submissions and reserves the right to:
9.5.1. re-visit the evaluation scoring; and
9.5.2. ask further clarification questions.

10. [bookmark: _Toc210140025]Abnormally Low and/or Unsustainably High RfQ Responses

10.1. RfQ Responses will be reviewed to consider if they appear to be abnormally low or unsustainably high in cost. An initial assessment will be undertaken using a comparative analysis of the price proposal received from all Potential Suppliers.

10.2. The Council reserves the right to reject any unsustainably high RfQ Responses without further evaluation of the bid submission.

10.3. If the assessment shows that a Potential Supplier’s price offer may be abnormally low, the Council will request from a written explanation and/or evidence of the Potential Supplier’s price offer and/or RfQ Response, or of those parts of a Potential Supplier’s price offer and/or RfQ Response, which the Council considers contribute to the RfQ Response being abnormally low, to justify the RfQ Response and its price and/or value(s) offered.

10.4. On receipt of a Potential Supplier’s written explanation, the Council will verify the price offer, RfQ Response or parts of the RfQ Response.

10.5. If the Council is still of the opinion that the Potential Supplier has submitted an abnormally low offer, the Council will confirm this to the Potential Supplier and will advise either:
10.5.1. that the Potential Supplier’s RfQ Response has been rejected; or
10.5.2. that, for RfQ evaluation purposes, the Council will make an adjustment to the price proposal to take account of any consequences of accepting an abnormally low RfQ Response.

10.6. Where the Potential Supplier is unable to prove, within a sufficient time limit, such justification for the low price and/or value, the Council reserve the right to reject the RfQ Response.

11. [bookmark: _Toc210140026]Rejection and Disqualification of RfQs

11.1. The Council reserves the right to reject or disqualify any RfQ Response and or a Potential Supplier, where the Potential Supplier:
11.1.1. Fails to submit their RfQ Response by the Deadline for Submission of Bids, set out in the procurement timetable at Table A;
11.1.2. contains gaps, omissions, misrepresentations, errors, uncompleted sections, or changes to the format of the RfQ provided;
11.1.3. contains handwritten amendments which have not been initialled by the authorised signatory;
11.1.4. does not reflect and confirm full and unconditional compliance with all of the documents issued by the Council forming part of this RfQ;
11.1.5. contains any caveats or any other statements or assumptions qualifying the RfQ Response that are not capable of evaluation in accordance with the Council’s published evaluation model or requiring changes to any documents issued by the Council in any way;
11.1.6. contains any alterations or additions to any documents issued by the Council forming part of this RfQ;
11.1.7. cannot commit to achieve any Key Dates for elements and/or milestones etc. as set out in the Council’s Specification;
11.1.8. is not submitted in a manner consistent with the provisions set out in this RfQ;
11.1.9. fixes or adjusts the amount of its RfQ Response by or in accordance with any Conditions of Contract or arrangement with any other party;
11.1.10. communicates to any party other than the Council or, as applicable, relevant participating body, the amount or approximate amount of its proposed RfQ Response or information which would enable the amount or approximate amount to be calculated (except where such disclosure is made in confidence, to obtain quotations necessary for the preparation of a complete and accurate RfQ Response or insurance or any necessary security);
11.1.11. enters into any Condition of Contract or arrangement with any other party that such other party shall refrain from submitting an RfQ Response or shall limit or restrict the prices to be shown by any other Potential Supplier in its RfQ Response;
11.1.12. offers or agrees to pay or gives or does pay or gives any sum or sums of money, inducement or valuable consideration directly or indirectly to any party for doing or having done or causing or having caused to be done in relation to its RfQ Response or any other proposed RfQ Response;
11.1.13. commits an offence under the Bribery Act 2010 or an offence under Section 117(2) of the Local Government Act 1972;
11.1.14. directly or indirectly Canvases any officer, member, employee, or agent of the Council or its members or any relevant participating body or any of its officers or members concerning the establishment of the contractual relationship or who directly or indirectly obtains or attempts to obtain information from any such officer, member, employee or agent or concerning any other Potential Supplier, RfQ Response or proposed RfQ Response;
11.1.15. fails to declare any conflict of interest or any circumstances that could give rise to a conflict of interest (Potential Suppliers must notify the Council via e-mail);
11.1.16. fails to comply fully with the requirements of this RfQ or makes a misrepresentation in any information supplied in their RfQ Response;
11.1.17. there is a change in identity, control, financial standing or other factor impacting on the selection and or evaluation process affecting the RfQ Response;
11.1.18. submits an RfQ Response which does not comply with any mandatory requirement (where the word “shall” or “must” is used); or fails to comply with the Revised Prevent Duty Guidance: for England and Wales; para. 45 "publicly-owned venues and resources do not provide a platform for extremists to disseminate extremist views"; para 46 "organisations who work with the local authority on Prevent are not engaged in any extremist activity or espouse extremist views"; or contradict para 47 "new contracts for the delivery of their services are being made to ensure that the principles of the duty are written into those contracts in a suitable form";
11.1.19. Is submitted by any Potential Supplier (for the purposes of this paragraph, this also includes any company who has control of the legal entity submitting the RfQ Response or a member of the group, if submitting as a group of economic operators) who has longstanding unpaid debts of any value with the Council, which have not been disputed by the Potential Supplier and/or where no payment plan has been agreed with the Council within one-hundred and twenty (120) days of the date the invoice was due to be paid. For the avoidance of doubt, longstanding in this instance, is defined as equal to or greater than one-hundred and twenty (120) days;
11.1.20. Fails to declare their organisation or any other person has powers of representation, decision or control in the organisation;
11.1.21. Has been involved in any situation or activity which, in the reasonable opinion of the Council, may have a negative impact on the reputation of the Council or may bring the Council or any element of its business in to disrepute; and/or
11.1.22. Submits an RfQ Response that is in any other way deemed non-compliant by the Council.

11.2. By participating in this procurement process, Potential Suppliers accept that the Council shall have no liability to a rejected or disqualified RfQ Response and/or Potential Supplier in these circumstances.


[bookmark: _Toc210140027][bookmark: _Hlk190680832][bookmark: _Hlk189209496][bookmark: _Hlk210204841]Section 2: Specification

1.0 Lodge Park Sports Centre Works Specification

Lodge Park Sports Centre, Shetland Way, Corby, NN17 2SG was built in 1972 and has a traditional dry side sports centre design.

The Council is seeking to refurbish and upgrade key customer areas to meet Sport England guidance for Accessible and inclusive sports facilities (AISF)  specifically including  Part D – Changing and toilet provision (see 2.9). 

1.1 [bookmark: _Toc133496495]Site Visit
Please note we are planning to hold a contractor’s site visit and question session at Lodge Park between 12 noon and 3 PM on Wednesday 22 October 2025. We strongly urge you to attend as it will provide all bidders with a chance to view the site, measure up and talk to us about what we are looking to achieve from this project.

Photographs of all areas are shown in Appendix 3.

2.0 The refurbishment will include:

2.1 First Floor Toilets

2.1.1 Male Toilets (M on First Floor Plan – Appendix 1)
Comprising: 3 toilet cubicles, 3 urinals, 2 sinks plus one lower-level height. Hand dryer will remain. It is expected that the dividing/back panels and sink vanity unit will meet a panel minimum specification of those currently in situ. Colour options for panels should be provided. There should be one ambulant accessible toilet cubicle, one urinal and one wash hand basin within the vanity unit for ambulant disabled users and children. Tiled splashback behind sinks required. Replace radiator with any pipework boxed in. Remove and replace ceiling tiles. Mirrors will need to be removed and replaced with round mirrors at the completion of works. 

2.1.2 Female Toilets (F on First Floor Plan – Appendix 1)
[bookmark: _Hlk209792575]Comprising: 4 toilet cubicles, 3 sinks and one lower-level height. Hand dryer will remain. It is expected that the dividing/back panels and sink vanity unit will meet a panel minimum specification of those currently in situ. Colour options for panels should be provided. There should be one ambulant accessible toilet cubicle, and one wash hand basin within the vanity unit for ambulant disabled users and children (remove separate single sink to leave 3 sinks in total). Tiled splashback behind sinks required. Replace radiator with any pipework boxed in. Remove and replace ceiling tiles. Mirrors will need to be removed and replaced with round mirrors at the completion of works. 

2.1.3 Disabled Toilet (D on First Floor Plan – Appendix 1)
Comprising: 1 toilet with grab rails, 1 sink. Hand dryer will remain. Tiled splashback behind sinks required. Plastic coated handrails and grab rails should visually contrast from their background colour. Replace radiator with any pipework boxed in. Baby change table to be removed and replace with the Delabie fold down table from the ground floor disabled toilet.

All 3 areas will require new toilet roll holders, redecoration of paintwork on walls (paint colour to be confirmed) suitable for wet areas, and replacement flooring with a minimum specification of that currently in situ. 

It is acknowledged that with the inclusion of ambulant accessible toilet cubicles there may be a reduction in the other toilet cubicles currently in situ.

2.2 Ground Floor Male and Female Showers
Located within the male and female changing rooms (Ground Floor Plan – Appendix 1) these will both require individual shower cubicles with dividing panels and lockable doors, back panels and shower fittings. An ambulant accessible shower cubicle provided with a drop-down seat, appropriate grab rails and 2 shower heads at the required heights is required for both areas. The number of showers in the male changing room will ideally be retained unless this contradicts Sport England guidance for the standard space required. Female changing should include 3 standard shower cubicles plus 1 ambulant accessible cubicle (currently 6 in total).

Standard showers should have timed push buttons.

Both areas will require redecoration of paintwork on walls (paint colour to be confirmed) suitable for wet areas and replacement flooring. Floor finishes must be slip resistant even when wet and be laid flush with each other. Remove and replace ceiling tiles.

2.3 Changing Places Toilet with Shower (Ground Floor Plan – Appendix 1)
A Changing Places (CP) toilet facility is an all-gender room with a peninsular WC, fixed track hoist, adult‑sized variable height changing bench, washbasin and shower, for use by people with complex and multiple impairments who require the help of up to two assistants.

It is proposed to combine 2 rooms on the ground floor (identified as store rooms on the plan – Appendix 1) to achieve this. Dividing the rooms is a load-bearing wall. NNC Building Control application has been submitted, and officers will need to be involved/informed of the works schedule. The disabled toilet within the first room, has been refurbished within the last 8 months and the Council will seek to retain/reuse such fittings where alterations and Sport England guidance permit.

The space needs to be fitted with a full room cover overhead track hoist system (either ceiling or wall mounted) so that assistants can move the person to the various areas within the room. It should provide a safe working load of at least 200 kg.

All areas will require redecoration of paintwork (paint colour to be confirmed) suitable for wet areas and replacement flooring suitable for wet rooms. Floor finishes must be slip resistant even when wet.

2.4 Access

Lodge Park Sports Centre is open from 6 AM-10 PM Monday-Friday and 8 AM-8 PM Saturday and Sunday. Contractors will need to be mindful that the facility will remain open to members of the public and corridors around the facility and exit routes must always remain clear and free of obstruction.

The sports centre is adjacent to Lodge Park School who use the car park to drop off and collect children at school times. Shetland Way and outside of the school is therefore very busy. Deliveries of equipment and materials should be avoided at these times.

[bookmark: _Toc114238036][bookmark: _Toc133496504]2.5 Project Management

During the refurbishment the contractor will remove and clear from site the in-situ fittings and flooring as identified, protecting corridor flooring, walls etc on route as required.

2.5.1 Safety – the contractor will be responsible for CDM and ensuring safety for all aspects of work. Risk assessments must consider the facility is still open and members of the public (of all ages) will be accessing the building during the works. Relevant building surveys including asbestos are attached in Appendix 2 and contractors will be required to take relevant precautions. 

Asbestos has been identified in the Disabled Toilet / Unisex changing, and first floor Disabled toilet. Although not identified in the male/female changing rooms and first floor male/female toilets, this could be due to missed sampling spots. The Council advises contractors to be prudent and to treat materials as if there could be some in these areas when lifting flooring etc. Contractors will need to ensure the relevant HSE guidance for asbestos removal/disposal is followed and reflected in risk assessments.

2.5.2 Welfare – There are toilet facilities on site.

2.5.3 Storage - an area within the overflow car park will be designated in agreement with the site Leisure Manager for a contractor compound where equipment may be stored at your own risk. Contractors should advise how much space is required i.e. number of car park spaces.

[bookmark: _Hlk210284855]2.6 Schedule of Works – subject to building control approval and signed contracts, refurbishment works can start at any time from Monday 5 January 2026 with works being completed no later than 20 March 2026. It is preferred that you do not work after 5 PM weekdays where possible, as this is a peak time for the facility. 

It will be important for you to provide us with a definite start date and a clear schedule of works (timeline) for each area so we can inform our customers in advance of the expected disruption. 

Ideally the Council’s preferred order of works would be:
(i) Changing Places Toilet with Shower
(ii) Changing Room Showers (male and female)
(iii) First Floor Toilets (male, female and disabled)

2.7 Warranty - Please provide your Warranty information including Changing Places fittings.


2.8 Additional Works 
The Council seek an additional quote to refurbish the toilet area within the female changing room. Comprising: 4 toilet cubicles, 3 sinks. 

It is expected that the dividing/back panels will meet a panel minimum specification of those currently in situ. Colour options for panels should be provided. There should be one ambulant accessible toilet cubicle, and one wash hand basin within a vanity unit for ambulant disabled users and children. Tiled splashback behind sinks required. Any pipework should be boxed in. Remove and replace radiator and ceiling tiles. Mirrors will need to be removed and replaced with round mirrors at the completion of works.

[image: A bathroom with a row of toilets  AI-generated content may be incorrect.]
[image: A bathroom with several sinks  AI-generated content may be incorrect.]















NB: This is listed as a separate item within the pricing schedule 


2.9 Sport England AISF Requirements

Accessible and inclusive sports facilities | Sport England




3.0 [bookmark: _Hlk189209559]Completion of Works

3.1 On completion of all works, all surplus arising shall be removed, and the site left clean and tidy.
3.2 Repair any damage to the compound area and leave the site in an acceptable and agreed condition.
3.3 North Northamptonshire Council will not be responsible for any materials or equipment left on site during the refurbishment. 
3.4 Complete all works as to the timeline identified in Table A on page 5.



[bookmark: _Toc210140028]Section 3: Supporting Information

1. Please complete Section 3 below.

	General Information

	Question 1:
	Scoring Methodology:
	Question Answered? Yes/No

	1.1. (a)
	Full name of the Potential Supplier completing Information
	Click to enter text.

	1.1. (b) (i)
	Registered office address
	Click to enter text.

	1.1 (b) (ii)
	Registered website address
	Click to enter text.

	1.1. (c) (i)
	Trading Status
	Choose an item.

	1.1. (c) (ii)
	*If you selected ‘OTHER*’, please specify
	Click to enter text.

	1.1 (d)
	Date of registration in country of origin
	Click to enter date.

	1.1. (e)
	Company registration number
	Click to enter text.

	1.1. (f)
	Charity registration number
	Click to enter text.

	1.1 (g)
	Head Officer DUNS number
	Click to enter text.

	1.1 (h)
	Registered VAT number
	Click to enter text.

	1.1 (i)
	Trading name(s) that will be used if successful in this procurement.
	Click to enter text.

	1.1. (j)
	Are you a Small, Medium or Micro Enterprise (SME)?
	Click to enter text.

	1.1 (k)
	If applicable, details of immediate parent company
	Click to enter text.

	1.1 (l)
	If applicable, details of ultimate parent company
	Click to enter text.



PLEASE NOTE: To avoid any unnecessary duplication for the Potential Supplier, by signing the Declaration at Question 2, you are also signing to confirm the following, as included in this RfQ Response, and all associated subsections therein contained:
i. Section 5: Freedom of Information; and
ii. Section 6: Declaration.

	Contact Details and Declaration

	Question 2:
	Scoring Methodology:
	Question Answered? Yes/No

	Potential Supplier contact details for enquiries about this RfQ Response.

	2.1. (a)
	Contact name
	

	2.1. (b)
	Name of organisation
	

	2.1. (c)
	Role in organisation
	

	2.1. (d)
	Phone number
	

	2.1. (e)
	E-mail address
	

	2.1. (f)
	Postal address
including postcode
	

	2.1. (g)
	Signature
electronic is acceptable
	

	2.1. (h)
	Date
	




	Insurance

	Question 3:
	Scoring Methodology:
	PASS/FAIL
	Word Limit:
	N/A

	Please confirm that your organisation already has or is prepared to obtain the level of insurance cover prior to award of the contract? The levels of insurance cover are indicated below. 
Important Note: Potential Suppliers who answer “No” to any of the levels below will be eliminated from this procurement process.

	3.1. (a)
	Employer’s (Compulsory) Liability Insurance at no less than £5m
It is a legal requirement that all companies hold Employer’s (Compulsory) Liability Insurance of £5 million as a minimum. Please note this requirement is not applicable to Sole Traders.
	Choose an item.

	3.1. (b)
	Public Liability Insurance at no less than £5m
	Choose an item.

	3.1. (c)
	Professional Indemnity Insurance at no less than £5m
	Choose an item.

	3.1. (d)
	Product Liability Insurance at no less than £2m
	Choose an item.




	Requirements under Modern Slavery Act 2015

	Question 4:
	Scoring Methodology:
	PASS/FAIL
	Word Limit:
	N/A

	4.1.
	The Council wants to ensure that within your business and its supply chain, there is no servitude or forced labour, slavery human trafficking, arranging or facilitating the travel of another person with a view that a person is being exploited or conducting any activities that contain violation of human rights.
Please confirm that your supply chain with regards to this RfQ Response complies with the Modern Slavery Act 2015?
Important Note: Potential Suppliers who answer “No” will be eliminated from this procurement process.
	Choose an item.



	[bookmark: _Hlk77086268]UK General Data Protection Regulation (UK GDPR)

	Question 5:
	Scoring Methodology:
	PASS/FAIL
	Word Limit:
	N/A

	5.1.
	The Council wants to ensure that within your business and/or in its supply chain, the processing of personal data and processes in relation to this contract are complaint with the requirements of the UK General Data Protection Regulations (UK GDPR) and Data Protection Act.
Please confirm that you and your supply chain with regards to this Mini Competition Response comply with all applicable data protection legislation including but not limited to the UK General Data Protection Regulations (UK GDPR) and Data Protection Act.
Important Note: Potential Suppliers who answer “No” will be eliminated from this procurement process.
	Choose an item.



	Social Value

	Question 6:
	Scoring Methodology:
	PASS/FAIL
	Word Limit:
	N/A

	[bookmark: _Hlk67661075]6.1.
	Having read the specification what community benefits, will your organisation provide as part of your proposal? Examples include but not be limited to:
· Sub-contracting locally;
· Improvements to the area covered by North Northamptonshire; and/or
· Use of apprenticeships.
Important Note: Where the Potential Supplier answers in such a way, as to avoid this requirement, but still provides an answer (e.g., “we are unable to offer any benefits as a part of this Contract”), they will be deemed to have not answered the question, which may lead them failing this question and being rejected from the process.

	Answer:

	



	Environmental Policy

	Question 7:
	Scoring Methodology:
	PASS/FAIL
	Word Limit:
	N/A

	7.1.
	[bookmark: OLE_LINK2]The Council wants to ensure that within your business and/or in its supply chain, that consideration has been given to the environmental impact of works i.e. whether you have a carbon neutral/net zero agenda for example.
Important Note: Potential Suppliers who answer “No” will be eliminated from this procurement process.
	Choose an item.

	Answer:
	




















	Project Specific Questions

	[bookmark: _Hlk166667378]Question 8:
	Scoring Methodology:
	35%
	Word Limit:
	1200

	8.1 [bookmark: OLE_LINK1]Please demonstrate how you plan to meet the requirements contained within the specification including a detailed Method Statement, describing how the works will be delivered, including a Works Management Plan detailing; site access, customer safety, and material deliver / storage / security. Including a materials specification and details of the products/fittings you propose to use. 
8.2 You will need to include a timetable for the works that achieves completion within the timelines identified in 3.3 Table A and identifies the key stages involved based on the Councils order of preference:
 (i)	Changing Places Toilet with Shower
(ii)	Changing Room Showers (male and female)
(iii)	First Floor Toilets (male, female and disabled)  

	Answer:

	Click to enter text.

	Word Count:
	Enter no.



	Project Specific Questions

	Question 9:
	Scoring Methodology:
	10%
	Word Limit:
	500 words

	[bookmark: OLE_LINK3]9.1 Please give brief details of the skills, experience, training and qualifications of the workforce and management that will carry out the refurbishment works.

	Answer:

	Click to enter text.

	Word Count:
	Enter no.















	Durability and Maintenance

	Question 10:
	Scoring Methodology:
	Information to support Question 8
	Word Limit:
	500 words

	Please provide further information on the products/materials you plan to use in the refurbishment including service requirements for the Changing Places fittings.

	Answer:

	Click to enter text.



[bookmark: _Toc210140029]Section 4: Pricing Sheet

1. [bookmark: _Toc210140030]Pricing and Costs

1.1. Please complete the Pricing Schedule at Table E, below, ensuring that you have provided a fixed and firm cost in each of the relevant boxes.
[bookmark: _Hlk67661118]
1.2. All prices quoted must exclude VAT.

1.3. Should you be successful, your fixed cost for the contract must be included in your RfQ Response and any costs which are not included will not be met by the Council either before or during the contract.

1.4. Where the Council considers a price to be abnormally low, it may seek clarification and/or an explanation from the Potential Supplier, and the Council may reject any RfQ Response, at its absolute discretion, if it appears to be unreliable.

[bookmark: _Hlk67661149]Table E – Pricing Schedule
	Pricing Schedule

	
	Scoring Methodology:	55%

	A. 
	Male, female and disabled toilets (first floor)
	£

	B. 
	Male and female showers within changing rooms
	£

	C. 
	Changing Places Room and fittings
	£

	D. 
	Total Cost (A+B+C)
	£

	E. 
	Female Toilets within changing rooms 
	£




[bookmark: _Toc210140031]*For use at the discretion of the Employer in the potential valuation of any variations
[bookmark: _Toc210140032]Section 5: Freedom of Information

1. Information in relation to this RfQ may be made available on demand in accordance with the requirements of the Freedom of Information Act 2000 (“The Act”) and your organisation details will be disclosed and/or published where the expenditure is over £500, as per the Government Transparency agenda.

2. Potential Suppliers must state if any of the information supplied by them is confidential and commercially sensitive or should not be disclosed in response for the Information under The Act. Potential Suppliers must state why they consider the information to be confidential or commercially sensitive.

3. Note that inclusion below will not guarantee that the information will not be disclosed but will be examined in the light of the exemptions provided in The Act. Note that the Declaration for this Section has been completed and signed at Section 3, Question 2.1 (g) of this document.

	Information/Document
	Reference/Page No.
	Reasons for Non-Disclosure
	Duration of Confidentiality

	1. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	2. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	3. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	4. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	5. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	6. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	7. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.




[bookmark: Declaration][bookmark: _Toc210140033]Section 6: Declaration

1. By signing Section 3, Question 2.1. (g) I hereby declare that:
1.1. I am signing on behalf of the Company named at Section 3, Question 1.1 (a) and am duly authorised to do so;
1.2. to the best of my knowledge, the information provided is complete and accurate;
1.3. the price in Section 4 is our best offer;
1.4. no collusion with other organisations has taken place in order to fix the price;
1.5. that there is no conflict of interest in relation to the Council’s requirement;
1.6. the requirement be subjected to the terms and conditions set out in Conditions of Contract identified at Appendix 4;
1.7. that no goods, supplies, services and/or works will be delivered or undertaken until both parties have executed the formal contract documentation and an instruction to proceed has been given by the Council in writing; and
1.8. I understand that the Council may reject my submission if there is a failure to answer all relevant questions fully or if I provide false and/or misleading information.


[bookmark: _Toc77082825][bookmark: _Toc210140034]Section 7: Due Diligence

1. The Council will undertake its due diligence in advance of any contract award.

2. The preferred Potential Supplier(s) will not be awarded the Contract until the Council is satisfied with any further checks and due diligence it has carried out and these will need to be acceptable to the Council before a contract can be awarded. The Council reserves the right to disqualify any RfQ Response which is incomplete.

3. Due diligence may include credit checks in relation to the preferred Potential Supplier(s) (including each member of any consortium and of any key sub-contractor). This is important to the Council to ensure that any organisation who wishes to enter into a contract with the Council will be in a position to provide the goods, services and/or works on an ongoing basis as agreed within any contract. The Council works with external credit agencies to provide these financial checks.

4. The Council reserves the right to reject a Potential Supplier from the procurement process, where any findings from the Council’s due diligence reveal a serious concern or risk for the Council that cannot be remedied in a reasonable amount of time before award. Potential Suppliers are strongly encouraged to check and manage their financial score within the industry.

5. The Council reserves the right to revisit the responses provided to any questions at any time before award stage, where the Council believes there is a risk that responses might have changed. The Council reserves the right to disqualify any Potential Supplier who no longer meets the minimum criteria if it originally led to them continuing in the procurement process.


[bookmark: _Toc77082826][bookmark: _Toc210140035]Section 8: Contract Award

1. The Council will notify all Potential Suppliers of its intention to award a contract.

2. This will include details of the:
0. Award criteria scores and feedback for the Potential Supplier receiving the notification; and
0. Name of the Successful Supplier(s).

1. The following documents shall form part of the contract between the Council and the Successful Supplier(s):
0. Specification including completion timeline;
0. Terms and Conditions plus related Schedules (e.g., service levels, site plans, asset lists, contracts list, relevant policies, etc.);
0. Pricing Schedule (as completed by the Successful Supplier);
0. Response to requirements; and
0. A list of commercially sensitive information.

































APPENDIX 1: Building Plans















































APPENDIX 2: Asbestos Management Plan


















































APPENDIX 3: Photographs of in-situ facilities















































APPENDIX 4: Conditions of Contract
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AISF-Part-D-Changing-and-toilet-provision.pdf


Accessible and 
inclusive sports 
facilities (AISF)
(formerly known as 
Accessible Sports Facilities) 


Part D
Changing and 
toilet provision


Think of the environment. Please avoid 
printing this A4 document unnecessarily. sportengland.org



https://www.sportengland.org





Sport England’s design guidance 
aims to:
•	 Increase awareness of good design;
•	 Help built environment 


professionals, volunteers, clients, 
operators, user representatives and 
stakeholders follow best practice;


•	 Encourage well-designed facilities 
that meet the needs of sport and 
physical activity and are a pleasure 
to use.


Cover: CGI image of an example changing room
Image credit: Roberts Limbrick Architects


Document accessibility
This document has been designed for comfortable reading at A4 
and on a laptop screen, but can also be printed at A3 for large 
print versions. The pdf is accessible and has been tested to work 
with text readers.


The AISF guidance has a new format with separately 
downloadable parts and appendices - see page 4. They have 
been developed to enable the information to be digested 
and processed easily, with illustrations and tables for quick 
reference.


User guide
Before using this design guidance for any specific projects, all 
users should refer to the on-line user guide which explains when 
and how to use the guidance as well as understanding the 
limitations of use.


Click here for User guide and other  
Design and cost guidance
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https://www.sportengland.org/guidance-and-support/facilities-and-planning/design-and-cost-guidance

https://www.sportengland.org/guidance-and-support/facilities-and-planning/design-and-cost-guidance





Foreword
Accessible and inclusive facilities for all


Sport England believes that good facilities are fundamental 
to developing opportunities for sport and physical activity for 
everyone, from the youngest beginners to late starters and elite 
athletes. Sports and leisure facilities, from the smallest to largest, 
should be designed to be accessible and inclusive with flexibility 
to provide equitable sport and activity for everyone.


Good design should be based upon:


•	 Stakeholder engagement putting people at the heart of the 
whole design process;


•	 A sound understanding of current trends and practices within 
individual sports;


•	 Research and developments in the sport and leisure industry;


•	 Accounting for a diverse spectrum of user needs;


•	 Experience gained from previously-built schemes.


These considerations should be embraced within the earliest 
vision statement and enshrined in the briefing stages through to 
the final detailed specifications and operational arrangements. 


Sport England’s design guidance notes aim to promote a greater 
understanding of inclusive design principles, technical and 
other important considerations to arrive at appropriate solutions 
that meet a wide spectrum of user needs. The guidance also 
signposts to further information, advice and expertise as well as 
good practice examples.


“    The built environments where movement 
and physical activity take place can 
sometimes be a person’s biggest barrier to 
being more active.


This guidance provides the technical 
information needed to ensure that facilities are 
not just functionally accessible but intuitive, 
inviting, and capable of both attracting and 
meeting the needs of our increasingly diverse 
communities.


Good design is about putting people first and 
AISF is a vital tool in creating and maintaining 
places and spaces that support us all, without 
exception, to move more.’’


Viveen Taylor, Director of Equality, Diversity and Inclusion in Sport
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How this document relates to other guidance
The Accessible and Inclusive Sports Facilities (AISF) guidance documents should be read alongside the latest version of related Sport 
England guidance and other key statutory and national governing body of sport (NGB) requirements and the links highlighted below:


Sport England AISF documents


Part A	                  Essential reading
	                   1:  Introduction
	                 2: Key considerations
		   3: Project delivery


Part B 	              External areas


Part C	                 Internal areas


Part D	             Changing and toilet provision


Part E 	             Wayfinding and signage


Part F	              Emergency evacuation


Part G             Consultation and engagement


Part H	             Operation and management


Appendices   Further information and checklists


 To download AISF documents Click here


Other sports guidance


Strategic Outcomes Planning Guidance (SOPG) Click here


Demographic knowledge Click here


Dementia-friendly sport and physical 
activity guide


Click here


Safeguarding Click here


NGB sport-specific and wheelchair sports 
requirements (see also Appendices overview)


Click here


Other key references


Equality Act 2010 Click here


Building Regulations / Approved Documents (AD) Click here


British Standard (BS) 8300 “Design of an 
accessible and inclusive built environment”     


Click here


BSI PAS 6463: 2022 “Design for the Mind - 
Neurodiversity and the Built Environment” Click here


Inclusive Design Overlay to the RIBA Plan 
of Work


Click here
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https://www.sportengland.org/guidance-and-support/facilities-and-planning/design-and-cost-guidance/accessible-facilities

https://www.sportengland.org/guidance-and-support/facilities-and-planning/strategic-outcomes-planning-and-leisure-services

https://www.sportengland.org/research-and-data/research#demographics-17948

https://www.sportengland.org/news/dementia-friendly-sport-and-physical-activity-guide

https://www.sportengland.org/guidance-and-support/safeguarding

https://www.sportengland.org/guidance-and-support/facilities-and-planning/design-and-cost-guidance/sport-specific-guidance#ngbguidance-9292

https://www.gov.uk/guidance/equality-act-2010-guidance

https://www.gov.uk/government/collections/approved-documents

https://knowledge.bsigroup.com/categories/construction-and-building

https://www.bsigroup.com/en-GB/standards/pas-6463/

https://www.architecture.com/knowledge-and-resources/resources-landing-page/inclusive-design-overlay-to-riba-plan-of-work
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Contents 


1   Design considerations Page 11


1.1 Introduction 12


1.2 General principles 12


1.3 How people use facilities 13


1.4 What facilities are needed? 14


1.4.1 User needs 14


1.4.2 Choice and flexibility for users 15


1.4.3 Protection and safeguarding 15


1.4.4 Type of activity or sport 15


1.4.5 Type of use 15


1.4.6 Level of activity 15


1.4.7 Programming considerations 16


1.4.8 Safety considerations 16


1.4.9 Design development / co-design 16


1.5 Components summary 18


1.6 Arrangement types 19


1   Design considerations (continued) Page


1.7 Provision 21


1.7.1 Minimum provision 21


1.7.2 Toilet provision generally 25


1.7.3 Accessible toilet provision 25


1.7.4 Changing Places provision 25


1.7.5 Changing provision 26


1.7.6 Storage and locker provision 27


1.7.7 Baby changing provision 27


1.7.8 Multi-faith wash and toilet provision 27


1.8 Layout considerations 28


Cont/d ....
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2   Component details Page 29


2.1 Changing 30


2.2	 Showers 34


2.2.1 Standard showers 36


2.2.2 Ambulant accessible showers 36


2.2.3 Wheelchair accessible showers 37


2.3 Toilets 38


2.3.1 Toilets generally 38


2.3.2 Separate male or female toilet provision 39


2.3.3 All-gender toilet provision 39


2.3.4 Accessible toilet provision 39


2.3.5 Standard toilets 40


2.3.6 Ambulant accessible toilets 41


2.3.7 Wheelchair accessible toilets 42


2.4 Storage and locker provision 44


2.4.1 General arrangement types 44


2.4.2 Locker requirements 45


2.4.3 Storage examples 46


2   Component details (continued) Page


2.5 Lobbies / privacy screening 47


2.6 Vanity areas 49


2.7 Baby changing 51


2.8 Door arrangements 53


2.8.1 Doors to accessible rooms generally (except 
in sports wheelchair zones)


53


2.8.2 Doors to accessible rooms within sports 
wheelchair zones


54


2.9 Integrated panel systems 55


2.10 Accessible equipment 56


2.10.1 Wet-use wheelchairs 56


2.10.2 Hoists 56


2.11 Construction considerations 57


2.12 Wudu and faith wash facilities 58


2.12.1 Wudu/ footwash 58
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3  Configurations Page 59


3.1 Open changing 60


3.1.1 Main changing 61


3.1.2 Buffer changing 63


3.2	 Private changing 64


3.2.1 Private changing cubicles/ rooms within open 
changing or changing village


65


3.2.2 Private all-gender changing rooms accessed 
off circulation


66


3.2.3 Self-contained standard changing facilities 67


3.2.4 Self-contained ambulant accessible 
changing facilities


67


3.3 Changing village 68


3.4 Shower zones 69


3.5 Toilet arrangements 71


3.6 Accessible toilets 72


3.6.1 Accommodation requirements 72


3.6.2 Wheelchair accessible toilet design 73


3.6.3 Wheelchair accessible WC transfer options 
and locations


74


3.7 Accessible changing 75


3.8 Changing Places toilet with shower 77


4  Example settings Page 79


4.1 Standalone changing module / hub 80


4.2	 Open team changing 81


4.2.1 Clubhouses generally 82


4.2.2 Football clubhouse changing with whiteboard 85


4.2.3 Cricket clubhouse changing with padding up 
/ viewing area


86


4.2.4 Rugby clubhouse changing 87


4.3 Open male or female changing serving a 
sports hall


88


4.4 Dry change or outdoor activites 91


4.5 Standalone changing and storage facility 92


4.6 Wet and dry leisure 93


Tables Page


Table D1 Wheelchair accessible changing - minimum provision 22


Table D2 Private changing - minimum provision 23


Table D3 Accessible toilets - minimum provision 24
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Figures Page


Figure D1 Design development process overview 17


Figure D2 Open changing benches 31


Figure D3 Changing compartment examples 32


Figure D4 Standard cubicle shower 36


Figure D5 Standard pre-swim open shower 36


Figure D6 Ambulant accessible cubicle shower 36


Figure D7 Enlarged ambulant accessible cubicle shower 36


Figure D8 Wheelchair accessible cubicle shower 37


Figure D9 Wheelchair accessible open shower 37


Figure D10 Standard WC cubicle within separate male or 
female toilet cluster


40


Figure D11 Standard toilet with hand rinse basin (s/c) - Example 1 40


Figure D12 Standard toilet with hand rinse basin (s/c) - Example 2 40


Figure D13 Ambulant accessible WC cubicle within separate 
male or female toilet cluster only


41


Figure D14 Wider ambulant accessible WC cubicle within 
separate male or female toilet cluster only


41


Figure D15 Ambulant accessible toilet with hand rinse basin 
(s/c)


41


Figure D16 Enlarged ambulant accessible toilet with hand 
rinse basin (s/c) and baby changing


41


Figures (continued) Page


Figure D17 Wheelchair accessible toilet (outward opening door) 42


Figure D18 Wheelchair accessible toilet (inward opening door) 42


Figure D19 Sports wheelchair accessible toilet 43


Figure D20 Wheelchair and sports wheelchair accessible toilet 
elevation


43


Figure D21 Lockers within sports wheelchair zone circulation 
serving dry changing


46


Figure D22 Lockers within wet changing village 46


Figure D23 Lockers within dry changing facilities 46


Figure D24 Larger accessible lockers close to accessible provision 46


Figure D25 Bag storage cupboards, e.g., for football 46


Figure D26 Lobby to vanity area within clubhouse changing 48


Figure D27 Lobby with vanity area to clubhouse changing 48


Figure D28 Lobby with vanity area to clubhouse changing 
(alternative arrangement)


48


Figure D29 Lobby with vanity area to clubhouse changing with 
two lockable doors


48


Figure D30 Lobby with vanity area to sports hall changing 48


Figure D31 Vanity area within a main changing area or 
changing village


50


Figure D32 All-gender wheelchair accessible baby changing room 52


Figure D33 All-gender wheelchair accessible baby changing 
room with toilet and large hand basin


52
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Figure D34 Baby changing provision accommodated within a 
wider ambulant accessible male or female WC cubicle


52


Figure D35 Examples of inward and outward opening doors 
generally


53


Figure D36 Examples of inward and outward opening doors 
within sports wheelchair zones


54


Figure D37 Team changing in a clubhouse 61


Figure D38 Team changing in a clubhouse with whiteboard and 
showers (Examples 1 and 2)


61


Figure D39 Smaller / junior team changing in a clubhouse with 
whiteboard and no showers (Examples 1 and 2)


62


Figure D40 General male or female changing serving a sports hall 62


Figure D41 Small buffer changing (with showers) serving 
separate male and female dry changing zones


63


Figure D42 Large buffer / group changing (without showers) 
serving changing village and separate male and 
female dry changing zones


63


Figure D43 1 or 2-person, family and family/ accessible 
changing cubicle/ room examples


65


Figure D44 1 or 2-person changing cubicle/ room with shower 
examples


65


Figure D45 Family and larger family/ accessible changing 
cubicle/ room with shower examples


65


Figure D46 1 or 2-person, family and larger family/ accessible 
changing room examples


66


Figure D47 1 or 2-person changing room with shower examples 66


Figures (continued) Page


Figure D48 Family and larger family/ accessible changing 
rooom with shower examples


66


Figure D49 1-, 2- or 3-person private/ family/ officials standard 
changing facilities with shower and WC or toilet (s/c) 
located off main circulation


67


Figure D50 2- or 3-person private/ family/ officials ambulant 
accessible changing facilities with shower and WC 
or toilet (s/c) located off main circulation


67


Figure D51 Changing village example with range of changing 
and shower cubicles and accessible provision 
including Changing Places facility


68


Figure D52 Clubhouse changing shower area with ambulant 
accessible cubicle


70


Figure D53 Clubhouse changing shower area with enlarged 
ambulant or wheelchair accessible cubicle


70


Figure D54 Small changing facility shower area with 
wheelchair accessible cubicle


70


Figure D55 Typical shower zone arrangement in larger facilities 
such as swimming pools or sports halls etc. 
incorporating wheelchair and ambulant accessible 
shower cubicles


70


Figure D56 Standard toilet (s/c) off main corridor 71


Figure D57 Standard and ambulant accessible WC cubicles 
within male or female toilet zones


71


Figure D58 Ambulant accessible toilet (s/c) off male or female 
changing room lobby


71


Figure D59 Ambulant accessible toilet (s/c) off main corridor 71
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Figure D60 Right-hand and left-hand transfer options from 
wheelchair to accessible WC 


74


Figure D61 Examples of wheelchair accessible WC locations 
and transfer handing alternatives


74


Figure D62 Wheelchair accessible changing room with shower, 
WC and bench


76


Figure D63 Wheelchair accessible changing room (compact) 
with shower, WC and bench (Examples 1 and 2)


76


Figure D64 Standard Changing Places toilet with shower 78


Figure D65 Extended Changing Places toilet with shower and 
additional door


78


Figure D66 Wheelchair accessible changing unit with shower, 
WC and bench


80


Figure D67 Flexible unit including ambulant accessible changing 
room with shower and bench, and self-contained 
wheelchair accessible toilet (Examples 1 and 2)


80


Figure D68 Team change with two toilets accessed from lobby 
and shared circulation (Examples 1 and 2)


82


Figure D69 Team change with two toilets accessed from lobby 82


Figure D70 Clubhouse with 4 team changing rooms (with 
and without showers), toilets (ensuite and within 
lobbies), and 2 officials changing


83


Figure D71 Clubhouse with 4 team changing rooms (with 
and without showers), toilets (ensuite and within 
lobbies), flexible self-contained and accessible 
changing rooms


84


Figures (continued) Page


Figure D72 Football clubhouse with 4 team changing rooms 
with whiteboard (with and without showers), toilets  
(ensuite in lobbies and circulation), private cubicle 
options, flexible self-contained and accessible 
changing rooms


85


Figure D73 Cricket clubhouse with 2 team changing rooms 
(with showers), padding up/viewing area, toilets 
(ensuite and circulation), flexible self-contained and 
officials changing rooms


86


Figure D74 Rugby clubhouse with 4 team changing rooms (with 
showers), toilets (ensuite in lobbies and circulation), 
private cubicles, flexible self-contained and 
acessible changing rooms


87


Figure D75 Dry male or female changing zones 88


Figure D76 Dry male or female changing zones with buffer 
changing


89


Figure D77 Dry male or female changing zones with buffer 
changing with independent access off corridor


90


Figure D78 All-gender or separate male or female dry 
changing area with individual combined shower 
and changing cubicles


91


Figure D79 Container unit with individual and accessible 
changing for cycling and other activities


91


Figure D80 Pavilion base model and options for changing 
accommodation


92


Figure D81 Wet changing village and dry male or female 
changing areas with flexible group / buffer changing 
configurable for variable wet or dry group sizes


93
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1   Design 
considerations


This section covers accessible and inclusive design 
considerations for changing rooms, toilets, showers, clothes 
storage, vanity areas, lobbies, and provides minimum 
provision allowances.
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1.1  Introduction
This section covers accessible and inclusive design 
considerations for changing rooms, toilets, showers, clothes 
storage, vanity areas and lobbies. These are normal parts of the 
support accommodation for sports and physical activity facilities, 
and where provided, should be designed for a diverse range of 
individual needs and preferences. However, the guidance is not 
exhaustive or limited to the examples included.


The provision of clean, well-maintained accessible changing and 
toilet facilities is key to encouraging more people to be active and 
will benefit everyone using and visiting a facility. The experience 
of these facilities will form a lasting memory which should be a 
positive one if users are to want to return on a regular basis.


1.2  General principles
The general principles of inclusive and accessible design for 
a diverse range of user needs are covered in detail in the AISF 
Part A Essential reading document. To apply these principles, it 
is essential that there is a sufficiently detailed understanding of 
all potential users. This should initially be based on consultation 
with potential users and interest groups and then an ongoing 
customer-focussed approach that informs the design 
development (see section 1.4.9).


Accessible and inclusive provision is important for all aspects 
of leisure facilities, but potentially most crucial for toilet and 
changing areas. Poor design, management and maintenance 
can have a negative impact on users’ overall experience 
and could discourage future visits. For some, the availability 
of suitable toilet and changing provision that is managed 
appropriately will determine whether they can visit in the first 
place or make return visits.


Facilities will generally be recommended by word of mouth and 
social media. Good facilities might get a more diverse and larger 
audience, whereas, poorly designed or managed facilities may 
be avoided.


The right changing and toilet provision will be created when:


•	 The facilities are designed and managed so that everyone 
feels welcome, reflecting the needs of the community it 
serves;


•	 The environment allows users to feel as safe as possible, 
without added anxiety, and is a place where their dignity and 
privacy is respected and maintained when using the facilities;


•	 The design and overall provision gives operators flexibility in 
the choices they can offer users, with the ability to tailor the 
provision to their specific customers’ needs and requirements.  
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1.3  How people use facilities
The use of facilities can vary from person to person, group to 
group, and depending on the nature of the activities. In some 
situations, people may choose to change and shower in the 
comfort of their own home rather than at a particular locality. At 
other times, the home will be the natural start and finish point 
for a person’s daily exercise regime, such as a walk in the park, a 
game of tennis or a visit to the local gym. These users may only 
need a bench to sit on to change footwear, suitable toilets to use, 
and secure storage for personal belongings. Alternatively, a full 
changing facility may be required as an integrated part of the 
activity.


It is also important to note as well as sports wheelchair zone 
provision, all parts of a facility should be freely accessible using a 
standard wheelchair - see Part C.


The information gathered during consultation and engagement 
will give a better understanding of what people’s needs are, 
helping to inform design and management solutions. Many 
factors can come into play and the provision should aim to be 
attractive, accessible and inclusive.


See Part G Inclusive consultation and engagement.


The information gathered during 
consultation and engagement 
will give a better understanding 
of what people’s needs are, 
helping to inform design and 
management solutions.


The Sands Centre, Carlisle
Image credit: Stuart Walker Photography







1.4  What facilities are needed?
The statutory minimum standards for toilets in new buildings in 
England is set out in Building Regulations Approved Document M 
Volume 2, which refers to the BS 8300 Codes of Practice generally 
and to Sport England’s guidance for sport and leisure facilities.
Note that in the Greater London area, the London Plan requires the 
guidance in BS 8300: 2018 to be followed for all new buildings as a 
planning policy requirement.


This Sport England guidance sets out what provision is 
specifically appropriate for sport and leisure facilities based on 
industry best practice and will in many cases be higher than the 
statutory minimum. The highest standards should always be 
followed, where practicable.


Designers and operators should also consider any sports and 
facility-specific guidance available from Sport England alongside 
the sport national governing bodies (NGBs) to inform the type 
and level of provision. In addition, design decisions on scope, type 
and quantity of changing and toilet provision should be informed 
and influenced by consultation with users, wider stakeholders 
and NGBs, and where appropriate any SOPG work. Any design 
decisions should be recorded in the Access and Inclusion File 
as described in AISF Part A. The file should be updated as the 
provision, design and specification develop over time.


For the NGBs sport-specific guidance and Sport England’s SOPG 
guidance, see links on page 4 of this document.


Each project is unique, and therefore it is essential that all factors 
are considered every time. The type, quantity and sports level of 
provision will depend on many factors and is likely to vary from site 
to site, even for identical types of amenities, due to local differences.


The main factors to consider when specifying and designing the 
changing and toilet provision are set out in the following sections 
1.4.1 - 1.4.9.


Aspire@ThePark, Wakefield
Image credit: GT3 Architects 
(with modifications by SE)


This Sport England guidance 
sets out what provision is 
specifically appropriate for sport 
and leisure facilities based on 
industry best practice and will in 
many cases be higher than the 
statutory minimum.
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1.4.1  User needs
The consultation should provide a clear picture of who will or could 
potentially use the facility. This will provide essential information 
to the designers and operators developing the project brief. For 
example, what is the age range of users? What are the likely 
numbers that need to be accommodated at any one time? Are 
there any specific cultural needs of the community that need to 
be addressed? A gap analysis may be required to identify who is 
not within the anticipated users and if this might be due to lack of 
existing provision and how this could be addressed.


1.4.2  Choice and flexibility for users
Wherever possible, customers should have a choice of provision to 
meet their needs and preferences. Providing choice helps minimise 
barriers to participation. Particularly in multi-use and group 
settings, it is important that operators are customer focussed and 
able to offer choice to users. There should be flexibility to cater for 
a range of programme scenarios and accommodate people’s 
needs as individuals or as groups, for example, different ages, 
physical and cognitive abilities, genders or cultural backgrounds. 
When planning toilet facilities, the local demographics should 
be considered so that the requirements of a broad range of 
backgrounds and faith groups can be met.


	  


Wherever possible, customers 
should have a choice of provision to 
meet their needs and preferences. 
Providing choice helps minimise 
barriers to participation.


1.4.3  Protection and safeguarding
It is very important for customers to feel safe and be able to 
maintain their privacy while using the changing and toilet 
provision. Safeguarding considerations are essential factors in the 
design of any changing and toilet provision to ensure everyone 
including children, young people and adults are protected.


1.4.4  Type of activity or sport
The changing and toilet provision should reflect the activities or 
sports provided. Understanding what is required and how it will 
be used is essential to creating the right solution. For example, for 
sports such as cricket, the changing room is potentially in use for 
the whole of the game, whereas other sports generally only require 
the provision at the start and end of each period of play. Often, 
people playing many different sports will use the same facility at 
other times and this needs to be factored into any solution. Section 
4 provides example solutions for different settings.


1.4.5  Type of use
The different types of use can vary significantly, e.g. from indoor 
to outdoor use, or wet to dry use or, clean to dirty use. The facility 
may need to provide open access, for example, in a park setting 
or, it may be part of a large leisure centre where entry control may 
need to be closely managed. Different types of use may require 
different design solutions to meet the needs of anticipated and 
future potential users.


1.4.6  Level of activity
This can range from informal or recreational activity up to 
competitive sport where the type and location of the facility is 
determined by league/competition rules. No matter what the level 
of activity, it is essential that user needs are fully considered when 
developing designs.	
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1.4.7  Programming considerations
Providing flexibility and choice is essential to maximise the benefit 
of any facility and to meet the needs of the intended users and 
uses.  For example, designing the changing and toilet layouts 
so that they can allow rooms to be allocated for male or female 
use to suit the programming needs, or providing adjacent rooms 
that can be linked together as buffer areas to give flexibility to 
accommodate more people - see sections 1.6, 3.1.2 and 4.3 for 
information on buffer changing rooms.


1.4.8  Safety considerations
All changing and toilet facilities should have audio and visual 
alerting systems for emergency evacuation - see Part F for further 
information. Many people who benefit from hearing aids on a 
day-to-day basis are unlikely to be wearing them in the change/
shower area.  Some users may also be wearing protective ear 
plugs when showering.


Visual contrast between adjacent surfaces and on signage and 
controls is particularly important in areas where people are 
unlikely to be wearing aids such as glasses. All emergency alarm 
pull cords within accessible facilities should be connected to the 
reception desk or suitable alternative space.


All emergency alarm pull cords 
within accessible facilities should be 
connected to the reception desk or 
suitable alternative space.


1.4.9  Design development / co-design
The design and the decisions on the overall provision of the toilets 
and changing for any sport or leisure project should be based 
on the user needs as well as the planned/potential uses of the 
facilities. This critical information will have been identified in the 
consultation and briefing process (see Parts A and G).


Figure D1 on the following page provides a simplified overview of 
the design development / co-design process, highlighting some, 
but not all of the important factors that need to be considered.  
As the diagram indicates, design development is a cycle of 
continued improvement or iteration to find the best and most 
appropriate solution.


The design development / co-design 
process is a cycle of continued 
improvement or iteration to find the 
best and most appropriate solution.
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Figure D1   Design development process overview


Helpful information and 
guidance


See page 4 links for:


•	 Strategic Outcomes Planning 
Guidance (SOPG);


•	 Other Sport England guidance;
•	 NGB / other guidance.


In addition, take account of:


•	 User consultation/brief (see 
Parts A and G);


•	 League/ competition 
requirements;


•	 Funder requirements.


1   Design considerations
•	 User needs
•	 Which sport(s)
•	 Type of use
•	 Level of activity
•	 Amount of use / programming
•	 Flexibility and choice for users
•	 Flexibility in what operators can offer
•	 Management / security issues
•	 Protection / safeguarding
•	 Design approach
•	 Setting for the facility


2  Component details                
See section 2 for key considerations for:
•	 Changing seats/ benches/ cubicles
•	 Shower provision
•	 Toilet provision
•	 Locker and storage provision
•	 Privacy lobby arrangements
•	 Vanity areas
•	 Baby changing
•	 Construction/ specification/ other  1  


•	 Accessible equipment/ controls
•	 Multi-faith considerations


1  See also AISF Part E Wayfinding and signage.


3  Configurations 
See section 3 for example layout 
configurations of the various 
components:
•	 Open changing
•	 Private changing
•	 Changing village
•	 Shower zones
•	 Toilet arrangements
•	 Accessible toilets
•	 Accessible changing 
•	 Changing Places toilet with shower


4  Example settings
See section 4 for implications for:
•	 Clubhouse
•	 Sports hall
•	 Swimming pool
•	 Combined wet and dry
•	 Artificial grass pitch (AGP) / 


Multi-use games area (MUGA)
•	 Natural turf
•	 Athletics
•	 Cycling
•	 Other outdoor pursuits


Design solutions 
should be based  


on user needs and 
programme of 


use identified in 
the consultation/


briefing process
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1.5  Components summary
At an early stage in the project development, it is very important 
to consider and decide on what the overall changing and toilet 
provision should be. This is so that the facilities can support and 
cater for a wide range of individual needs and preferences as 
well as the planned/potential programming and result in a fit-for-
purpose and sustainable facility.


Different changing layouts can be created by bringing together 
some or all of the components listed below:


•	 Changing;
•	 Showers;
•	 Toilets (including washbasins);
•	 Storage and lockers;
•	 Lobbies / privacy screening;
•	 Vanity areas;
•	 Baby changing;
•	 Door arrangements;
•	 Integrated panel system;
•	 Accessible equipment and controls;
•	 Wudu or faith wash facilities;
•	 Other construction considerations (including partitioning 


systems vs traditional wall construction).


Section 1.7.1 sets out the minimum provision.


Detailed guidance on the components is provided in section 2, with 
example layout configurations illustrated in section 3. Section 4 
then provides examples of the configurations applied to a range 
of indicative example facility settings.


Some of the main factors that influence the final decision are set 
out under section 1.7 Provision.


At an early stage in the project 
development, it is very important 
to consider and decide on 
what the overall changing 
and toilet provision should be. 
This is so that the facilities can 
support and cater for a wide 
range of individual needs and 
preferences as well as the 
planned/potential programming 
and result in a fit-for-purpose 
and sustainable facility.


Stechford Leisure Centre 
Image credit: provided by 
Serco Leisure Limited


A changing village can accommodate 
a wide range of user needs
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1.6  Arrangement types
There are many different ways of arranging changing and toilet 
provision.  This section provides the common terminology used 
to describe the arrangement types, as well as a short summary 
explanation.


Section 3 provides further information and detail.


•	 Open changing
Suitable for team or general dry sports hall changing, open 
changing areas comprise a series of spaces located off 
the main circulation area with doors and lobbies to provide 
privacy screening and allocated for either separate male (M) 
or female (F) use. They typically have open changing benches 
and can be equipped with ensuite toilets, shower cubicles, 
and vanity area, with lockers either within or in the adjacent 
circulation. Private changing cubicles within open change 
areas are often welcomed for modesty reasons;


•	 Changing village
Usually found in swimming pool environments, changing 
villages consist of a matrix of private changing and shower 
cubicles in close proximity to clusters of adjacent lockers. A 
range of cubicle sizes are usually included to provide privacy 
for one user, two users, families or larger groups. The circulation 
routes are usually open to allow natural surveillance and 
safeguarding with sightlines from adjacent spaces. Changing 
villages are usually all-gender facilities. However, where the 
programme of use requires separate male or female areas 
at certain times, appropriate design features can allow this 
flexibility of provision whilst retaining some essential all-gender 
facilities. Changing villages can also be associated with group 
change, e.g., for school groups etc. and buffer changing – see 
following sections;


•	 Group changing
A changing area to give enhanced choice for user groups, 
e.g., separate male or female or sensitive groups requiring 
additional privacy etc. The configuration is dependent on user 
consultation and needs but typically include a combination 
of open changing benches and private cubicle changing, 
and sometimes with ensuite toilet, shower and vanity 
provision. They are usually found in changing villages as 
adjoining spaces, sometimes interconnecting with adjacent 
group changing rooms, and sometimes as buffer changing 
arrangements (see below);


•	 Buffer changing
A changing area that is positioned between separate 
changing rooms on either side, and can be easily connected 
to either space to increase their capacity. The arrangement 
requires lockable doors to manage separation for privacy (as 
part of open changing or group changing provision) that can 
be fixed in an open or closed position for flexibility to cater for 
varying sizes of user groups;


•	 Private changing cubicle/room
An enclosed changing space, typically for an individual, or 
for someone with an assistant or parent, or for a small family 
group. Cubicles within open changing and shower areas are 
often welcomed for modesty reasons;


•	 Self-contained (s/c) private changing cubicle/room 
with/without shower
Small private changing spaces, or combined shower and 
changing private facilities that can be used by individuals as 
separate male, female or all-gender facilities, or as a small 
family group;
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•	 Self-contained (s/c) private changing room with shower 
and WC or toilet
Similar to the above, with the addition of a WC and handbasin, 
or with separate toilet (s/c);


•	 Accessible changing
A changing space designed to be used independently by a 
disabled person, including ambulant and wheelchair users. 
The term ‘wheelchair accessible changing’ is often used in 
this guidance to align with Building Regulation terminology. 
However, it should be noted that this provision is for use by a 
disabled person who may not be a wheelchair user;


•	  Changing Places toilet (with shower)
A Changing Places (CP) toilet facility is an all-gender 
room with a peninsular WC, fixed ceiling track hoist, basin, 
adult‑sized mobile changing bench and shower, for use by 
people with complex and multiple impairments who require 
the help of up to two assistants. (Note: CP facilities in other 
building types may not include a shower);


•	 Wudu and faith wash facilities
Community consultation may identify a need for faith and 
associated facilities - see section 2.12 for further information.
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1.7  Provision
1.7.1  Minimum provision
Tables D1, D2 and D3 set out minimum accessible and private 
provision for a range of facility types. However, this should 
be enhanced where the consultation / brief identifies further 
provision to meet user needs and programming requirements.


These facilites are subdivided into three categories as follows:


•	 Indoor;


•	 Outdoor, and;


•	 Swimming pools.


For some facility types indicated, there are categories for 
varying sizes of facility to provide specific requirements to reflect 
accommodation needs.


For large-scale multi-sport facilities where a particular changing 
facility (e.g. dry change or changing village) serves multiple 
activities, the balance of provision should take into consideration 
the combined needs of the individual activities in conjunction 
with the programme of use and peak capacity demands.


Note that the Changing Places toilet (with shower) should not 
count towards the BS 6465 calculations for toilet provision. For 
all other facilities that need to meet Sport England requirements, 
the accessible, ambulant accessible and all-gender minimum 
toilet and changing provision in Tables D1, D2 and D3 can count 
in overall calculations. In addition to the provision set out in Table 
3, additional accessible toilets can be included within gendered 
changing areas, but do not count towards allocations.


Tables D1, D2 and D3 set out minimum 
accessible and private provision for 
a range of facility types. However, 
this should be enhanced where the 
consultation / brief identifies further 
provision to meet user needs and 
programming requirements.
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Table D1   Wheelchair accessible changing - minimum provision


Notes Clubhouse / outdoor Indoor Pools


 = Required (one or more where indicated)


o = Recommended / consider


Wheelchair accessible changing must be located 
wherever there is general changing provision.
Minimum provision should be exceeded if 
necessary to reflect anticipated amount of use 
and relationship to individual facilities.
Note that the Changing Places toilet (with 
shower) should not count towards the BS 6465 
calculations for toilet provision.
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Wheelchair accessible 
changing room (all-gender) 
with bench, shower and WC  
(Figures D62 or D63)


o o o o 2 >2 >2


Accessible changing cubicle/
room within main changing 
area(s) (Figure D3) – for 
pool scenarios, see separate 
guidance for numbers required


o o o o o o o o o o o o


Changing rooms large
enough for wheelchair teams


See page 4 link 
to NGB guidance


Changing Places toilet/change 
with shower – for pools, this 
should be accessed from main 
all-gender accessible changing 
area/village (Figures D64 or D65)


o o


Accessible all-gender baby 
changing room with or without 
WC (Figures D32 or D33)
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Table D2   Private changing - minimum provision


Notes Clubhouse / outdoor Indoor Pools


 = Required (one or more where indicated)


o = Recommended / consider


* Private changing cubicles/rooms should 
be considered within separate male or 
female (M/F) open changing areas (number 
dependent on consultation and user needs).


** All-gender private changing rooms (with 
shower if there is separate male or female 
shower provision) should be provided in 
addition to accessible and officials’ provision.
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Private changing cubicle with 
bench within open/ buffer 
changing (Figure D3)


o o o o o o o o o 2 >2 o 2 o o o


All-gender private changing room 
** with bench (Figure D43, D46) 1 1 1 1 o 1 o 1 1 o 1 1 2 >2 o >2


All-gender self-contained 
changing room** with bench and 
shower (Figures D47, D48)


o o o o o o o o o o o o o o o o o o o


All-gender self-contained 
changing room** with bench, 
shower and WC (Figure D49)


o o o o o


Flexible accessible 
changing facility (s/c) with 
bench, shower and WC 
(Figure D50)


o o o o o o o


All-gender baby changing 
provision, e.g., within Figure D16 
in addition to Figure D33, or a 
dedicated D32 facility in lieu
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Table D3   Accessible toilets - minimum provision


Notes Clubhouse / outdoor Indoor Pools


 = Required (one or more where indicated)


o = Recommended / consider


All-gender accessible toilets should be located 
wherever there is general toilet provision.
Minimum provision should be exceeded if 
necessary to reflect anticipated amount of use 
and relationship to individual facilities.
For Changing Places provision, see Table D1.
* A standalone gymnastics centre is unlikely to 
require sports wheelchair provision.
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Ambulant accessible (s/c) toilet 
/ cubicle within male and female 
toilets suitable for ambulant 
disabled person (Figures D13, D14, 
D15 or D16) - see section 2.3 for 
further guidance


 


Wheelchair accessible 
all-gender (s/c) toilet(s) 
are required on each floor 
(mandatory). Numbers/ flow 
determined by consultation, 
building size and layout, e.g. 
achieving 40 m max travel 
distance (Figure D17 or D18)


Sports wheelchair accessible 
all-gender toilet (s/c) within a 
‘sports wheelchair zone’ in lieu 
of a D17 or D18 (Figure D19)


o o o o o o o o o o
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1.7.2  Toilet provision generally
Except in the very smallest facilities where there is only one toilet, 
there should always be some:


•	 Separate female toilet provision,


•	 Separate male toilet provision, and;


•	 All-gender toilet provision (with a minimum of one that is 
ambulant accessible) in addition to any all-gender wheelchair 
accessible provision intended for disabled people.


Except in the very smallest facilties 
where there is only one toilet, there 
should always be some separate male, 
female, and all-gender toilet provision.


1.7.3  Accessible toilet provision
There should always be some all-gender wheelchair accessible 
toilets for use by disabled people. These toilets should be located 
wherever there is general toilet provision:


•	 Where there is a sports wheelchair zone, there should be some 
toilets designed to accommodate sports wheelchair users;


•	 The minimum provision should be exceeded if necessary to 
reflect the anticipated/potential amount of use;


•	 Additional wheelchair accessible toilets can be located within 
the separate male and female provision however, there should 
always be separate all-gender provision to allow someone to 
provide assistance to a disabled person of a different gender, 
e.g., father supporting daughter or wife supporting husband.


There should always be some all-
gender wheelchair accessible toilets 
for use by disabled people. These 
toilets should be located wherever 
there is general toilet provision.


1.7.4  Changing Places provision
Changing Places (CP) facilities are for people who require the 
assistance of up to 2 people to change or use the toilet facilities.
CP facilities are required for larger facilities under Building 
Regulations. However, there are many facilities that do not fall 
under Building Regulation requirements for CP facilities where 
their inclusion should be considered. This can include smaller 
facilities that require a CP facility to meet the needs of potential 
users identified within the consultation process.
For facilities with swimming pools, the Changing Places provision 
incorporating a shower should be conveniently located so 
that a user can access it with minimal travel into a changing 
area, therefore making it easy to access whilst minimising any 
contamination from shoes or wheels in potentially wet areas.


There are many facilities that do 
not fall under Building Regulation 
requirements for Changing Places 
facilities where their inclusion should 
be considered.
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1.7.5  Changing provision
Except in the very smallest facilities (e.g. where there is only one 
changing unit), there should always be:


•	 Separate female changing 2;


•	 Separate male changing 2;


•	 Wheelchair accessible changing for use by disabled people;


•	 All-gender changing provision, and;


•	 Appropriate locker/storage facilities.


The following should be considered:


•	 Separate male and female provision:
	o The number and type of provision should be determined by 


the consultation/ briefing process and the programme of 
planned/potential use;


	o Where changing is provided in an open changing 
arrangement, consideration should be given to providing 
at least one private changing cubicle to provide additional 
privacy and security to those who may need/want it, e.g., a 
father with their daughter in open male changing. Where 
private changing cubicles are provided, at least one should 
be an ambulant accessible cubicle;


	o Appropriate vanity units that are accessible for all users 
should be provided.


2 Except where an all-gender changing village solution has been adopted.


•	 Shower provision:


Although in some settings showers may not be considered 
essential, they are often provided:


	o With the exception of pre-swim shower areas which may 
be an open arrangement, individual shower cubicles 
should be included to provide sufficient space to dry and 
give the privacy and security required;


	o At least one ambulant disabled shower cubicle should be 
provided;


	o Where identified in the consultation/brief, additional 
wheelchair accessible shower cubicles should be provided.


•	 Wheelchair accessible changing provision:


Except at the very smallest facilities, there should always be 
some all-gender wheelchair accessible changing provision for 
use by disabled people:


	o Where there is a sports wheelchair zone, there should be 
some toilets to accommodate sports wheelchair users;


	o The minimum provision should be exceeded if necessary to 
reflect the anticipated/potential amount of use;


	o Where accessible facilities are provided for disabled people 
within separate male and female provision, there should 
always be separate all-gender accessible facilities to allow 
someone to provide assistance to a disabled person of a 
different gender.
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•	 All-gender provision:


This is in addition to any all-gender wheelchair accessible 
changing intended for use by disabled people and should 
be accessed from the main circulation. This benefits certain 
groups of people such as:


	o Families, where a parent or assistant is of different gender 
to the child;


	o Coaches, teachers, and officials where good practice 
safeguarding principles require separation;


	o Any individual with a preference for increased privacy;
	o Many of the LGBTQ+ community, such as non-binary or 


some transgender people.


All-gender changing rooms (other than in a changing village 
setting) should always have full-height walls and doors to 
provide a high degree of privacy);


•	 Vanity areas:


Vanity provision (with shelf and mirror) should be included 
in all self-contained changing rooms and in main changing 
areas - see section 2.6;


All-gender changing provision is in 
addition to any all-gender wheelchair 
accessible changing intended for use 
by disabled people and should be 
accessed from the main circulation.


1.7.6  Storage and locker provision 


Storage and lockers are key components of changing provision 
that need to be properly considered at an early stage of 
development:


•	 The specific storage solutions will be dependent on different 
user needs and on the type of changing provision. They can 
include buggies, wheelchairs, equipment, and valuables etc.;


•	 All storage should be secure but easily accessible and 
available for users to access without causing inconvenience to 
other users.


However, in team changing situations, where it is decided that 
storage is not required, clothes hooks above the changing 
benches may suffice where secure door locking arrangements 
are in place during sessions.


See section 2.4 for further information.


1.7.7  Baby changing provision
All facilities should provide baby changing facilities that are 
accessible for all users - see section 2.7.


1.7.8  Wudu and faith wash provision
Any specific user needs for multi-faith wash and toilet facilities 
should be identified in the community consultation - see section 
2.12 and Part C 5.7 for general information on multi-faith facilities.
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1.8 Layout considerations
•	 General access: Adequate space should be created in 


circulation spaces and lobbies for all users to move around 
comfortably and enable wheelchair users to access all 
changing areas – see Part C 3 Internal circulation for sports 
wheelchair zone considerations. General circulation within 
changing areas should typically achieve 1500 mm minimum 
clear width to face of cubicles/ walls/ doors of lockers in an 
open position, with 1800 mm passing places for wheelchair 
users. (The inclusion of some larger turning spaces, e.g., 2100 
mm diameter, will provide a more comfortable facility);


•	 Clear door widths: The clear width of lobby doors to changing 
areas and designated toilets should allow access for all users. 
This should include people using wheelchairs, people with 
large bags and sports equipment, people accompanying 
children etc. – see Part C 3 Internal circulation for sports 
wheelchair zone considerations;


•	 Door opening direction: The selection of inward or outward 
door swings to accessible facilities should be carefully 
considered. Inward opening doors avoid the potential 
hazards presented from outward opening doors swinging 
out into circulation areas (e.g. corridors / changing village) 
and enable users to negotiate door opening / manoeuvring 
within the room rather than in the corridor. However, additional 
room space may be required in conjunction with appropriate 
door arrangements and specifications - see section 2.8. For 
maintenance considerations, see Part H 3.7;


•	 Integrated panel systems (IPS): The option to have IPS needs 
to be considered at the early stages of design development 
due to the additional spatial implications - see section 2.9;


•	 Cubicles vs rooms: in this document, a ‘cubicle’ is intended 
as a WC, shower or changing area constructed from a panel 
partitioning system, as will typically be found in separate 
male and female provision (e.g. WC cubicle) or an all-gender 
changing village (e.g. changing cubicle).  For enclosures that 
have a conventional wall construction, such as a self-contained 
toilet or an all-gender changing compartment accessed off a 
corridor, they are described as ‘toilets’ or ‘rooms’. (Note: It is not 
appropriate to provide a shared hand rinse basin area serving 
separate male and female WC-only cubicles).


See section 2.11 for further information on construction 
considerations.


General circulation within changing 
areas should typically achieve 1500 
mm minimum clear width to face 
of cubicles/ walls/ doors of lockers 
in an open position, with 1800 mm 
passing places for wheelchair users. 
(The inclusion of some larger turning 
spaces, e.g., 2100 mm diameter, will 
provide a more comfortable facility).
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2  Component 
details


This section covers the main components that make 
up changing and toilet provision and their detailed 
requirements.
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Changing and toilet provision should include accessible 
and inclusive facilities that offer flexibility and choice for 
users. This does not necessitate expensive design features 
or excessive provision, but it does require attention to 
detail and layout. The key detailed design considerations 
for the various components are set out below.


2.1  Changing
Generally:


•	 Adequate space should be provided for individuals to have 
a comfortable sense of personal space to sit or stand whilst 
using changing areas;


•	 Seating generally should have a minimum depth of 450 mm 
(preferably 500 mm) generally with a seat height of 480 mm 
above finished floor level (AFFL) to provide a comfortable seat for 
changing. 480 mm AFFL is required to provide easy transfer from 
a wheelchair. All surfaces should be smooth in profile and finish. 
Cantilever (or legless) benching provides a clear space below for 
bags and shoes etc. and avoids damaging the integrity of floor 
surfaces and for hygiene/ ease of maintenance;


•	 For changing areas intended mainly for junior school age users, a 
lower seat height of 420-450 mm AFFL may be more appropriate;


•	 Clothes hooks above or near benches should be at two heights; 
1050 mm and between 1400 mm and 1685 mm AFFL to enable 
use by users with different reach requirements. Rounded type 
coat hooks are recommended to reduce risk of injury;


•	 The minimum width allowance per person is 500 mm, but 
specific sports may require increased allowances, e.g., 600 
mm for cricket and 650 mm for rugby;


•	 Clear door width requirements for changing cubicles are 
650 mm for standard, 750 mm for ambulant accessible, and 
850/875 mm for wheelchair accessible cubicles;


CGI image credit: Roberts 
Limbrick Architects


Cantilever (legless) benching 
in a team changing room with 
some changing cubicles


•	 A non-toxic foam matting may be necessary to lay over the 
benching as extra protection for people with sensitive skin. The 
matting should be hygienically cleaned between uses, kept in 
a convenient store, and readily available for collection upon 
request from management;


•	 If the changing area could potentially be used for assisted 
adult changing, the depth of the bench should be a minimum 
of 600 mm for at least 2 m of its length and include fixed wall-
mounted grab rail(s) to the end(s) to help someone get up 
from the bench, or alternatively, drop-down grab rails subject 
to user needs;


•	 Where sports wheelchair competition events are likely but 
infrequent, consider making some benching removable to 
facilitate temporary additional manoeuvring space for more 
wheelchair users;


•	 Inward and outward opening doors to all changing facilities 
should be capable of emergency opening outwards or removal 
swiftly (cubicle doors can often be lifted upwards and removed);


•	 See Figure D2 for details of bench seating, Figures D3 and D4 
for changing cubicles/ rooms, and sections 3.2, 4.2 and 4.3 for 
examples in different settings.
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Figure D2  Open changing benches


Where assisted 
changing is required, 
a minimum 2 m length 
of 600 mm-deep 
accessible benching and 
associated grabrail(s) 
should be provided as a 
minimum (or drop-down 
rails where there are user 
needs identified)


Standard 450-500 mm 
deep benching


Cantilevered (legless) 
benching provides 
clear space below 
for bags and shoes 
etc. and to avoid 
damaging the 
integrity of floor 
surfaces and for 
hygiene/ ease of 
maintenance


Key:
1.	 Wall or back support structure with two rows of clothes hooks set at 1050 


mm and 1400 mm AFFL


2.	 600 mm long horizontal grab rail securely fixed to side wall and set 680 mm 
AFFL


3.	 450 mm (min) / 500 mm (pref) deep cantilevered (legless) changing 
bench set at 480 mm AFFL (or 420-450mm for junior changing areas)


4.	 600 mm deep cantilevered (legless) changing bench set at 480 mm AFFL 
(or 420-450mm for junior changing areas)


5.	 500 mm minimum width allowance per person, but specific sports may 
require increased widths, e.g., 600 mm for cricket and 650 mm for rugby


6.	 General circulation to achieve 1500 mm minimum clear width to front 
edges of opposing benching rows (1800 mm clear will provide enhanced 
user comfort)


7.	 Lighting levels at floor level to be 100 lux minimum and at changing bench 
level to be 150 lux minimum


Note: All dimensions are in millimetres


Standard benches within 
an open dry changing 
and shower area


The Hive Leisure Centre, Ely
Image credit: Fotohaus Ltd 
provided by Pellikaan


Clothes hooks should be at 
two heights; 1050 mm and 
1400 mm AFFL to enable 
use by users with different 
reach requirements. 
Rounded type coat hooks are 
recommended to reduce risk 
of injury.
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Figure D3  Changing cubicle / room examples


 1-person changing cubicle / room examples


1-person ambulant accessible changing cubicle / room examples


Key:
1.	 Two clothes hooks set at 1050 mm and 1400 mm 


AFFL


2.	 600 mm vertical grab rail securely fixed to side 
wall and bottom of rail fixings centred at 800 
mm AFFL


3.	 450 mm deep cantilevered changing bench set 
at 480 mm AFFL


4.	 N/A


5.	 Door pull to pull side of door


6.	 Door for standard cubicle/rooms to achieve 
minimum clearance requirement of 650 mm


7.	 Door for ambulant accessible cubicle/rooms to 
achieve minimum clearance requirement of 700 
mm min / 750 mm pref. Where compartments 
cannot achieve a 765 mm column of clearance 
clear of an inward opening door swing, an 
outward opening door can be used in conjunction 
with suitable door swing protection in the 
circulation space - see section 2.8


8.	 Lighting levels at floor level to be 100 lux 
minimum and at changing bench level to be 150 
lux minimum


9.	 465 mm min / 500 mm pref column of clearance 
manoeuvring space clear of door swing for 
standard cubicle/rooms


10.	 765 mm min column of clearance manoeuvring 
space clear of door swing for ambulant 
accessible cubicle/rooms


Notes: 
•	 Compartment sizes indicated are minimum sizes for panel partitioning system cubicles. For rooms with 


solid construction, sizes should be adjusted accordingly to achieve manoeuvring space requirements;
•	 A space that needs to be fully private requires full-height walls extending from floor to ceiling;
•	 Cubicle partitioning contruction can be used within a village change providing if is detailed to 


provide appropriate privacy. Private cubicles within main/team changing rooms should have full-
height construction for a higher degree of privacy - see section 3.2.1;


•	 Full-height traditional wall and door construction should be provided for family/accessible and all-
gender changing rooms when located along circulation spaces - see section 3.2.2;


•	 For ambulant accessible cubicles, vertical grab rails should be incorporated. Doors that open out 
should be protected in a corner or recess. An inward opening door can be incorporated if the cubicle 
is extended to provide a 765 mm column of clearance between door swing and bench/fixed fittings;


•	 All doors should have arrangements for opening from outside in an emergency - see section 2.8.


Note: All dimensions are in millimetres
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Figure D3  Changing cubicle/room examples cont/d


2-person changing cubicle/room examples


Family changing cubicle/room examples Larger family / accessible 
changing cubicle/room example


Key:
1.	 Two clothes hooks set at 1050 mm and 1400 mm 


AFFL
2.	 600 mm vertical grab rail securely fixed to side 


wall and bottom of rail fixings centred at 800 
mm AFFL


3.	 450 mm deep cantilevered changing bench set 
at 480 mm AFFL


4.	 600 mm deep cantilevered changing bench set 
at 480 mm AFFL


5.	 Horizontal door pull to pull side of door
6.	 Door for standard cubicle/rooms to achieve 


minimum clearance requirement of 650 mm min
7.	 Door for accessible cubicle to achieve minimum 


clearance requirement of 850 mm (min) / 875 
mm (pref). Inward and outward opening doors 
should be capable of opening outwards in an 
emergency but to avoid the precision required to 
latch a dual swing door, a bead strip on the door 
frame can allow the door to open one way day to 
day, and the bead is clipped out to open the door 
outwards in an emergency. Where compartments 
cannot achieve a 1400 x 800 mm zone clear of an 
inward opening door swing, an outward opening 
door can be used in conjunction with suitable 
door swing protection in the circulation - see 
section 2.8


8.	 Lighting levels at floor level to be 100 lux 
minimum and at changing bench level to be 150 
lux minimum


9.	 Alternative door position
10.	 765 mm min column of clearance manoeuvring 


space clear of door swing
11.	 Additional horizontal grab rails securely fixed to 


walls and set at 680 mm AFFL or drop-down grab 
rails as required (not indicated) - requirement 
for accessible fittings subject to accessible 
changing provision elsewhere in the facility


Notes: 
•	 Compartment sizes indicated are minimum sizes for panel partitioning system cubicles. For rooms with 


solid construction, sizes should be adjusted accordingly to achieve manoeuvring space requirements;
•	 A space that needs to be fully private requires full-height walls extending from floor to ceiling;
•	 Cubicle partitioning contruction can be used within a village change providing if is detailed to 


provide appropriate privacy. Private cubicles within main/team changing rooms should have full-
height construction for a higher degree of privacy - see section 3.2.1;


•	 Full-height traditional wall and door construction should be provided for family/accessible and all-
gender changing rooms when located along circulation spaces - see section 3.2.2;


•	 For ambulant accessible cubicles, vertical grab rails should be incorporated. Doors that open out 
should be protected in a corner or recess. An inward opening door can be incorporated if the cubicle 
is extended to provide a 765 mm column of clearance between door swing and bench/fixed fittings;


•	 All doors should have arrangements for opening from outside in an emergency - see section 2.8.


Note: All dimensions are in millimetres
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2.2 Showers
Except for pre-swim showers in swimming pools, the best 
provision is to provide suitably designed and specified shower 
cubicles that allow users to maintain their dignity and privacy 
while showering. Research shows that having to shower in open 
areas is a significant barrier to many people, resulting in them 
either not taking part or not taking a shower and therefore having 
a poorer quality experience as a result. For accessible and all-
gender shower provision recommendations, see Tables D1 and 
D2. See also other Sport England guidance for swimming pool 
and sports hall general allowances. Generally:
•	 Floor finishes must be slip-resistant even when wet and be laid 


flush with each other;


•	 Water must be contained within the wet areas by the provision 
of suitable drainage;


•	 Avoid complex falls in the floor that will make manoeuvring 
a wheelchair or standing difficult and hazardous; the slope 
should be simple and shallow, and no steeper than 1:50;


•	 Cubicle partition systems extending to the floor and soffit, 
wherever feasible, to provide increased levels of user privacy 
and security should be considered (subject to achieving 
suitable ventilation provision, e.g., systems with integral 
ventilation grilles within divider partitions);


•	 Upstands separating wet and dry zones must be avoided as 
they are dangerous and a trip hazard;


•	 Inward and outward opening doors to all shower facilities should 
be capable of emergency opening outwards or removal swiftly 
(cubicle doors can often be lifted upwards and removed);


•	 Clear door width requirements for showers are 650 mm for 
standard, 700 mm min / 750 mm pref for ambulant accessible, 
and 850 mm min / 875 mm pref for wheelchair accessible 
cubicles;


Shower 
cubicles


The Hive Leisure Centre, Ely
Image credit: Fotohaus Ltd. 
provided by Pellikaan


Except for pre-
swim showers in 
swimming pools, 
the best provision is 
suitably-designed 
and specified 
shower cubicles 
that allow users 
to maintain their 
dignity and privacy 
while showering.


•	 All shower areas should have at least one ambulant 
accessible shower cubicle provided 1000 mm wide with a 
drop-down seat and appropriate grab rails. Larger ambulant 
accessible shower cubicles can be provided with a 750 mm 
clear door width or 850/875 mm if preferable subject to the 
configuration of the space. For cubicles exceeding 1000 mm 
in width, a drop-down grab rail will be required to one side in 
addition;


•	 Shower seats can assist with a range of circumstances, such 
as having a vestibular/balance condition, when pregnant, 
holding a small child, or unsteadiness. The seat should fold up 
out of the way when not required;
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•	 A variable-height shower head is required for a wheelchair 
accessible (s/c) shower cubicle. High- and low-level shower 
heads are required for accessible showers in an open pre-
swim shower area and for ambulant accessible shower 
cubicles. This is so that users do not receive a cool shower due 
to the increased distance from the shower head, or wish to 
avoid hair washing;


•	 Shower seats should not be fitted with vertical support struts 
as these impede access;


•	 Suitably-positioned shelves within easy reach should be 
considered for toiletries. Appropriate reach distances can be 
found in BS 8300-2;


•	 For wudu and faith wash facilities, see section 2.12;
•	 At large facilities, in addition to providing a fixed drop-down 


shower seat, for example, in open pre-swim shower areas to 
swimming pools, a submersible platform lift wheelchair or 
manual wet-use wheelchair (see 2.10.1), together with an area 
where it can be safely and conveniently stored, should be 
provided;


•	 Shower heads should be located at 1400 mm and 1800 
mm AFFL (wheelchair accessible and ambulant accessible 
showers) or approx 1800 mm minimum - 2000 mm preferred 
(standard showers) AFFL and activated by controls set at 750-
1000 mm AFFL.


See Figures D5 and D9 for details of open shower provision.


See Figures D4, D6, D7 and D8 for details of cubicle shower 
provision and section 3.4 Shower zones for example 
configurations.


At large facilities, a submersible 
platform lift wheelchair or 
manual wet-use wheelchair 
(see 2.10.1), together with an 
area where it can be safely and 
conveniently stored, should be 
provided.


Pool pod and 
shower wheelchairGreat Sankey Neighbourhood Hub, Warrington


Image credit: Daniel Hopkinson Architectural Photography
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2.2.1 Standard showers


Figure D4   Standard cubicle shower


Plan Elevation (shower wall)


Figure D5   Standard pre-swim open shower


Plan Elevation (shower wall)


2.2.2 Ambulant accessible showers
Figure D6  Ambulant accessible cubicle 
shower


Plan Elevation (shower wall)


Figure D7   Enlarged ambulant accessible 
cubicle shower


Plan Elevation (shower wall)


Note: All dimensions are in millimetres


Key:
1.	 500 x 500 mm tip-up shower seat set at 


450 - 480 mm AFFL in corner with grab rail 
set on shower head wall (minimum 150kg 
load capacity recommended)


2.	 600 mm-long horizontal grab rail providing 
additional support and can be used as 
towel rail


3.	 Towel hook on cubicle door set at 1050 mm 
and 1400 mm AFFL


4.	 Towel hooks set at alternate heights of 1050 
mm and 1400 mm AFFL


5.	 Shower controls set at 750 - 1000 mm AFFL 
generally


6.	 Ambulant accessible showers require two 
shower heads at 1400 mm and 1800 mm 
min / 2000 mm pref AFFL


7.	 Alternative door location (not indicated) - 
see examples in section 4 layouts


8.	 Ambulant accessible doors to achieve 
minimum requirement of 750 mm min 
clear or 850 (min) / 875 (pref) mm clear 
where possible for improved accessibility. 
Where ambulant accessible cubicles can 
facilitate inward opening doors whilst 
achieving a 765 mm zone clear of the door 
swing, these should facilitate opening 
from outside the cubicle (for emergency 
situations only)


9.	 For ambulant accessible shower cubicles 
that exceed 1000 mm in width (e.g. 
where left over space in a cubicle run 
can accommodate increased width as 
an enlarged ambulant shower cubicle), 
provide a drop-down grab rail in addition 
to fixed grabrails. Where the cubicle is 
large enough to accommodate assisted 
change, provide a privacy curtain.
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2.2.3 Wheelchair accessible showers
Figure D8   Wheelchair accessible cubicle shower


Plan Elevation (shower wall)


Figure D9   Wheelchair accessible open shower


Plan Elevation (shower wall)


Note: All dimensions are in millimetres


Key:
1.	 500 x 500 mm tip-up shower seat 480 mm AFFL 


set in corner with horizontal and vertical grab rails 
set on shower head wall (minimum 150kg loading 
recommended)


2.	 600 mm-long horizontal grab rail providing 
additional support and can be used as towel rail


3.	 Door pull handles may suffice for lightweight cubicle 
panel doors only (otherwise, horizontal grabrails to 
opening side of standard doors are required)


4.	 Towel hooks set at alternate heights of 1050 mm and 
1400 mm AFFL


5.	 Shower controls set at 750 - 1000 mm AFFL generally


6.	 Accessible open showers require two shower heads 
at 1400 mm and 1800 mm AFFL


7.	 Wheelchair accessible shower cubicles (see Figure 
D8) require a shower head on a vertical adjustable 
rail (unless they are not classed as self-contained 
(s/c) - see Figure D9). Refer also to BS 8300-2 
Changing and Shower Areas


8.	 Wheelchair accessible doors to achieve minimum 
requirement of 850 (min) / 875 (pref) mm clear. 
Where cubicles can facilitate inward opening doors 
by achieving a 1400 x 800 mm zone clear of the door 
swing, these should facilitate opening from outside 
the cubicle (for emergency situations only)


9.	 For accessible showers, provide drop-down grab 
rails, emergency pull-cord with two red bangles, 
reset button and a privacy curtain for assisted 
change


10.	 For dimensional criteria for accessible shower 
equipment plan layout, see Figure D8
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2.3 Toilets
2.3.1  Toilets generally
The toilet facilities provided should reflect a broad range of user 
needs and circumstances. For example, if a creche is part of the 
facility there should be some provision designed for very young 
children, or if there is a significant cultural need to allow users to 
wet clean themselves after using the toilet, then there should be 
some specific provision on a proportionate basis – see section 
2.12 Wudu and faith wash facilities for further information.


The following should be noted:
•	 There should always be at least one all-gender wheelchair 


accessible toilet;
•	 There should always be at least one ambulant accessible 


toilet/WC cubicle;
•	 All toilets and WC cubicles should include:


	o Two hooks, one at 1685 mm AFFL and one at 1050 mm AFFL;
	o A hygiene disposal bin (for menstrual and incontinence 


products etc.);
	o A shelf or flat wipeable surface;


•	 In all self-contained toilets with wash hand basin, the shelf or 
flat wipeable surface (for stoma management, medication 
or menstrual needs) should be located conveniently near the 
basin. A mirror should be located above the basin to suit people 
of both short and tall stature;


•	 Inward and outward opening doors to all toilets and WC 
cubicles should be capable of emergency opening outwards 
or removal of the door swiftly (cubicle doors can often be lifted 
upwards and removed);


•	 For all facilities where electric hand dryers are provided, there 
should be an alternative available in event of product or 
power failure. See BS 6465 for further recommendations.


The toilet facilities 
provided should reflect a 
broad range of user needs 
and circumstances.


CGI image credit:
Roberts Limbrick Architects


Example male or 
female toilet area


See sections 3.5 Toilet arrangements and 3.6 Accessible toilets.


Where separate male and female toilet areas are provided with 
clusters of WC cubicles, greater flexibility in terms of programme 
of use can be achieved by providing equivalent provision in 
both areas, i.e., without urinals. This can enable both areas to be 
assigned as either male or female depending on the programme 
of activities and events, providing there is other all-gender or 
male/female provision available in the facility.
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2.3.2 Separate male or female toilet provision
The following should be considered:
•	 There should always be some separate male or female (M/F)


provision, except for the very smallest projects;
•	 Washbasins can be incorporated within self-contained (s/c) 


toilets and provide the most hygienic arrangement (see Figures 
D11, D12, D15, D16). For separate male or female (M/F) general 
toilet areas, multiple washbasins may be located in the area 
adjacent to the toilet cubicle clusters in a more space-efficient 
way in conjunction with hand drying facilities (see Figure D57);


•	 Washbasins within easy reach of the WC pan are beneficial in 
all self-contained provision for stoma management and people 
using sustainable menstrual products;


•	 Within each general male or female toilet area, there should 
always be an ambulant accessible toilet cubicle (see Figure D57);


•	 Except in small facilities, i.e. where there are less than four WC 
cubicles in a male or female toilet area, an enlarged wider 
ambulant accessible cubicle (see Figure D14) of at least 1200 
mm wide should be incorporated within each general male or 
female toilet area for use by the following:


	o People accompanying small children;
	o People with a need for mobility equipment such as walkers, 


crutches, or higher seat levels;
•	 Where male toilets are provided, urinals may be included. 


However, this may reduce flexibility in terms of programme of 
use. For adults, 650 mm AFFL is a common height to the rim, 
and one at 500 mm AFFL is helpful for people with ambulant 
disabilities. (380 mm AFFL for wheelchair accessible urinals);


•	 Where washbasins are provided in a vanity unit serving a cluster 
of WC cubicles, one of the hand basins should be at approx 750 
mm AFFL for ambulant disabled users and children;


•	 Where orientation needs to be considered, see 2.12 Wudu and 
faith wash facilities.


2.3.3 All-gender toilet provision
In addition to separate male, female and accessible toilet 
provision, there should always be some all-gender toilet provision 
to incorporate the following:
•	 The walls and doors should be full height;
•	 The toilets should be self-contained (s/c) to include WC, hand 


basin, hand-drying facilities, mirror, stoma management shelf 
and hygiene disposal bin incorporated within the room;


•	 There should always be some ambulant accessible all-gender 
toilet provision except in the very smallest facilties where there 
is only one toilet.


2.3.4 Accessible toilet provision
The range of potential accessible provision includes the following:


•	 All-gender wheelchair accessible toilet (s/c) intended for use 
by disabled people;


•	 All-gender sports wheelchair accessible toilet (s/c) intended for 
use by disabled people including those in sports wheelchairs;


•	 Additional wheelchair or sports wheelchair accessible toilet 
(s/c) intended for use by disabled people located within 
separate male or female provision;


•	 Ambulant accessible WC cubicle within separate male or 
female provision;


•	 Enlarged all-gender ambulant accessible cubicle provision 
with baby changing;


•	 Self-contained (s/c) ambulant accessible provision;
•	 Enlarged self-contained (s/c) ambulant accessible provision;
•	 Changing Places toilet with shower.


Note that the minimum ambulant accessible toilet provision is 
at least one cubicle when there is more than one WC in a facility. 
Additional provision may also be required depending on user 
needs and consultation.
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2.3.5 Standard toilets
Standard toilets are for general use and can be provided in cubicles in 
separate male or female toilet areas, or as self-contained (s/c) toilets 
designated as male, female or all-gender.


Figure D10   Standard WC cubicle within 
separate  male or female toilet cluster


Figure D11   Standard toilet with hand 
rinse basin (s/c) - Example 1


Figure D12   Standard toilet with hand 
rinse basin (s/c) - Example 2


General note: the provision 
of one or more grab rails in a 
standard toilet with a standard 
height WC pan, will create easier 
access for some people. Any 
grab rails should be mounted 
following the respective loading 
and positioning criteria for an 
ambulant accessible toilet.


Note: All dimensions are in millimetres. Overall dimensions shown exclude any additional 
space requirements services/ducts or IPS - see section 2.9. For standard toilets where WC 
cisterns are included within the IPS zone, room lengths indicated can potentially be reduced 
subject to achieving minimum maneuvring space requirements.


Key


1.	 Two clothes hooks set at 1050 mm and 1685 mm AFFL


2.	 N/A


3.	 Shelf 150 x 250 mm min set at 780-800 mm AFFL (type 
and location subject to project-specific designs)


4.	 Optional fixed horizontal grabrail (not indicated) - see 
general note


5.	 Optional fixed vertical rail (not indicated) - see 
general note


6.	 Quiet automatic hand dryer (if required) with low 
decibel rating (77dB max)


7.	 N/A


8.	 Hygiene disposal bin for miscellaneous items with 
sanitary dispenser above (750-1000 mm AFFL)


9.	 Hand or finger rinse basin


10.	 N/A


11.	 N/A


12.	 Doors to meet AD T requirements for standard toilets


13.	 Toilet paper dispenser


14.	 Paper towel dispenser (to suit recycled paper) 
location (specification to suit space available)


15.	 Soap dispenser


16.	 WC with 450-480 mm pan height
17.	 Lighting levels at floor level to be 100 lux minimum and 


at changing basin/shelf level to be 150 lux minimum


18.	 600 x 800 mm minimum activity space in front of WC 
/ wash hand basin


19.	 465 mm minimum column of manoeuvring space 
clear from front edge of WC to door wall opening or 
other fixtures


20.	Where a basin is provided, a mirror 400 x 1000 mm 
min / 1100 mm pref should be provided above the 
basin with top at 1800 mm min / 1900 mm pref AFFL
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2.3.6 Ambulant accessible toilets
Ambulant accessible toilets are intended to be used by anyone but offer supportive 
features suitable for many people with ambulant disabilities and users requiring 
additional space. They can reduce demand for the larger, wheelchair accessible, 
toilets. See Table D3 and section 2.3.4 for minimum provision allowances.


Figure D13  Ambulant accessible WC 
cubicle within separate male or female 
toilet cluster only


Note: 920 mm is the minimum width. For 
widths exceeding 1000 mm, a drop-down rail 
as indicated in Figure D14 would be required.


Figure D14  Wider ambulant accessible 
WC cubicle within separate male or 
female toilet cluster only


Figure D15  Ambulant accessible toilet 
with hand rinse basin (s/c)


Note: 985 mm is the minimum width. For 
widths exceeding 1000 mm, a drop-down rail 
as indicated in Figures D14 and D16 would be 
required.


Figure D16  Enlarged ambulant accessible toilet 
with hand rinse basin (s/c) and baby changing


Note: All dimensions are in millimetres. Overall dimensions shown exclude 
any additional space requirements services/ducts or IPS - see section 2.9.


Key


1.	 Two clothes hooks set at 1050 mm and 1685 mm AFFL
2.	 Drop-down rail (without toilet roll holder)
3.	 Shelf 150 x 250 mm min set at 780-800 mm AFFL 


(where possible a stoma management shelf for 
ambulant users 200 x 450 mm set at 950 mm AFFL is 
preferred as close as possible to the wash hand basin- 
type and location subject to project-specific designs)


4.	 Fixed horizontal grab rail
5.	 Fixed vertical rail
6.	 Quiet automatic hand dryer (if required) with low 


decibel rating (77dB max)
7.	 Sanitary dispenser with controls located 1000 mm 


AFFL
8.	 Hygiene disposal bin for miscellaneous items with 


sanitary dispenser above (750-1000 mm AFFL)
9.	 Hand or finger rinse basin
10.	 Horizontal door pull to enable door to be opened or 


closed depending on door arrangements
11.	 Fold-down baby changing bench (note that 


wheelchair accessible baby changing provision is 
also required in a facility - see Table D2)


12.	 Doors to meet BS 8300-2 and AD T requirements for 
ambulant accessible toilets to achieve 700 mm min / 
750 mm pref clear width


13.	 Toilet paper dispenser
14.	 Paper towel dispenser (to suit recycled paper) 


location (specification to suit space available)
15.	 Soap dispenser
16.	 WC with 450-480 mm pan height
17.	 Lighting levels at floor level to be 100 lux minimum and 


at changing basin/shelf level to be 150 lux minimum
18.	 600 x 800 mm minimum activity space in front of WC 


/ wash hand basin
19.	 N/A
20.	Where a basin is provided, a mirror 400 x 1000 mm 


min / 1100 mm pref should be provided above the 
basin with top at 1800 mm min / 1900 mm pref AFFL
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2.3.7 Wheelchair accessible toilets


Figure D17  Wheelchair accessible toilet 
(outward opening door)


Figure D18  Wheelchair accessible toilet 
(inward opening door)*


* Example illustrated incorporates an extended room length. 
An extended room width in addition to, or in lieu of, an 
extended room length can also accommodate an inward 
opening door layout.


Note: All dimensions are in millimetres. Overall dimensions 
shown exclude any additional space requirements services/
ducts or IPS - see section 2.9


Key


1.	 Two clothes hooks set at 1050 mm and 
1400 mm AFFL


2.	 Drop-down rail (without toilet roll holder) 
with top rail height matching fixed 
horizontal grabrail height AFFL


3.	 Fixed vertical grab rail with lower fixings 
centred at 800 mm AFFL


4.	 Fixed horizontal grab rail centred at 680 mm 
AFFL


5.	 Shelf min 450 mm long by 150 mm min 
/ 200 mm pref deep, set at 760 mm AFFL 
with mirror above extending to 1900 mm 
min AFFL - proximity to basin is optimal for 
stoma management - see Figure D20


6.	 Alarm pull-cord with two red bangles


7.	 Quiet automatic hand dryer (if required) 
with low decibel rating (77dB max)


8.	 Menstrual products dispenser with 
operable zone at 750-1000 mm AFFL


9.	 Disposal bin for miscellaneous items


10.	 Finger rinse basin projecting no more than 
250 mm. A larger hand rinse basin can 
be acoommodated if recessed (shown 
dotted). The thermostatic mixer lever tap 
to be located on the WC side of the basin


11.	 Horizontal door rail to pull side of door
12.	 It is essential to keep the 750 mm min 


transfer zone adjacent to the WC clear 
from the face of the wall / IPS panel - see 
section 2.9


13.	 Outward opening door swing to be 
protected (e.g. a recess / walled corner or 
dead-end location)


14.	 Mirror with bottom edge located 600 
mm AFFL (to prevent potential damage 
during a wheelchair manoeuvre) 
extending to 1900 mm min AFFL


15.	 Lighting levels at floor level to be 100 lux 
minimum and at basin/shelf level to be 
150 lux minimum consistently


16.	 WC: flush lever to wheelchair transfer 
side; transferring from a wheelchair 
to a WC imposes significant forces, 
therefore all fittings must be robust 
and secure, in particular the toilet seat 
(wing nut or low-grade fixings should 
not be used)


17.	 Door to achieve minimum clearance 
requirement of 850 mm min / 875 
mm preferred (doors should facilitate 
opening from outside the room for 
emergency situations only and open 
outwards)


18.	 Toilet paper dispenser (see Figure D20)


19.	 Alarm reset button (see Figure D20)


20.	Paper towel dispenser (see Figure D20)


21.	 Soap dispenser (see Figure D20)


22.	Where practicable, consideration 
should be given to including at least 
one accessible toilet of the preferred 
enlarged size (e.g. 1900 x 2650 mm min) 
to allow for larger powered wheelchairs 
subject to consultation


23.	Alternative door position


24.	Hygiene disposal bin
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Figure D19  Sports wheelchair accessible toilet


Figure D20  Wheelchair and sports wheelchair 
accessible toilet elevation


Note: All dimensions are in millimetres. Overall dimensions 
shown exclude any additional space requirements services/
ducts or IPS - see section 2.9


Key


1.	 Two clothes hooks set at 1050 mm and 1400 
mm AFFL


2.	 Drop-down rail (without toilet roll holder)


3.	 Fixed vertical grabrail with lower fixings 
centred at 800 mm AFFL


4.	 Fixed horizontal grabrail centred at 680 mm 
AFFL


5.	 Shelf min 450 mm long by 150 mm min 
/ 200 mm pref deep, set at 760 mm AFFL 
with mirror above extending to 1900 mm 
min AFFL - proximity to basin is optimal for 
stoma management - see Figure D20


6.	 Alarm pull-cord with two red bangles


7.	 Quiet automatic hand dryer (if required) 
with low decibel rating (77dB max)


8.	 Menstrual products dispenser with 
operable zone at 750-1000 mm AFFL


9.	 Disposal bin for miscellaneous items


10.	 Finger rinse basin projecting no more than 
250 mm. A larger hand rinse basin can 
be acoommodated if recessed (shown 
dotted). The thermostatic mixer lever tap to 
be located on the WC side of the basin


11.	 Horizontal door pull to enable door to be 
closed when entering (check re handles TA 
mentioned before changing to N/A)


12.	 It is essential to keep the 750 mm min 
transfer zone adjacent to the WC clear 
from the face of the wall / IPS panel - see 
section 2.9


13.	 Wall-mounted access control touch pad 
set at 750-1000 mm AFFL and located 
clear of door swings (700mm from inward 
opening door leading edges)


14.	 Mirror with bottom edge located 600 
mm AFFL (to prevent potential damage 
during a wheelchair manoeuvre) 
extending to 1900 mm min AFFL


15.	 Lighting levels at floor level to be 100 lux 
minimum and at basin/shelf level to be 
150 lux minimum consistently


16.	 WC: flush lever to wheelchair transfer 
side; transferring from a wheelchair 
to a WC imposes significant forces, 
therefore all fittings must be robust 
and secure, in particular the toilet seat 
(wing nut or low-grade fixings should 
not be used)


17.	 Wherever there are power-operated 
doors, manual operation should be 
catered for in the event of power failure  
- see Part C, Part F, and BS standards. 
If there is a fire and power failure, the 
doors should designed to be pulled or 
pushed from either side for escape


18.	 Toilet paper dispenser (see Figure D20)


19.	 Alarm reset button (see Figure D20)


20.	Paper towel dispenser (see Figure D20)


21.	 Soap dispenser (see Figure D20)


22.	Power-operated double door set to 
achieve clear width requirement of 
1000 mm (min) / 1200 mm (pref) for 
sports wheelchair zones depending 
on project specific user requirements. 
Option for outward opening door 
swings to be protected (e.g. a recess / 
walled corner or dead-end location)


23.	Alternative door position


24.	Hygiene disposal bin







2.4 Storage and locker provision
2.4.1 General arrangement types
The scale and type of storage for clothes and personal items 
depends on many factors and should be considered at a very 
early stage.
The simplest arrangements are where people change within open 
changing rooms and hang their clothes on coat hooks above the 
changing bench, taking any valuables with them before the room 
is locked for the period of the activity session or match or stored 
in valuables lockers, e.g., incorporated within a vanity unit - see 
section 3.1 Open changing and Figures D37 to D39.
While the arrangement described above is generally the most 
economical solution for teams, it does not easily allow for someone 
to return early to collect something they have forgotten, or if they 
need to leave early. It also does not allow for the changing rooms to 
be used by other users or activities during the session or match.
By providing locker facilities for clothes and personal belongings, 
with appropriate programme planning, the changing rooms can 
be used by other people, either attending a follow-on session or 
different activities. Lockers in the changing room can allow privacy 
and convenience where there is unhindered access, however when 
located immediately behind bench seating, this arrangement can 
cause inconvenience to some users. For main changing areas, 
lockers located in the adjacent corridors provide greater flexibility 
in terms of proportional user mix, and may also be more secure 
due to casual unintentional supervision by people in the area.
Lockers for all-gender private changing rooms and accessible 
changing rooms should always be located close by in the 
adjacent circulation area or changing village circulation. Lockers 
should not be located within an all-gender changing room as 
this will prevent users from accessing their clothes and valuables 
when someone else is occupying the space - see Figures 
D70-D74 for example arrangements.


Lockers within a main 
circulation areaFlitwick Leisure Centre, Central Bedfordshire


Image credit: Darnton B3 and Abacus Cost Management


The size and type of lockers or storage cupboards provided will 
depend on the user needs and the type of activity, e.g., large kit 
bags for hockey, football or cricket. Decisions on quantity, size 
and location should be based on user consultation and the 
programme of use. See the NGB sports-specific guidance link on 
page 4 for further advice on numbers and sizes required. Section 
4.2 illustrates some indicative examples. Figure D81 also illustrates 
an example for a buggy and wheelchair storage area located 
close to both the reception and changing circulation areas (also 
applicable to facilities with a sports wheelchair zone).


Locker positions need to be reviewed against the fire escape route 
strategy and assessment of locker specifications (fire tested / 
certification) and combustibility considerations.
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Standard lockers within 
a dry changing area


IB Leisure, Ingleby Barwick
Image credit: Tees Active


Lockers with variable-
height compartments


Perdiswell Leisure 
Centre, Worcester
Image credit: QMP


Village change with 
standard and accessible 
lockers with knee recess


Northfields Leisure Centre
Image credit: provided by 
Serco Leisure Limited


2.4.2  Locker requirements
•	 Accessible lockers for wheelchair users should be at least 300 mm wide, not 


more than 600 mm deep and with bases set between 400-800 mm AFFL;


•	 A proportion of lockers should be 400 mm wide to accommodate sports 
bags;


•	 In changing areas, there should be at least 1.5 m clear space in front of 
lockers from the leading edge of the locker door in an open position (if this 
cannot be achieved, a knee recess beneath accessible lockers can be 
considered);


•	 Ten per cent of all lockers should be ‘full-height’ lockers at least 1.2 m high 
to accommodate mobility aids and other assistive equipment. Where 
possible, provide appropriate separate secure storage space for assistive 
equipment, hoists, buggies and street wheelchairs;


•	 Locks to accessible lockers should be positioned 750-1150 mm AFFL. Where 
stacked locker are used, locks to the upper compartments need not be 
limited to 1.15 m height AFFL provided that there are sufficient numbers of 
lockers accessible to disabled users within the row of lockers. All lockers 
should be easy to operate one handed by a person with reduced dexterity 
or limited hand or arm strength;


•	 All lockers should have visually-contrasting large embossed numbers and 
locks that can be read by sight or touch. Symbols, colour coding, Braille 
or audio feedback may be helpful to some users in addition. Navigation 
technology using QR codes can be beneficial in giving an audio 
description of locker numbers via a smartphone;


•	 Colour zoning can aid orientation, particularly where there are multiple 
blocks of lockers. For example, by using different colours and/or symbols 
in different zones and by replicating this as part of the key or fob design. 
However, for people who are unable to discern different colours, the 
numbering system should also be clearly visible and logical; 


•	 Multi-coloured lockers randomly grouped together, particularly where 
strong tonal contrasts are used, can contribute to sensory overload and 
should be avoided. The use of muted colours will help.
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2.4.3  Storage examples
Figure D21  Lockers within sports 
wheelchair zone circulation 
serving dry changing


Figure D22  Lockers within 
wet changing village


Figure D23  Lockers within 
dry changing facilities


Figure D24   Larger 
accessible lockers close 
to accessible provision


Figure D25  Bag storage 
cupboards, e.g., for 
football


Key:
1.	 General locker zone – 


colour zoning can aid 
orientation, particularly 
where there are multiple 
blocks of lockers


2.	 Allowance of larger 
accessible lockers 
close to accessible 
accommodation


3.	 Accessible vanity area


4.	 1000 mm min / 1200-1500 
mm pref clear width 
requirement at wall 
openings/ constrictions


5.	 General circulation 
to achieve 1500 mm 
minimum clear width to 
face of cubicles/ walls/ 
benching/ locker door 
leading edges etc., with 
1800 mm passing places 
available within 5 m or so 
of any location


6.	 Sports wheelchair zone 
circulation to achieve 
2000 mm minimum / 
2500 mm preferred clear 
width to face of cubicles/ 
walls/ benching/ locker 
door leading edges etc., 
with 2500 mm passing 
places available within 5 
m or so of any location
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2.5  Lobbies / privacy screening
To ensure people’s privacy and maintain their dignity, it is 
essential that suitably-designed lobbies and/or screening from 
sightlines is provided at the entrance to changing and toilet 
areas. The location of mirrors to vanity areas should also be 
carefully considered, in order to avoid unwanted reflected views 
from the main circulation into the changing areas. Figures D26 
to D30 show examples demonstrating the general principles. The 
layouts also indicate vanity areas and section 2.6 provides more 
detailed information on specific vanity area considerations.


Privacy lobby to male 
changing area


IB Leisure, Ingleby Barwick
Image credit: Tees Active 
(with modifications by SE)


To ensure people’s privacy 
and maintain their dignity, 
it is essential that suitably-
designed lobbies and/or 
screening from sightlines is 
provided at the entrance to 
changing and toilet areas.
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Examples
Figure D26
Lobby to vanity area within 
clubhouse changing


Figure D27   
Lobby with vanity area to 
clubhouse changing


Figure D28   
Lobby with vanity area to clubhouse 
changing (alternative arrangement)


Figure D29   
Lobby with vanity area to clubhouse 
changing with two lockable doors


Figure D30   
Lobby with vanity area to 
sports hall changing


Note: All dimensions are in millimetres. Overall dimensions shown exclude any 
additional space requirements services/ducts or IPS - see section 2.9


Key:
1.	 Lobby with one lockable door


2.	 Lobby with two lockable doors to 
enable toilet and vanity area to 
remain in use while the changing 
room is locked


3.	 1-person changing cubicle


4.	 1-person ambulant accessible 
changing cubicle


5.	 Standard toilet (s/c)


6.	 Ambulant accessible toilet (s/c)


7.	 Vanity area with integrated 
valuables locker


8.	 Valuables locker example 
locations


9.	 Main changing area


10.	 Sight screening to main changing  
area for privacy


11.	 Door (lockable) to achieve 
minimum clear width 
requirement


12.	 1000 mm min / 1200-1500 mm 
pref clear width requirement at 
wall openings/ constrictions


13.	 General circulation to achieve 
1500 x 1500 mm minimum clear 
zone to face of cubicles/walls /
benching etc with 1800 mm 
passing places
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2.6  Vanity areas
A vanity area is an essential part of every changing room. 
After showering and changing, one of the last activities to be 
undertaken before leaving is to dry wet hair and generally check 
personal appearance. Whilst all users will appreciate being able 
to use the vanity areas, research has shown that the lack of 
suitable provision is a significant barrier to some people taking 
part in sport and physical activity.


As a minimum, the provision should include:


•	 A suitable wall-mounted mirror with a shelf or worktop below it 
– see Figure D31 for an example layout and key dimensions;


•	 A wall-mounted, fixed-cable hairdryer which is also accessible 
to someone using a wheelchair or someone of short stature;


•	 Litter bins, located without causing a hazard or obstruction, for 
rubbish that can accumulate in the changing rooms.


The following should also be considered:


•	 The size of the vanity area should be determined by the 
capacity of each changing room and the speed of turn 
around required between any sessions;


•	 The vanity area should be located close to the point of exit 
from the changing room (note that spin drums that extract 
water from swimmiing costumes should preferably be located 
away from the hairdryers to avoid excessive cumulative noise); 


•	 It is essential that sufficient space is allocated to ensure 
adequate access for people entering or leaving the room with 
large bags, child buggies or using a wheelchair;


•	 It is helpful to provide sound-absorbing materials in the 
vicinity of hairdryers, and to specify low-noise appliances;


•	 For some people, e.g., with visual impairments, dementia, or 
learning difficulties, mirrors can be confusing or disorientating 


and careful consideration should be given to their size and 
location - see page 4 link to Sport England’s Dementia-friendly 
sport and physical activity guide. Full-height (floor to ceiling) 
mirrors should never be installed as these are confusing.  
Extended mirrors are usually fitted from 600 mm AFFL. This also 
reduces the risk of low-level impact and breakage, e.g. where 
tight turning in a wheelchair is necessary.


A vanity area is 
an essential part 
of every changing 
room. Research 
has shown that 
the lack of suitable 
provision is a 
significant barrier 
to women taking 
part in sport and 
physical activity.


Vanity area within 
main changing areaIB Leisure, Ingleby Barwick


Image credit: Tees Active







1500 min


1800 pref


70
0 


m
in


85
0 


m
ax


19
00 10


00
 a


pp
ro


x


50
0 


pr
ef


15
00


 m
in


18
00


 p
re


f


50 of 94


Sport England: AISF     Part D - Changing and toilet provision


4  Example settingsContents 2  Component details 3  Configurations1  Design considerations


Example
Figure D31   Vanity area within a main changing area or changing village


Section Elevation


Plan


Vanity areas 
should be 
accessible to 
both standing 
and wheelchair 
users.


Note: All dimensions are in millimetres


Key


1.	 Shelf with rounded (aris) edge not higher than 
850 mm AFFL and achieve at least 700 mm (min) 
/ 750 mm (pref) clear knee height to underside  
- vanity areas should be accessible to people 
standing and wheelchair users. Shelf depth should 
be 300 mm as a minimum where space is limited, 
elsewhere ideally 450 mm min / 500 mm pref


2.	 Mirror over shelf approx 1000 mm high and 
positioned so that the top is 1900 mm AFFL. Full 
height mirrors can be very confusing to people 
with visual impairments, dementia, or learning 
differences. (Note that mirrors in self-contained 
accessible rooms should be a minimum of 600 
mm AFFL to prevent wheelchair users clipping and 
breaking them)


3.	 Wall socket outlets below shelf for facility operator-
owned appliances only


4.	 Cable outlet set flush in bench


5.	 Hairdryer with low decibel rating (70dB max) 
- numbers of stations to suit size of facility and 
anticipated peak user numbers


6.	 Cable tie backs / restrainers to avoid loose cabling 
becoming entangled with users legs


7.	 Wall nibs can provide an added sense of privacy 
or assist in achieving privacy sightlines to avoid 
reflected views from corridor areas directly into 
open changing areas


8.	 Manoeuvring space in front of vanity unit to 
achieve 1500 mm min (with 1800 mm-wide passing 
places) / 1800 mm (pref) clear of walls or locker 
docrs in an open position (2500 mm min for sports 
wheelchair zones)
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2.7  Baby changing
Facilities for baby changing should generally be provided and at least one should be 
an all-gender wheelchair accessible facility - see Figures D32 and D33 (including an 
accessible WC pan and basin within an accessible baby change is highly beneficial 
for convenience of disabled adults with young children). Baby changing should not be 
added to designated wheelchair accessible toilets as this can create longer waiting 
times, unless other baby changing is provided in close proximity. Changing Places 
assisted use facilities are not appropriate for a baby change unit.


The number and location of baby changing units should be based on the outcome of 
user consultation and programming considerations. Additional baby changing can 
be provided within enlarged standard or ambulant accessible all-gender toilets (e.g. 
Figure F16) and/or segregated male and female toilets or changing areas, providing 
suitable privacy can be offered - see Figures D32 to D34. Co-locating an accessible 
baby change room adjacent or near to family changing cubicles within a changing 
village layout can have benefits in terms of providing enhanced levels of hygiene and 
convenience, e.g., for users after a pool session - see Fig D81. Toddler security seats also 
provide enhanced safety and convenience in changing and toilet facilities.


Facilities for baby changing should generally 
be provided and at least one should be an all-
gender wheelchair accessible facility.
The number and location of baby changing 
units should be based on the outcome of user 
consultation and programming considerations. 
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Examples of baby changing provision


Figure D32  All-gender wheelchair 
accessible baby changing room


Figure D33  All-gender wheelchair 
accessible baby changing room 
with toilet and large hand basin


Figure D34  Baby changing provision 
accommodated within a wider ambulant 
accessible male or female WC cubicle


Note: Baby changing 
facilities should be 
provided with a hand rinse 
basin adjacent for hygiene.   
See Figure 16 as a preferred 
alternative to Figure D34.


Note: All dimensions are in millimetres. Overall dimensions shown exclude any 
additional space requirements services/ducts or IPS - see section 2.9.


Key


1.	 Wall-mounted baby changing table that is ideally adjustable 
in height and electrically-powered to allow the height to suit 
individual user needs. (If a permanently fixed changing table 
is installed, it should be at a height of 750 mm AFFL, and in 
addition, room dimensions increased to accommodate an 
appropriate free-standing chair). The specification and storage 
arrangements when not in use should ensure any wheelchair 
transfer zone adjacent to an accessible WC pan is maintained


2.	 Finger rinse basin, with its rim at 720-740 mm AFFL (location 
within wider ambulant accessible cubicles subject to operator 
preferences)


3.	 Soap dispenser with underside set between 800 mm and 1000 
mm AFFL


4.	 Quiet low decibel-rated automatic hand dryer (optional) with 
hand position set between 800 mm and 1000 mm AFFL


5.	 Extended mirror, with its lower edge located at 600 mm AFFL and 
with top edge at 1900 mm AFFL


6.	 Nappy vending machine with controls no higher than 1000 mm 
AFFL


7.	 Hygiene disposal bin, preferably recessed into the wall
8.	 Horizontal door pull to enable door to be closed when entering
9.	 Alarm pull-cord with two red triangles
10.	 Two clothes hooks set at 1050 mm and 1400 mm AFFL
11.	 Disposal bin for miscellaneous items
12.	 Door to achieve minimum clearance requirement of 850 mm 


min / 875 mm preferred (doors should facilitate opening from 
outside the room for emergency situations only and open 
outwards)


13.	 Lighting levels at floor level to be 100 lux minimum but preferably 
300 lux at changing bench level


14.	 Larger hand-rinse basin, with its rim at 720-740 mm AFFL
15.	 One basin in the general area can be at approx 750 mm AFFL to 


suit children where consultation identifies a need
16.	 Outward opening door swing to be protected (e.g. a recess / 


walled corner or dead-end location)
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2.8 Door arrangements
Inward and outward opening doors to all toilet 
and changing facilities should be capable of 
emergency opening outwards or removal of the 
door swiftly (cubicle doors can often be lifted 
upwards and removed).


2.8.1  Doors to accessible rooms 
generally3 (except in sports 
wheelchair zones)
•	 Choice of door opening direction can influence 


a number of factors including the room size 
required to meet manoeuvring space clear of 
the door swing, manoeuvring space for turning 4, 
clear door opening widths achieved, and overall 
spatial planning, e.g., if a recess is required 
off the access route in order to maintain clear 
unobstructed access route widths;


•	 Accordingly, specification of door type (e.g. 
concealed pivot or standard hinges) and 
ironmongery (e.g. horizontal door pull size and 
location) should be appropriate to the overall 
design and opening direction selected 5;


•	 The adjacent illustrations show examples of 
inward and outward opening doors that do or 
do not satisfy the key principles.


3  Principles also applicable to rooms with standard 
doors except, e.g., cleaners store cupboards / service 
zone access that follow separate criteria.
4   Doors to Changing Places toilets follow separate 
criteria - see Part D Section 3.8 for further information.
5   All door sizes and specifications are subject to 
meeting Building Regulations AD B and AD M, and British 
Standards BS 9999 and BS 8300-2.


Figure D35   Examples of inward and outward opening doors generally


Inward opening doors Outward opening doors


Key


Note: All dimensions are in millimetres
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2.8.2 Doors to accessible rooms 
within sports wheelchair zones 6


•	 Choice of power-operated door opening 
direction can influence a number of factors 
including the room size required to meet 
manoeuvring space clear of the door 
swing, manoeuvring space for turning 7, 
clear door opening widths achieved, and 
overall spatial planning, e.g., if a recess is 
required off the access route in order to 
maintain clear unobstructed access route 
widths;


•	 Accordingly, specification of door type (e.g. 
inward opening doors with facility for 180 
degree opening for emergencies only), clear 
width requirements, e.g., 1000 mm min or 
1200 mm preferred), and access control key 
pad settings and location (e.g. located at a 
safe distance from the door swing) should 
be appropriate to the overall design and 
opening direction selected 8;


•	 The adjacent illustrations show examples of 
inward and outward opening doors that do 
or do not satisfy the key principles.


6   Applicable to, e.g., sports wheelchair accessible WC 
(see Figure D19) or any other rooms to be accessed 
by sports wheelchair users. Note that doors to sports 
halls should open outwards into the corridor and with 
door swings protected.
7   Doors to Changing Places toilets follow separate 
criteria - see Part D Section 3.8 for further information.
8   All door sizes and specifications are subject to 
meeting Building Regulations AD B and AD M, and 
British Standards BS 9999 and BS 8300-2.


Figure D36   Examples of inward and outward opening doors within sports wheelchair zones
Inward opening doors Outward opening doors
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Note: All dimensions are in millimetres
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1400 x 800 mm 
zone clear of 
door swing


Door with single 
direction opening 
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Key principles not 
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Key principles 
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opening direction 
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Key principles not 
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Key principles 
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opening direction 
and outward opening 
for emergencies only 


Access control 
touch pad


AC







Clear floor area requirement, 
e.g., as indicated on AISF 
dimensional criteria


IPS zone, i.e., additional void for 
IPS construction / services etc. - 
depth dependent on system 
requirements


IPS internal face


Compartment wall
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2.9  Integrated panel systems
Considerations
Where there is a preference to use an integrated panel system 
(IPS) to conceal the cistern or pipework (see photo example on 
pages 73), the following should be considered:


•	 It is imperative that sufficient space allowances are made for 
IPS zones in addition to the room sizes given in this guidance 
document for accessible provision;


•	 IPS installations vary, so a minimum additional allowance 
of 250 mm is recommended to applicable walls as a guide. 
However, the exact depth required should be verified before 
specifying a particular type. Some IPS installations may 
require a much deeper void, e.g., 400 mm;


•	 An accessible WC pan must project a minimum of 750 mm 
from the face of the IPS wall;


•	 Care should be taken to ensure that the IPS installation 
selected for a wheelchair accessible facility allows the WC 
flush to be located on the open transfer side of the WC pan, to 
ensure that a wheelchair user is able to reach it and to avoid 
any conflict with the backrest position.  The flush mechanism 
should be operable with a closed fist or elbow.  Some IPS 
systems do not allow the flexibility to vary the position or 
style of flush mechanism, so this should be verified before 
specifying a product;


•	 If the IPS is not full height, i.e., where it is only high enough to 
enclose the cistern, it provides an opportunity to create a shelf 
which can avoid fitting separate shelving;


•	 The IPS specification and design should take into account 
loading requirements and panel joints to suit all fixtures such 
as grab rails etc. as well as maintenance access;


•	 Where IPS systems are not included, all ducts for pipework, 
services, and drainage should be clear of floor space 
requirements. Typically, a service duct of 300 mm min for the 
S&VP and cistern, and up to 200 mm for pipework to the basin 
is required.


Example: wheelchair accessible WC with outward opening door 
and IPS on two walls with two example void depths:


•	 Clear floor area dims (as Figure D17): 2200 x 1700 mm min;


•	 Compartment dims (250 min IPS zone): 2450 x 1950 mm min;


•	 Compartment dims (400 min IPS zone): 2600 x 2100 mm min.


Key to areas


Where there is a preference for IPS, 
it is imperative that sufficient space 
allowances are made in addition to the 
room sizes given in the AISF guidance. 
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2.10  Accessible equipment
2.10.1 Wet-use wheelchairs
•	 Wet-use wheelchairs are waterproof and flexible to 


accommodate both assistance from others and the option to 
self-propel by the user. These should be readily available for 
wheelchair users to transfer onto and use. They are essential 
for use in showers and other wet areas to facilitate movement 
between shower and changing areas, or between pool and 
changing;


•	 All wet-use wheelchairs have a manufactured weight capacity 
which should be known by management and staff. Provision 
of a heavy-duty version to accommodate disabled people 
who exceed the weight capacity of standard mobile wet-use 
wheelchairs should also be considered;


•	 Consideration should be made for arm rests and adjustable, 
swing-away footrests to support varied user sizes (including 
children) and transfer methods;


•	 The surface finish of the wheelchair seat should be easy to 
clean between uses;


•	 In facilities where there is a hoist and wet-use chairs are 
provided, one should be of the commode type for use over a 
WC to support toileting;


•	 There should be enough floor space available to enable the 
users to transfer from their own wheelchair onto the wet-use 
wheelchair;


•	 A suitably-designed space should be provided within all 
changing areas for the safe, convenient and secure storage 
(including appropriate locking devices where required) of 
facility-owned wet-use wheelchairs and personal wheelchairs 
of all types.


2.10.2 Hoists
For many disabled people, transferring to and from their 
wheelchair can only be achieved with the aid of a hoist in the 
changing room environment (and usually with assistance).


Two types of hoist are available, ceiling track hoists and 
mobile hoists. Hoists should conform to BS EN ISO 10535. Where 
installation is possible, a ceiling track hoist should be provided 
in preference to a mobile hoist as it is easier to use, is lower 
risk,  takes no floor space, and will always be available. Having a 
mobile hoist as back up or for more flexible use in other locations 
may be beneficial, but storage will need to be considered:


•	 Weight capacity:


It is important to ensure that the maximum weight capacity 
for any hoist installed or used is known by management staff 
and clearly documented to ensure that hoist users exceeding 
the weight capacity do not use the hoist;


•	 Emergency procedures and repairs:


Any hoist used should have an operating range to lift the 
person clear of any surface, and to pick someone up from 
floor level in an emergency, (although this should be left to 
a medically-qualified person and the process included in 
management policies and procedures). Hoist instruction 
manuals, emergency lowering system procedures and 
emergency repair call out details should be known by 
management and staff, if the need arises;


•	 Installation, servicing, and maintenance:


Any hoist needs to be installed by a qualified person in 
accordance with manufacturers’ instructions and to be 
serviced and maintained in line with the Lifting Operations and 
Lifting Equipment Regulations (LOLER) 1998 and ISO 10535:2006. 
This is the responsibility of the management of the facility;
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2.11  Construction considerations
The wall construction should be suitable to securely support grab 
rails in their initial position, or if grab rails need to be added later.  
Drop‑down support rails should hold securely when in an upright 
position and be capable of supporting the required loadings from 
users - see BS 8300 18.1.4 for recommended load capacities for 
intended use. Partitioning and IPS systems and some other wall 
types are likely to need reinforcement, such as support studs.  
The Access and Inclusion file should contain details of which walls 
are suitable to accommodate grab rails for safe use.


For cubicle vs room considerations, the following should be noted 
regarding panel partitioning systems vs solid wall construction:


•	 For self-contained toilets generally, full-height solid wall 
construction is required;


•	 For private/all-gender changing, toilet and shower rooms 
accessed directly off a corridor, full-height solid wall 
construction is required as a minimum to the perimeter of the 
self-contained provision;


•	 For changing, WC and shower cubicles, full-height provision 
can be by cubicle system or solid wall construction, or 
a combination of both in conjunction with appropriate 
ventilation systems etc;


•	 For locations, e.g., within gendered open / team changing 
areas where a higher level of privacy is preferred or required 
for safeguarding etc., cublcle partition systems may be full-
height in conjunction with appropriate ventilation systems etc;


•	 For private changing cubicles within all-gender changing 
areas, e.g., changing village settings, typical (non full-height) 
changing and shower cubicles can be used unless user 
consultation identifies a need for higher levels of privacy or 
required for safeguarding.


•	 Ceiling track hoists:


Ceiling hoists run overhead along permanently fixed tracks, 
so they offer less flexibility in use than a mobile hoist. However, 
the flexibility of the ceiling hoist can be increased significantly 
using an ‘H’ track that gives access in the hoist to cover a 
larger area of the room. They can be ceiling or wall mounted. 
They do not occupy floor space as a mobile hoist does, and 
are easier to use, including being able to be docked into a 
charging position following use by the hoist operator. Clear 
signage prompting the hoist to be returned to charging 
position should be displayed within the changing room and 
correct use monitored by staff;


•	 Mobile hoists:


Mobile hoists do not require any track installation and can 
be more flexible for use in multiple locations. However, they 
are more difficult for the operator to manoeuvre and require 
increased staff management and monitoring. They should not 
be used for moving people long distances. A mobile hoist will 
also require appropriate storage when not in use and strict 
management and maintenance procedures, as they usually 
require the battery to be removed and charged via a mains 
power source as per manufacturer’s guidelines. A mobile hoist, 
if used, should be available as indicated in the Sport England 
Swimming Pools design guidance;


•	 Slings:


Both types of hoists require a sling in which to support the 
person during transfer. A person who relies on the use of 
a hoist for transfers should have their own sling issued to 
them according to their specific needs. The exact make and 
model including type of attachment should be able to be 
communicated to hoist users and their assistants in advance 
so that the compatibility can be checked with the type of hoist 
available.
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2.12  Wudu and faith wash facilities
As part of the community consultation, it is important to identify 
if there are any specific facility requirements that need to be 
addressed to meet the needs of potential users or groups who 
are of a particular faith. For example:


•	 There may be faith considerations around the design and/or 
gender specification of prayer, toilet and wash facilities;


•	 The location of the faith and associated facilities can be 
critical in terms of proximity to suitable amenities and 
orientation, e.g., the Muslim faith requires that toilets and 
urinals should be perpendicular to the qibla direction (e.g. If 
the qibla is North, then the toilets and showers should face 
East-West so that the user is neither facing nor turning their 
back towards qibla during use);


•	 There may be an identified need for a private or shared room 
or space that can be used as a contemplative space or multi-
faith prayer facility;


•	 Specific hygiene facilities or additional features to standard 
wash facilities may be identified as being needed;


•	 The size of the facility will vary depending upon likely demand 
and specific religions, some requiring specific times of day for 
prayer.


2.12.1 Wudu/ footwash
Some religions require specific ablutions or washing rituals. In 
the Islamic faith, this ritual cleansing process is called Wudu and 
includes foot washing. Consulting with faith groups who use the 
building will enable a decision to be made about what provision 
is appropriate. Where provided, the volume of usage should be 
considered. Wudu can take over a couple of minutes per person.


Ablution facilities are often gender specific, so an all-gender 
facility should always be subject to user consultation and 
agreement. (Where it may not be possible to provide separate 
gendered facilities, a lockable opaque door should be used 
to maintain privacy. For privacy reasons, washing facilities are 
preferred in full-height compartments rather than cubicles).


The following should be considered:


•	 Water and taps: Water used within ablution spaces should 
be potable (drinking water) wherever possible. Water should 
be provided at a suitable temperature to suit washing and 
be limited to 43 degrees celsius. The type of taps chosen 
should minimise splashing and be easy to use for people with 
access requirements. Automatic and sensor taps are widely 
accepted;


•	 Drying facilities: To aid with drying, consider providing paper 
towels or low-noise hot air dryer/automatic foot dryer;


•	 Finishes: Consider providing antibacterial, anti-slip matting 
where people are to dry their feet after washing, to prevent 
water transferring into the multi-faith facilities. Providing two 
different coloured mattings can aid identifying wet and dry 
areas;


•	 Location and spatial considerations: Ablution facilities should 
be located close to, but not directly within, the multi-faith 
room. A linked space separated by a screen, curtain or door 
can work well.


For further information, see:


•	 AISF Part H covering operation and management 
considerations;


•	 The latest Inclusive Design Standards publication by the London 
Legacy Development Corporation.
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3  Configurations


This section covers the different configurations of the main 
components that make up changing and toilet provision 
and illustrates a wide range of example layouts and 
accommodation. See Section 2 for detailed requirements of 
key components and other provision that may be needed.
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There are many ways of arranging the key components 
outlined in section 2 to provide suitable changing and 
toilet facilities. Some example layouts are provided in 
sections 3.1 to 3.8 to highlight the important principles.


Note: Layouts are indicative - see section 2 for component 
details including assistive equipment options for 
accessible changing benches.


Separate male or female open 
changing area with benches 
and shower cubicle zone
The Hive Leisure Centre
Image credit: Fotohaus Ltd provided 
by Pellikaan (with modifications by SE)


3.1  Open changing
Open changing is only suitable for separate male or female 
provision. Showers are often provided, but in some settings they 
may not be considered essential.


Toilet provision should either be within the changing area or close 
by in the common circulation area. Toilet facilities within the 
changing area should be for the exclusive use of people getting 
changed and should not be for use by others, as this can create a 
security and safeguarding risk.


Clothes storage provision may vary depending on the 
programming and management arrangements that may include:


•	 Two rows of coat hooks above the bench seating, or in addition;


•	 Lockers located inside the room (that are easily accessible), or 
in addition or alternatively;


•	 Lockers located in the adjacent circulation area - in many 
cases, this arrangement can provide the most flexibility of use.


See Section 2.4 for further information.


Open changing areas should generally provide at least one 
private changing cubicle for users who prefer a higher level of 
privacy - see section 3.2 for further considerations. Depending 
on the community consultation, there could be a requirement 
for additional private changing cubicles, e.g., for a parent wth a 
small child in a sports hall changing facility.


Open changing is only suitable for separate male or 
female provision. Showers are often provided, but in 
some settings they may not be considered essential.
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3.1.1  Main changing
Open plan main changing areas should always be separate male or female provision. They 
should include a privacy lobby with lockable door, vanity area, open bench changing and hooks, 
shower cubicles (large enough to get dried in), and WC provision located either immediately off 
the changing room and/or accessed off the adjacent corridor. The circulation should be designed 
to allow wheelchair users to enter and use the facility if they wish. Private changing can be 
provided in a variety of locations within the changing facility and/or off the corridor.


Figure D37  Team changing 
in a clubhouse


Figure D38  Team changing in a clubhouse with whiteboard and showers


Example 1 - open changing with 
two private cubicles adjacent to 
shower area entrance


Example 2 - open changing and 
no private cubicles, with flexible 
private changing off corridor in 
lieu


Note: Layout and room sizes show examples with and without IPS and exclude 
any additional space requirements for services/ducts - see section 2.9.


Key:
1.	 1-person changing cubicle


2.	 1-person ambulant accessible 
changing cubicle (optional corner 
unit shown in dotted lines subject 
to bench adjustments) 


3.	 Standard shower cubicle


4.	 Ambulant accessible shower 
cubicle


5.	 Standard toilet (s/c)


6.	 Ambulant accessible toilet (s/c)


7.	 Vanity unit with integrated valuables 
locker


8.	 General circulation to achieve 1500 
mm minimum clear width to face 
of cubicles/ walls/ benching/ locker 
door leading edges etc., with 1800 
mm passing places available within 
5 m or so of any location


9.	 Sight screening to main changing 
area for privacy


10.	 Door (lockable) to achieve 
minimum clear width requirement


11.	 1000 mm min / 1200-1500 mm pref 
clear width requirement at wall 
openings/ constrictions


12.	 Bag storage assumed in corridor 
(lockers or storage cupboards)


13.	 Whiteboard


14.	 Private changing off corridor (not 
indicated)
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Figure D39   Smaller / junior team changing in a clubhouse with 
whiteboard and no showers


Example 1 - open changing with two private 
cubicles adjacent to


Example 2 - with open changing 
and no private cubicles, with flexible 
private changing off corridor


Figure D40  General male or female changing serving a sports hall


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle


2.	 1-person ambulant accessible changing 
cubicle


3.	 Standard shower cubicle


4.	 Wheelchair accessible shower cubicle


5.	 Standard toilet (s/c)


6.	 Ambulant accessible toilet (s/c)


7.	 Vanity unit with integrated valuables locker


8.	 General circulation to achieve 1500 mm 
minimum clear width to face of cubicles/ 
walls/ benching/ locker door leading 
edges etc., with 1800 mm passing places 
available within 5 m or so of any location


9.	 Sight screening to main changing  area 
for privacy


10.	 Door (lockable) to achieve minimum clear 
width requirement


11.	 1000 mm min / 1200-1500 mm pref clear 
width requirement at wall openings/ 
constrictions


12.	 Bag storage assumed in corridor (lockers 
or storage cupboards)


13.	 Whiteboard


14.	 1-person private changing room (s/c) 
with toilet and shower located off main 
circulation (see D49-50 for standard and 
ambulant accessible options)


15.	 Toilet provision assumed adjacent to 
changing


16.	 Ambulant accessible shower cubicle
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3.1.2  Buffer changing 
The appropriate size and configuration of buffer changing areas 
should be determined by consultation - see Figures D41 and 
D42 below for some example configurations. There are many 
solutions possible depending on user needs and management 
arrangements. Consultation should identify the range of 
accommodation within the buffer changing areas, e.g., if toilets 
or showers are included, and the level of flexibility, e.g., as an 
extension of the male or female areas (see also Figures D75 


and D76 for further configuration examples), or in addition have 
independent access from circulation areas (See Figure D77). The 
number of wheelchair or ambulant accessible shower cubicles 
is also dependent on consultation, user needs and sport-specific 
requirements.


The successful operation of a buffer change is dependent on 
appropriate management arrangements to ensure dignity and 
safeguarding of users, e.g., doors between male and female 
areas to be locked.


Figure D41  Small buffer changing (with 
showers) serving separate male and 
female dry changing zones


Figure D42  Large buffer / group changing 
(without showers) serving changing village and 
separate male and female dry changing zones


Note: Layout and room sizes shown exclude any 
additional space requirements for services/ducts 
or IPS - see section 2.9.


Key:
1.	 Buffer changing (highlighted in green)


2.	 1-person standard changing cubicle


3.	 1-person ambulant accessible changing cubicle


4.	 Access to standard, ambulant accessible, and 
wheelchair accessible shower cubicles (dry changing 
(indicated) or other, e.g., wet changing village (not 
indicated)


5.	 Doors with 180 degree hold open facility (with suitable 
section of fold-up or movable benching where required)


6.	 General circulation to achieve 1500 mm minimum 
clear width (to face of cubicles/ walls/ doors of lockers 
in an open position) with 1800 mm passing places


7.	 1000 mm min / 1200-1500 mm pref clear width 
requirement at wall openings/ constrictions


8.	 Vanity unit


9.	 Buffer doors should be either closed and locked or 
securely held in an open position as required by 
management to suit programming needs


10.	 Other toilet provision assumed adjacent to changing


11.	 Wheelchair accessible shower cubicles in main 
changing areas also serve buffer changing subject to 
consultation, e.g., for basketball wheelchair users to 
use the buffer facilities
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3.2  Private and officials changing
Private changing generally: 


•	 There are many variations of private changing facilities from:
	o Cubicles in a changing village;
	o Cubicles in open separate male or female changing areas; 
	o All-gender self-contained rooms accessed off the main 


circulation to provide facilities for officials, coaches, 
teachers, small family groups as well as users who don’t 
want to use the male or female provision;


•	 Provision can range from a one-person cubicle incorporating 
just a bench, to a fully self-contained arrangement which 
includes a bench, shower and sometimes a WC (for one-
person only facilities) or toilet;


•	 Where located off corridors, they should be of solid wall and 
door construction;


•	 Cubicle panel systems may be considered within open 
changing areas subject to achieving high privacy standards, 
ideally with full-height floor to ceiling/soffit infill panelling;


•	 When provided in all-gender settings, they are a very 
important part of the provision to give greater flexibility and 
choice for users and operators.


Officials/ coaches/ teacher changing:


•	 To provide flexibility, officials changing should be provided 
so that officials of different genders can be accommodated 
simultaneously. This will require at least two changing rooms, 
which may be of different capacities depending on what is 
required, with flexible allocation depending on demand;


•	 See Figures D70 to D74 for examples showing a range of 
different solutions.


Cubicle panel systems may be 
considered within open changing 
areas subject to achieving high 
privacy standards, ideally with 
full-height floor to ceiling/soffit 
infill panelling.


Where private changing is provided within 
gendered changing spaces, full-height 
partitions give enhanced privacy


CGI image credit:
Roberts Limbrick Architects
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3.2.1  Private changing cubicles / rooms within open changing or changing village


Cubicle partition systems or solid wall construction or a combination of both can be used 
depending on preferences.


Figure D43   1 or 2-person , family and larger family/accessible changing cubicle/ room  examples


Figure D44  1 or 2-person changing cubicle/ room with shower examples


Figure D45  Family and family/ accessible changing cubicle/ room with shower examples


Note: Layout and room sizes shown exclude any additional space requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle/ room


2.	 1-person ambulant accessible 
changing cubicle/ room


3.	 2-person changing cubicle/ room


4.	 Family changing cubicle/ room


5.	 Larger family/ accessible changing 
cubicle/ room


6.	 Standard shower cubicle


7.	 Ambulant accessible shower 
cubicle (with option for upgrading 
to a larger wheelchair accessible 
shower)


8.	 Cubicle partitioning system option 
for private changing cubicles 
within open / team changing areas 
(in lieu of solid wall / standard 
door construction) is subject to 
achieving high privacy standards 
with full-height floor to ceiling /
soffit infill panelling


Note: 


For details and size requirements for 
standard and ambulant accessible 
components, see Figure D3 for 
changing cubicle/rooms, and Figures 
D4 and D6 for shower cubicles.
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3.2.2  Private all-gender changing rooms accessed off circulation
For all private changing rooms off corridors, traditional solid wall and door construction is required to the perimeter. As well 
as private changing, these facilities can be suitable for officials/ umpires, coaches/ teachers, staff/ management etc.


Figure D46  1 or 2-person, family and larger family/ accessible changing room examples


Figure D47  1 or 2-person changing room with shower examples


Figure D48  Family and larger  family/ accessible changing room with shower examples


Note: Layout and room sizes shown exclude any additional space requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing room


2.	 1-person ambulant accessible 
changing room


3.	 2-person changing room


4.	 Family changing room


5.	 Larger family/ accessible changing 
room


6.	 Standard shower cubicle


7.	 Ambulant accessible shower 
cubicle (with option for upgrading 
to a larger wheelchair accessible 
shower)


8.	 Cubicle partitioning system option 
for shower cubicles within self-
contained room (in lieu of solid 
wall / standard door construction). 
For 2-person changing rooms or 
larger, this is subject to achieving 
high privacy standards with full-
height floor to ceiling /soffit infill 
panelling


Note:


For details and size requirements for 
standard and ambulant accessible 
components, see Figure D3 for 
changing cubicle/rooms, and Figures 
D4 and D6 for shower cubicles.
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3.2.3  Self-contained standard changing facilities


Figure D49   1-, 2-or 3-person private/ family/ officials standard changing 
facility with shower and WC or toilet (s/c) located off main circulation


Example 1 (1-person) Example  2 (2-person) Example 3 (3 person)


3.2.4  Self-contained ambulant accessible changing facilities
Figure D50  1-, 2-or 3-person private/ family/ officials ambulant accessible changing 
facility with shower and WC or toilet (s/c) located off main circulation


Example 1 (1-person) Example 2 (2-person)


Note: Layout and room sizes shown exclude 
any additional space requirements for 
services/ducts or IPS - see section 2.9.


Example 3 (3-person)


Note: Figure D50 Example 3 
changing area is wheelchair 
accessible


Key:
1.	 Clothes hooks set at 1400 mm and 1050 mm AFFL
2.	 450 mm deep cantilevered changing bench set at 450-


480 mm AFFL
3.	 600 mm deep cantilevered changing bench set at 480 


mm AFFL with adjacent grab rails
4.	 Standard WC and hand rinse basin
5.	 Ambulant accessible WC and hand rinse basin
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Standard shower cubicle
9.	 Ambulant accessible shower cubicle with 500 x 500 mm 


tip-up shower seat, towel hooks and grab rails
10.	 Enlarged ambulant accessible shower cubicle with 500 


x 500 mm tip-up shower seat set in corner, towel hooks 
and drop-down grab rails (with option for upgrading to a 
larger wheelchair accessible shower)


11.	 Door to achieve minimum clearance requirement of 850 
mm min / 875 mm preferred with horizontal door pull to 
enable door to be closed when entering - any locking 
arrangements subject to facility management coordination


12.	 Ambulant accessible cubicle door to achieve minimum 
clearance requirement of 700 min / 750 pref (or 850 mm 
min / 875 mm pref for wheelchair accessible upgrade to 
Figure D50 Example 3)


13.	 General circulation to achieve 1500 mm minimum clear 
width to face of cubicles/walls /doors of lockers in an 
open position


14.	 Sight screening to changing and shower area for privacy
15.	 Generally, a mirror should be provided above basins 


and an adjacent shelf or similar flat area for stoma 
management


16.	 Door signs for male, female or all-gender use as 
appropriate


17.	 Outward opening door swing to be protected (e.g. a 
recess / walled corner or dead-end location)
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3.3  Changing village
Usually found in swimming pool environments, changing villages consist of a matrix of 
all-gender changing cubicles and clusters of adjacent lockers. Cubicles provide privacy 
and sizes usually vary to cater for 1-2 persons, families or larger groups. The numbers and 
location of the components are subject to consultation and management requirements to 
meet programming needs - see also Table D1 for minimum provision. The circulation routes 
are usually open to allow a level of natural surveillance and safeguarding with sightlines 
from adjacent spaces.


Figure D51  Changing village example with range of changing and shower 
cubicles and accessible provision including Changing Places facility


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing 


cubicle
3.	 2-person changing cubicle
4.	 Family changing cubicle (with accessible 


fittings)
5.	 Standard shower cubicle
6.	 Ambulant accessible shower cubicle
7.	 Standard toilet (s/c)
8.	 Ambulant accessible toilet (s/c)
9.	 Wheelchair accessible toilet (s/c) 9


10.	 Wheelchair accessible baby changing
11.	 Wheelchair accessible changing room 


with shower and toilet 9


12.	 Changing Places toilet with shower 10


13.	 Buggies and wheelchair storage
14.	 Standard lockers
15.	 Allowance of larger accessible lockers
16.	 Cleaners store
17.	 Bench seating for shoe removal
18.	 Accessible vanity unit
19.	 General circulation to achieve 1500 mm 


minimum clear width to face of cubicles/ 
walls/ doors of lockers in an open position, 
with 1800 mm passing places


9 Where there are two or more wheelchair 
accessible toilets, a choice of right hand and left 
hand transfer should be provided.
10 For facilities with swimming pools, the 
Changing Places provision incorporating a 
shower should be conveniently located so that 
a user can access it with minimal travel into 
a changing area, therefore making it easy to 
access whilst minimising any contamination 
from shoes or wheels in potentially wet areas.
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3.4  Shower zones
Poor shower facilities are a significant barrier to people using any facility as 
they often feel vulnerable and exposed. The use of shower cubicles, rather 
than an open shower arrangement, will provide the privacy and convenience 
that people need to shower and dry themselves. However, an open shower 
arrangement is acceptable for pre-swim showers where people are in their 
swimming costumes (a degree of privacy screening to the ends will provide 
an enhanced user experience) - see Figure D81 for an example layout in 
a changing village. Therefore, with the exception of pre-swim showers, it 
is preferred that all showers should be accommodated within individual 
private shower cubicles.


Examples of cubicle shower areas including ambulant and accessible 
provision are shown in Figures D52 to D55 overleaf.


Pre-swim open showers 
with post-swim shower 
cubicles opposite


The Hive Leisure Centre
Image credit: Fotohaus Ltd 
provided by Pellikaan


Shower cubicles within 
open dry changing for 
male or female provision


The Hive Leisure Centre
Image credit: Fotohaus Ltd 
provided by Pellikaan


With the exception of 
pre-swim showers, 
it is preferred that all 
showers should be 
accommodated within 
individual private 
shower cubicles.
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Figure D52  Clubhouse changing shower 
area with ambulant accessible cubicle12


Figure D54  Small changing facility shower 
area with wheelchair accessible cubicle


Figure D53  Clubhouse changing shower 
area with enlarged ambulant or 
wheelchair accessible11 cubicle12


Figure D55   Typical shower zone arrangement in larger facilities 
such as swimming pools or sports halls etc. incorporating 
wheelchair and ambulant accessible shower cubicles11


Note: All dimensions are in millimetres


11 The cubicle width of 2000 mm indicated for Figures D54 and D55 provides an upgrade from an enlarged ambulant 
accessible cubicle illustrated in Figure D53 to a wheelchair accessible cubicle.
12 Clubhouses that serve more than one turf pitch should provide one all-gender wheelchair accessible changing room 
with a shower and WC to allow assisted changing by any person (see figures D62 or D63). If significant wheelchair use is 
anticipated, the layout and design of the changing area should reflect this and a wheelchair accessible changing cubicle 
may be included (see figure D3).


Key:
1.	 500 x 500 mm tip-up shower seat set 


in corner with grabrail set on shower 
head wall


2.	 600 mm-long horizontal grabrail 
providing additional support and can 
be used as towel rail


3.	 Towel hooks set at alternate heights of 
1400 mm and 1050 mm


4.	 Shower controls set at 1000 mm AFFL 
with two shower heads at 1400 mm 
and 1800 mm AFFL for ambulant 
accessible showers (see Figures D6 
and D7) and 1800 mm min/ 2000 mm 
pref AFFL for standard showers


5.	 An accessible shower cubicle requires 
the shower head to be on a vertical 
adjustable rail (see Figure D8) unless 
it is not classed as self-contained - 
see Figure D9 (refer also to BS 8300-2 
Changing and Shower Areas)


6.	 Accessible doors to achieve minimum 
clear width requirement of 700 mm 
min / 750mm pref for ambulant 
accessible cubicles and 850 mm min / 
875 mm pref for wheelchair accessible 
cubicles. Wheelchair accessible 
cubicles can facilitate inward opening 
doors by achieving a 1400 x 800 mm 
zone clear of the door swing. Doors 
should facilitate opening from outside 
the cubicle (for emergency situations 
only) and open outwards


7.	 For accessible showers, provide drop-
down grab rails, emergency pull-cord 
with two red triangles, and a privacy 
curtain for assisted change


8.	 Minimum 1000 mm access width to 
single standard shower cubicle only
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3.5 Toilet arrangements
Toilets can be provided in different arrangements to suit the user 
requirements. There should always be some separate male and 
female provision, alongside all-gender facilities, except for the 
smallest projects.


Generally, WC provision can be either within self-contained 
toilets with basin and full-height walls and doors, within self-
contained private changing facilities, or within separate male 
or female toilet zones where WC cubicles (with a shared basin 
area adjacent) are also acceptable. Self-contained provision 
allowances should typically be increased by 25% to reflect the 
increased time toilets are unavailable to wash hands. See BS 
6465 for guidance on overall provision.


Figure D56  Standard toilet  (s/c) off main corridor


Changing 
lobby


Main corridor


Figure D57  Standard and ambulant accessible WC cubicles 
within male or female toilet zones


Main corridor or changing village


Figure D58   Ambulant accessible toilet (s/c) off male or female 
changing room lobby


Changing


Changing 
lobby


Main 
corridor


Figure D59   Ambulant accessible toilet (s/c) off main corridor


Other room


Main 
corridor


Note: Layout and room sizes shown exclude any additional space requirements for services/ducts or IPS - see section 2.9.
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3.6  Accessible toilets
3.6.1  Accommodation requirements
The following should be noted for wheelchair accessible and 
ambulant accessible toilet provision generally:


•	 The minimum provision for dedicated all-gender wheelchair 
accessible and ambulant accessible toilets is indicated in 
Table D2;


•	 Consideration should also be given to additional provision 
to meet likely demand dependent on consultation and 
management programming requirements;


•	 For wheelchair accessible provision, consideration should be 
given to handing of layouts to provide choice of transfer from 
the wheelchair to the WC, i.e., right-hand (RH) and left hand 
(LH) - see sections 3.6.2 and 3.6.3;


•	 Where wheelchair accessible and ambulant accessible toilet 
cubicles are included within male or female areas, these should 
be considered as additional to the minimum provision set out in 
Table D2 which is all-gender provision;


•	 As a minimum, all-gender accessible toilets should be 
located wherever there is general toilet provision. Additional 
wheelchair accessible toilets can be located elsewhere within 
the facility (see below);


•	 There should be at least one wheelchair accessible toilet on 
every floor of the facility and be clearly signposted. In larger 
facilities, additional provision may be required to minimise travel 
distances to 40 m maximum and allow for a choice of handing;


•	 Accessible toilet doors (including inward and outward opening 
doors) should facilitate opening from outside the room for 
emergency situations only and open outwards.


As a minimum, all-gender accessible 
toilets should be located wherever 
there is general toilet provision. 
Additional wheelchair accessible 
toilets can be located elsewhere 
within the facility.


It should also be noted that:


•	 Wheelchair accessible toilets are used by a wide range of 
disabled people and not just wheelchair users;


•	 Access to accessible toilets should be possible from all areas 
of the facility, including social, refreshment, changing and staff 
areas, and within or close to the reception area;


•	 Within each general male or female toilet area there should 
always be an ambulant accessible toilet cubicle (see Figure D57);


•	 The scale and type of the facility will determine the number 
of self-contained wheelchair accessible toilets, which should 
always be in close proximity to other toilet provision;


•	 If the consultation identifies that a peninsular WC should also 
be provided, then this must be in addition to the requirements 
of this guidance, as use of these facilities are dependent on 
assistance being available - see BS 8300 for further guidance;


•	 An embossed symbol and text sign with Braille on each toilet 
door should be provided. Symbols should be universally 
understood - see in Part E 2.7.2 Standard symbols;


•	 An embossed directional sign on the general approach to 
toilets.
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3.6.2  Wheelchair accessible toilet design
The layout and dimensions of a wheelchair accessible toilet are 
critical to ensure that the facility can be safely used and will meet 
accessibility needs. The latest version of BS 8300-2 provides a 
detailed layout and dimensions for a corner layout accessible 
toilet for independent use. See also Figures D17 and D18 in this 
document. The following should be considered:
•	 The corner layout will allow most users to wash and dry their 


hands while seated on the WC before transferring back to their 
wheelchair or sports wheelchair;


•	 Radiators and other forms of heating should be of a type to 
prevent scalding and be located outside of the manouvring or 
transfer space (see below);


•	 Where it is necessary to incorporate fittings such as radiators, 
vending machines, sanitary disposal units and wastepaper 
bins, these should be recessed or located so that they do not 
obstruct the defined manoeuvring or transfer space;


•	 Ensure that any pipe boxing or integrated panel systems (IPS) 
are carefully designed so that they do not restrict movement 
or create a hazard;


•	 All ducts for pipework, services and drainage should be clear 
of maneouvring space requirements. Typically, a service duct 
of 300 mm min in depth for the soil vent pipe (SVP) and cistern, 
and up to 200 mm in depth for pipework to the basin is required;


•	 Where there is a preference for IPS, see section 2.9 for further 
information - in particular, note that the WC pan should 
project a minimum of 750 mm from the face of the IPS wall;


•	 Where only one accessible WC is provided for independent 
use, a right hand (RH) transfer layout should be provided (see 
Figures D17, or D18) - this is a mandatory minimum requirement. 
Where more than one accessible WC is provided, the wheelchair 
transfer handing should alternate (See section 3.6.3);


•	 Use plastic-coated handrails and grab rails for comfort. Paper 
towel dispensers should be within easy reach, and hand 
dryers should have a low noise rating;


•	 The appearance of an accessible toilet is important – it should 
not appear to be ‘medical’ and should be finished to the same 
standard of appearance as the rest of the facility. Sanitary 
fittings, appliances, and grab rails should visually contrast 
from their backgrounds;


•	 Ideally the door position and opening direction arrangement 
should provide a degree of screening from the main 
circulation areas. This will mean that the WC pan cannot be 
seen if the door is ajar when the cubicle is not in use. More 
importantly, it will prevent a user being seen while their helper 
is exiting or entering the toilet. Note that for inward opening 
doors, extra space inside the facility is required to achieve 
sufficient manoeuvring space clear of the door swing - see 
Figures D18, D35 and D36.


See Figure D61 for a range of wheelchair accessible WC layouts 
and referenced diagrams for details.


Wheelchair accessible 
WC and fittings visually 
contrasting against 
integrated panel 
system (IPS) Accessible WC installation


Image credit: Activity Alliance (with modifications by SE)







Right-hand transfer 
wheelchair accessible WC


Left-hand transfer     
wheelchair accessible WC


‘Frontal’ 
transfer 


‘Front angle’ 
transfer 


‘Side angle’ 
transfer 


‘Side’ 
transfer 


‘Across front’ 
transfer 


Right-hand transfer 
wheelchair accessible WC


Left-hand transfer     
wheelchair accessible WC


‘Frontal’ 
transfer 


‘Front angle’ 
transfer 


‘Side angle’ 
transfer 


‘Side’ 
transfer 


‘Across front’ 
transfer 
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3.6.3  Wheelchair accessible WC transfer options and locations
Figure D60  Right-hand and left-hand transfer 
options from wheelchair to accessible WC


Right-hand (RH) 
transfer options


Left-hand (LH)
transfer options


‘Frontal’ 
transfer


‘Front angle’ 
transfer


‘Across front’ 
transfer


‘Side angle’ 
transfer


‘Side’ 
transfer


Figure D61   Examples of wheelchair accessible WC locations and transfer handing alternatives
Example 1   Wheelchair accessible toilets 
(right-hand and left-hand transfer options)


See Figures D17 and D20


See Figures D18 and D20


Example 2  Sports wheelchair accessible toilets 
(right-hand and left-hand transfer options)


See Figures D19 and D20


Example 3   Wheelchair accessible WC within 
changing room with shower and bench 
(right-hand and left-hand transfer options)


See Figure D62


See Figure D63 Example 1


See Figure D63 Example 2
Note: Layout and room sizes shown exclude any additional space requirements for services/ducts or IPS - see section 2.9
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3.7 Accessible changing
•	 The minimum provision for designated all-gender accessible 


changing is indicated in Table D1. However, consideration 
should be given to the provision of additional spaces to meet 
likely demand to improve access and allow for a choice of 
wheelchair transfer handing, i.e. right-hand (RH) and left-hand 
(LH) for wheelchair accessible changing rooms with shower, 
WC and bench - see Fig D61 Example 2 and also section 3.6.3;


•	 Where only one all-gender wheelchair accessible changing 
room is provided for independent use, a right-hand transfer 
layout should be provided, except in facilities with a single 
wheelchair accessible toilet (i.e. with right-hand transfer), in 
which case the wheelchair accessible changing room should 
be left-hand transfer, to provide a choice of wheelchair transfer 
handing. Where more than one accessible changing room is 
provided, the wheelchair transfer handing should alternate (See 
Figure D63 Example 2);


•	 Designated wheelchair accessible changing that is all-
gender should be provided as a minimum so that, if required, 
assistance can be provided by someone of a different gender;


•	 Designated wheelchair accessible changing rooms with 
showers need to contain a fixed bench, tip-up shower seat,, 
WC and washbasin and meet the criteria set out in Figures D62 
and D63;


•	 Wheelchair accessible changing rooms should be clearly 
signposted and ideally located adjacent to standard changing 
facilities. If this is not possible, signage should be provided 
outside standard changing rooms directing users to the 
wheelchair accessible changing facilities.


•	 Dedicated accessible lockers should be located as close 
as practicable, typically within a few metres, outside the 
accessible changing to allow use of the changing room by 
more than one person (see section 2.4 Storage and locker 
provision);


•	 The number of dedicated accessible changing rooms 
provided will depend on the type and scale of the facility as 
well as management requirements and the programme of 
use (see Table D1);


•	 The design and quality of accessible changing areas should 
be similar to the other changing facilities;


•	 Fittings should contrast clearly with their background;


•	 Accessible facilities should ideally be located so that disabled 
people using them do not feel excluded from their teammates 
/ colleagues;


•	 Additional wheelchair accessible provision may be required 
in male or female changing facilities to meet identified user 
needs. However, this additional provision does not replace the 
requirement for self-contained accessible changing for all-
gender use.


Dedicated accessible lockers should 
be located as close as practicable, 
typically within a few metres, outside 
the accessible changing to allow use 
of the changing room by more than 
one person.
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Figure D62  Wheelchair accessible changing 
room with shower, WC and bench


Figure D63  Wheelchair accessible changing room (compact) with shower, WC and bench
Example 1 with outward opening door Example 2 with inward opening door


Note: All dimensions are in millimetres. Overall dimensions shown exclude any additional 
space requirements services/ducts or IPS - see section 2.9.


Key


1.	 Two clothes hooks set at 1050 mm and 
1400 mm AFFL


2.	 Drop-down rail (without toilet roll 
holder) with top rail height matching 
fixed horizontal grabrail height AFFL


3.	 Fixed vertical grab rail with lower 
fixings centred at 800 mm AFFL


4.	 Fixed horizontal grab rail centred at 680 
mm AFFL


5.	 Shelf with mirror above (see Figure 
D20)


6.	 Alarm pull-cord with two red bangles
7.	 Quiet automatic hand dryer (if 


required) with low decibel rating
8.	 Menstrual products dispenser with 


operable zone at 750-1000 mm AFFL


9.	 Disposal bin for miscellaneous items
10.	 Finger rinse basin (or larger hand rinse basin in 


recess as shown dotted) with thermostatic mixer 
lever tap (see Figure D20)


11.	 Horizontal door rail to pull side of door
12.	 It is essential to keep the 750 mm min transfer 


zone adjacent to the WC and shower clear
13.	 Outward opening door swing to be protected (e.g. 


a walled corner or dead-end location)


14.	 Mirror with bottom edge located 600 mm AFFL 
extending to 1900 mm min AFFL


15.	 Lighting levels at floor level to be 100 lux minimum 
but preferably 150 lux for shower areas and 200 lux 
for changing benches


16.	 WC: flush lever to wheelchair transfer side (see 
Figure D20)


17.	 Door to achieve minimum clearance requirement 
of 850 mm min / 875 mm preferred (doors should 
facilitate opening from outside the room for 
emergency situations only and open outwards)


18.	 Toilet paper dispenser (see Figure D20)
19.	 Alarm reset button (see Figure D20)
20.	Paper towel dispenser (see Figure D20)
21.	 Soap dispenser (see Figure D20)
22.	Hygiene disposal bin (see Figure D20)
23.	600 mm deep fixed seat bench (smooth) at 480 


mm AFFL with corner and edges rounded
24.	Fixed horizontal grabrail used as towel rail
25.	Padded tip-up shower seat with backrest. Front 


edge set 650-700 mm from back wall to allow 
lateral transfer (min 150kg carrying capacity 
recommended)


26.	Shower controls - lever-operated, thermostatically 
controlled (max 41 degrees centigrade)


27.	 Shower curtain and rail
28.	Floors laid with simple falls to flush gully or grating
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3.8  Changing Places toilet with shower
A Changing Places (CP) toilet is a combined accessible toilet 
and changing room with optional (but recommended) shower 
for use by people with complex and multiple impairments who 
require the assistance of up to two assistants. It has a peninsular 
WC layout, a variable-height washbasin and a variable-height 
changing bench and for sports facilities should include the 
optional shower. These facilities should be registered with the 
Changing Places Consortium so that they can be included on the 
national Changing Places toilet map. For registration, see:
http://www.changing-places.org/install_a_toilet/registration_form.aspx


The space needs to be fitted with a full room cover overhead 
tracked hoist system (either ceiling- or wall-mounted) so that 
assistants can move the person to the various areas within the 
facility. The support structure and track should be capable of 
supporting a safe working load of at least 200 kg or higher bariatric 
capacity (up to 400kg) should this be needed by a specific facility.


CP facilities require extra space to accommodate disabled 
people, who may often have larger or complex wheelchairs with 
elevated leg rests, a reclining facility or integral oxygen cylinders. 
It should also be possible for a wheelchair to be parked within the 
facility when not in use without compromising the safe access 
and use of the equipment.


The standard CP facility should be at least 3.0 m wide and 4.0 m 
long, with a ceiling height not lower than 2.4 m. The door should 
provide a minimum effective clear width of 1000 mm, with a level 
threshold. Single-leaf single-swing doors should open outwards 
if the door swing can be protected and be fitted with a horizontal 
pull rail on the interior face of the door. For door requirements 
refer to BS 8300-2 External and Internal Doors Section 6.4.1. 
Where inward opening is the preferred option, the door position 
shouldn’t restrict access and an 1800 x 2000 mm manoeuvring 
space should be provided clear of the door swing and all fittings.


CP facility with mobile 
height-adjustable 
showering bench Image credit: AVESO


As CP facilities are not designed for the use of independent 
wheelchair users or to be used as baby changing facilities, it is 
desirable to display directional signage nearby to indicate the 
location of the nearest all-gender wheelchair accessible toilet 
and the nearest baby changing facility.


Further advice on the design and installation of a CP facility can 
be found at: http://changing-places.org/ .


Note: Details of common features of sanitary accommodation 
and accessories are described in BS 8300-2 Section 18.3 
Changing and shower areas, 18.5 Toilet Accommodation, and 
18.6 Changing Places. Advice on particular products is available 
from the  Changing Places Consortium (see Appendix 8 Useful 
organisations).


Recommendations for the provision of CP toilet/change facility 
with showers incorporated are made in Table D1. The criteria 
for dimensions and equipment of the standard CP facility is 
shown in Figure D64, and an extended facility to accommodate 
an additional door is shown in Figure D65. See Part H 3.8.5 for 
information on provision and management of slings.



http://www.changing-places.org/install_a_toilet/registration_form.aspx

http://changing-places.org/
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Figure D64  Standard Changing Places toilet with shower


Figure D65  Extended Changing Places toilet with shower 
and additional door


Note: All dimensions are in millimetres. Overall dimensions shown exclude 
any additional space requirements services/ducts or IPS - see section 2.9.


Key


1.	 Paper towel dispenser
2.	 Extended height mirror located 600 mm AFFL to bottom edge
3.	 Large sanitary/ menstrual products disposal unit, preferably recessed into the wall
4.	 Alarm reset button
5.	 Full room cover tracked hoist system
6.	 Fixed vertical grab rail
7.	 Drop-down support rails, one with a toilet roll holder
8.	 Flat-topped close-coupled cistern providing a surface to lean against, or where the 


cistern is concealed within an IPS zone, a rail with a padded backrest should be added
9.	 Peninsular WC layout with minimum projection of pan from wall of 750 mm (see BS 


8300-2 Toilet Accommodation Figure 45 for the location of associated fittings) with seat 
contrasting with background


10.	 Large power-assisted height-adjustable washbasin
11.	 Waste disposal bin, preferably recessed into the wall
12.	 Manually-operated hand dryer
13.	 Mobile privacy screen for variable configuration
14.	 Alarm pull cord
15.	 Height-adjustable showering/ changing bench, min. 1800 mm long, preferably mobile
16.	 Stoma management shelf 150 mm (min)/ 200 mm (pref) deep and 450 mm wide, with its 


surface at approx 780 mm AFFL
17.	 Shower unit with detachable shower head to reach full length of bench centre line
18.	 Wide paper roll dispenser for use on the changing bench
19.	 Menstrual products dispenser with operable zone at 750-1000 mm AFFL
20.	Clothes hooks, three at 1050 mm AFFL and three above at 1400 mm AFFL
21.	 The doorway should meet BS 8300-2 requirements (doors should facilitate opening from 


outside the room for emergency situations only and open outwards)
22.	Horizontal door pull to enable door to be opened when leaving
23.	Optional additional assistant’s hand rinse basin (location to avoid clear access zones)
24.	Padded tip-up shower seat with backrest and associated grab rails. Front edge set 650-700 


mm from back wall to allow lateral transfer (minimum 150kg carrying capacity required)
25.	Floors laid with simple falls to flush gully or grating
26.	Room lighting lux level to be 300 lux at changing bench level. If lighting is to be operated 


on sensors, this should be on thermal detection rather than movement detection for 
safety reasons


Note: Information should be clearly displayed for safe loadings and user guide for the 
bench, hoist and washbasin in particular.
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4  Example settings


This section illustrates how a variety of configurations may be 
applied in different building types, such as clubhouses, sports halls, 
and wet and dry leisure facilities. The layouts are indicative only, as 
every project will be different and influenced by user requirements 
and stakeholder input which should be recorded in the Access and 
Inclusion File. See Section 2 for details of key components.
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4.1	 Standalone changing module / hub
Figure D66  Wheelchair accessible 
changing unit with shower, WC and 
bench


Figure D67  Flexible unit including ambulant accessible changing 
room with shower and bench, self-contained wheelchair accessible 
toilet (Examples 1  and 2)


Example 1


Example 2


Note: Layout and room sizes shown exclude any 
additional space requirements for services/
ducts or IPS - see section 2.9.


Key:
1.	 Accessible changing room 


with shower, toilet and bench 
- see Figure D62 for details


2.	 Wheelchair accessible toilet


3.	 Changing bench with vertical 
grab rails to sides


4.	 Layout to be adjusted if 
lockers are to be included 
within space - subject to site-
specific requirements and 
management arrangements


5.	 Shower cubicle


6.	 Hand rinse basin, mirror and 
vertical grab rails to sides


7.	 Additional space, e.g. social 
space or part of larger unit 
- note that windows are not 
indicated and subject to 
project-specific requirements


8.	 Plant compartment


9.	 General circulation to achieve 
1500 mm minimum clear 
width


10.	 Door swing protection feature 
(e.g. planter)


11.	 Level access / threshold 
into rooms from external 
environment - see Part B for 
details of ramp and guarding 
requirements etc.
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4.2	 Open team changing 
The following layouts are intended to show examples of different 
configurations of toilets and changing accommodation in a 
small clubhouse. The layouts are indicative only, as every project 
will be different with unique user needs (identified through the 
stakeholder engagement) and site requirements.


The example layouts have been based around a small project 
serving one or two grass pitches, where the facilities are not 
intended to support people using sports wheelchairs. They 
are intended to show how a clubhouse can be inclusive and 
accessible by accommodating the needs of pitch users as well 
as spectators/supporters, club members, community groups etc.


The layouts are indicative only, as 
every project will be different with 
unique user needs (identified through 
the stakeholder engagement) and 
site requirements.


The layouts incorporate the following core accommodation in 
different configurations to show potential solutions:


•	 Team changing room: Private shower cubicles, potential 
location of a private changing cubicle if required, a vanity 
unit, and self-contained toilets with a minimum of one ensuite 
and one in the corridor located immediately adjacent to the 
changing room entrance;


•	 Officials/coach changing: provided by multiple changing 
rooms that can be used by male or female officials/coaches/
teachers or sometimes players depending on the demand;


•	 All-gender changing room: this provides all-gender changing 
for players who do not wish to change in the team changing 
room. It also provides additional official, coach or teacher 
changing if required;


•	 Male and female toilets: self-contained toilet provision for 
users of the social space as well as spectators, supporters etc. 
Where the social space or anticipated number of supporters is 
greater, the toilet capacity will need to be increased. When the 
changing rooms are not in use, the toilets in the corridor can 
also be used if needed;


•	 All-gender toilet and baby change: all-gender toilet and 
baby change provision for users of the facility;


•	 Accessible toilet with baby change: wheelchair accessible 
toilet with baby change provision for users of the facility;


•	 Quiet / restorative room: some layouts show how a potential 
small quiet / restorative room could be provided;


•	 Storage / lockers: the layouts show different solutions with 
lockers / kit bag stores in the changing rooms or corridors.
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4.2.1	 Clubhouses generally


Figure D68  Team change with two toilets accessed from 
lobby and shared circulation (Examples 1 and 2)
Example 1 Example 2


Figure D69  Team change with two toilets 
accessed from lobby


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle


2.	 1-person ambulant changing cubicle


3.	 Standard shower cubicle


4.	 Ambulant accessible shower cubicle


5.	 Wheelchair accessible shower cubicle 
option


6.	 Standard toilet (s/c)


7.	 Ambulant accessible toilet (s/c)


8.	 Vanity unit with integrated valuables locker


9.	 Shared circulation serving two team 
changing facilities


10.	 General circulation to achieve 1500 mm 
minimum clear width to face of cubicles/ 
walls/ benching/ locker door leading edges 
etc., with 1800 mm passing places available 
within 5 m or so of any location


11.	 Sight screening to main changing  area for 
privacy


12.	 Door (lockable) to achieve minimum clear 
width requirement


13.	 1000 mm min / 1200-1500 mm pref clear 
width requirement at wall openings/ 
constrictions


14.	 Bag storage assumed in corridor (lockers 
or storage cupboards)


6
6


6


3
3


3


3
3


3


14 1414


7
7


7


4
4


4


5


5


8
8


8


13
13


13


11 11
11


1
1


10


1010


1010


9
9


9


10
10


10
12


12


12


2
2


2







83 of 94


Sport England: AISF     Part D - Changing and toilet provision


4  Example settingsContents 2  Component details 3  Configurations1  Design considerations


Figure D70  Clubhouse with 4 team changing rooms 
(with and without showers), toilets (ensuite and 
within lobbies) and 2 officials changing


Option with enhancements to 
male and female toilet provision, 
officials changing, storage, club 
room and quiet room


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Enlarged ambulant accessible (or extended for 


wheelchair accessible) shower cubicle designed 
to also accommodate a wheelchair user when 
required


6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Wheelchair accessible toilet with baby changing 


(s/c)
9.	 All-gender baby changing and ambulant 


accessible toilet
10.	 Vanity area with integrated valuables locker
11.	 General circulation to achieve 1500 mm minimum 


clear width to face of cubicles/ walls/ benching/ 
locker door leading edges etc., with 1800 mm 
passing places available within 5 m or so of any 
location


12.	 Sight screening to main changing area for 
privacy


13.	 Door (lockable) to achieve minimum clear width 
requirement


14.	 1000 mm min / 1200-1500 mm pref clear width 
requirement at wall openings/ constrictions


15.	 Lockers with circulation space to allow for 1500 
mm min / 1800 mm pref to locker doors when in 
an open position


16.	 Allowance of larger accessible lockers
17.	 Entrance / exit lobbies
18.	 Accessible 3-person officials change with shower 


and toilet (s/c)
19.	 Flexible 1-person officials / all-gender change 


with shower and WC (s/c)
20.	Quiet / restorative room
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Figure D71  Clubhouse with 4 team changing rooms (with and without 
showers), toilets (ensuite and within lobbies), flexible self-contained 
and accessible changing rooms


Changing 
without 
showers


Changing 
with 
showers


Shower room options 
with wheelchair 
accessible cubicle


Option A


Option B


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing 


cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Wheelchair accessible shower cubicle option
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Wheelchair accessible toilet with baby 


changing (s/c)
9.	 All-gender baby changing and ambulant 


accessible toilet
10.	 Vanity area with integrated valuables locker
11.	 General circulation to achieve 1500 mm 


minimum clear width to face of cubicles/ walls/ 
benching/ locker door leading edges etc., with 
1800 mm passing places available within 5 m or 
so of any location


12.	 Sight screening to main changing area for 
privacy


13.	 Door (lockable) to achieve minimum clear 
width requirement


14.	 1000 mm min / 1200-1500 mm pref clear width 
requirement at wall openings/ constrictions


15.	 Lockers with circulation space to allow for 1500 
mm min / 1800 mm pref to locker doors when 
in an open position


16.	 Allowance of larger accessible lockers
17.	 Entrance / exit lobbies
18.	 Accessible 2-person officials change with 


shower (s/c)
19.	 Flexible 1-person officials / all-gender change 


with shower (s/c)
20.	Quiet / restorative room
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4.2.2	 Football clubhouse changing with whiteboard


Figure D72  Football clubhouse with 4 team changing rooms with whiteboard (with and without 
showers), toilets (ensuite in lobbies and circulation), private cubicle options, flexible self-
contained (s/c) and accessible changing rooms


Junior changing 
without showers


Open age changing 
with showers


Enhanced shower 
cubicle option


Note: Layout and room sizes shown exclude any additional space requirements 
for services/ducts or IPS - see section 2.9. Cubicle wall/partition construction 
subject to project specfic requirements to provide full-height privacy between 
adjacent self-contained units and circulation spaces.


1 Where there are two or more accessible toilets, a choice of right hand and left 
hand transfer should be provided.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing 


cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Wheelchair accessible shower cubicle 


option
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Wheelchair accessible toilet with baby 


changing (s/c)1


9.	 All-gender baby changing and ambulant 
accessible toilet (s/c)


10.	 Accessible vanity area with integrated 
valuables locker


11.	 General circulation to achieve 1500 mm 
minimum clear width to face of cubicles/ 
walls/ benching/ locker door leading edges 
etc., with 1800 mm passing places available 
within 5 m or so of any location


12.	 Sight screening to main changing area for 
privacy


13.	 Door (lockable) to achieve minimum clear 
width requirement


14.	 1000 mm min / 1200-1500 mm pref clear 
width requirement at wall openings/ 
constrictions


15.	 Quiet / restorative room
16.	 Bag stores
17.	 Accessible lockers
18.	 Vending
19.	 Entrance / exit lobbies
20.	Whiteboard
21.	 Officials change with shower (s/c) and toilet
22.	Flexible ambulant accessible officials / all-


gender change with shower (s/c) and toilet
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4.2.3	 Cricket clubhouse changing with padding up/viewing area


Figure D73  Cricket clubhouse with 2 team changing rooms (with showers), padding up/viewing 
area, toilets (ensuite and circulation), flexible self-contained (s/c) and accessible changing rooms


Views to pitch


Note: Layout and room sizes shown exclude any additional space requirements 
for services/ducts or IPS - see section 2.9. Cubicle wall/partition construction 
subject to project specfic requirements to provide full-height privacy between 
adjacent self-contained units and circulation spaces.


1 Where there are two or more accessible toilets, a choice of right hand and left 
hand transfer should be provided.


Key:
1.	 Padding up / viewing area with bench
2.	 All-gender change with shower (s/c)
3.	 Shower cubicle with dropdown seat
4.	 Ambulant accessible shower cubicle
5.	 Pitch access
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Wheelchair accessible toilet with baby 


changing (s/c)1


9.	 All-gender baby changing and ambulant 
accessible toilet (s/c)


10.	 Accessible vanity area with integrated wash 
hand basins and valuables lockers


11.	 General circulation to achieve 1500 mm 
minimum clear width to face of cubicles/ 
walls/ benching/ locker door leading 
edges etc., with 1800 mm passing places 
available within 5 m or so of any location


12.	 Sight screening to main changing area for 
privacy


13.	 Door (lockable) to achieve minimum clear 
width requirement


14.	 1000 mm min / 1200-1500 pref clear width 
requirement at wall openings/ constrictions


15.	 Quiet / restorative room
16.	 Lockers
17.	 1200 min clear width requirement for short 


sections of circulation within changing area 
with 1500 mm manoeuvring space adjacent


18.	 Vending
19.	 Entrance / exit lobbies
20.	Scorers room
21.	 Wheelchair accessible officials change 


with shower (s/c)
22.	Officials change with shower (s/c)
23.	Door swing protection feature (e.g. planter)
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4.2.4	 Rugby clubhouse changing


Figure D74  Rugby clubhouse with 4 team changing rooms (with showers), toilets (ensuite in lobbies 
and circulation), private cubicles, flexible self-contained (s/c) and accessible changing rooms


Officials area 
options


2 changing rooms 
with showers for 18 
players each


2 changing rooms 
with showers for 20 
players each


Note: Layout and room sizes shown exclude any additional space requirements for services/ducts or 
IPS - see section 2.9. Cubicle wall/partition construction subject to project specfic requirements to 
provide full-height privacy between adjacent self-contained units and circulation spaces.


1 Where there are two or more accessible toilets, a choice of right hand and left 
hand transfer should be provided.


Key:
1.	 First aid / pysio room
2.	 1-person ambulant accessible changing 


cubicle
3.	 Standard shower cubicle (possible optional 


additional shown dotted)
4.	 Ambulant accessible shower cubicle
5.	 Wheelchair accessible shower cubicle
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Wheelchair accessible toilet with baby 


changing (s/c)1


9.	 All-gender baby changing and ambulant 
accessible toilet (s/c)


10.	 Accessible vanity area with integrated 
valuables locker


11.	 General circulation to achieve 1500 mm 
minimum clear width to face of cubicles/ 
walls/ benching/ locker door leading edges 
etc., with 1800 mm passing places available 
within 5 m or so of any location


12.	 Sight screening to main changing area for 
privacy


13.	 Door (lockable) to achieve minimum clear 
width requirement


14.	 1000 mm min / 1200-1500 mm pref clear 
width requirement at wall openings/ 
constrictions


15.	 Quiet / restorative room
16.	 Bag stores
17.	 Accessible lockers
18.	 Vending
19.	 Entrance / exit lobbies
20.	Accessible 4-person officials change with 


shower and toilet (s/c)
21.	 2-person officials change with shower (s/c)
22.	Flexible 1-person officials / all-gender 


change with shower (s/c)
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4.3	 Open male or female changing serving a sports hall
Figure D75  Dry male or female changing zones


Changing 1


Changing 2


Note: indicative layout shows general principles to provide flexibility of male or female 
provision.


Note: Cubicle wall/partition construction subject to project-specific requirements to 
provide full-height privacy between adjacent self-contained units and circulation spaces.


Note: Layout and room sizes shown exclude any additional space requirements 
for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Accessible shower cubicle
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Accessible vanity unit
9.	 General circulation to achieve 1500 mm minimum clear width to face of 


cubicles/ walls/ benching/ locker door leading edges etc., with 1800 mm 
passing places available within 5 m or so of any location


10.	 Sight screening to main changing area for privacy
11.	 Lockers assumed in corridor
12.	 All-gender, accessible, or other support facilities (not indicated) 


accessed off main circulation


Configuration examples


Key


Female


Male


Locked *


* or as 
individual 
accessible 
change


Option 1 Option 2 Option 3
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Figure D76  Dry male or female changing zones with buffer changing


Changing 1


Buffer 
changing


Buffer 
changing


Changing 2


Note: indicative layout shows general principles to provide flexibility of male or female 
provision. The inclusion of showers within each buffer changing enables the proportion 
of bench seating to shower cubicles to be maintained for all configurations.
Note: Cubicle wall/partition construction subject to project-specific requirements to 
provide full-height privacy between adjacent self-contained units and circulation spaces.


Note: Layout and room sizes shown exclude any additional space requirements 
for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Accessible shower cubicle
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Accessible vanity unit
9.	 General circulation to achieve 1500 mm minimum clear width to face of 


cubicles/ walls/ benching/ locker door leading edges etc., with 1800 mm 
passing places available within 5 m or so of any location


10.	 Sight screening to main changing area for privacy
11.	 Lockers assumed in corridor
12.	 Space for all-gender, accessible, or other support facilities (not 


indicated) accessed off main circulation
13.	 Where buffer doors require temporary removal of benching to facilitate 


opening and closing, this can be achieved by adjustable or hinged fold-
up/down, or removable sections of benching, or alternatively, recessed 
sliding doors could be considered


Configuration examples with buffer changing incorporated


Key
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Locked *


* or as 
individual 
accessible 
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Option 1 Option 2 Option 3 Option 4


Option 5 Option 6 Option 7 Option 8
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Figure D77  Dry male or female changing zones with buffer changing with 
independent access off corridor


Changing 1


Buffer changing


Buffer changing


Changing 2


Note: Indicative layout shows general principles to provide flexibility of male or female 
provision. The inclusion of showers within each buffer changing enables the proportion 
of bench seating to shower cubicles to be maintained for all configurations.
Note: Cubicle wall/partition construction subject to project-specific requirements to 
provide full-height privacy between adjacent self-contained units and circulation spaces.


Note: Layout and room sizes shown exclude any additional space requirements 
for services/ducts or IPS - see section 2.9.


Key:
1.	 1-person changing cubicle
2.	 1-person ambulant accessible changing cubicle
3.	 Standard shower cubicle
4.	 Ambulant accessible shower cubicle
5.	 Accessible shower cubicle
6.	 Standard toilet (s/c)
7.	 Ambulant accessible toilet (s/c)
8.	 Accessible vanity unit
9.	 General circulation to achieve 1500 mm minimum clear width to face of 


cubicles/ walls/ benching/ locker door leading edges etc., with 1800 mm 
passing places available within 5 m or so of any location


10.	 Sight screening to main changing area for privacy
11.	 Lockers assumed in corridor
12.	 Space for all-gender, accessible, or other support facilities (not 


indicated) accessed off main circulation
13.	 Where buffer doors require temporary removal of benching to facilitate 


opening and closing, this can be achieved by adjustable or hinged fold-
up/down, or removable sections of benching, or alternatively, recessed 
sliding doors could be considered


Configuration examples with buffer changing incorporated


Key


Female


Male


Locked *


* or as 
individual 
accessible 
change


Option 1 Option 2 Option 3 Option 4 Option 5


Option 6 Option 7 Option 8 Option 9 Option 10
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4.4	Dry change or outdoor activities
Figure D78   All-gender or separate male or female dry changing area with 
individual combined shower and changing cubicles


Figure D79  Container unit with individual and accessible changing for 
cycling and other activities


Note: Layout and room sizes shown exclude any additional space 
requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 1-or 2-person changing cubicle 


with shower


2.	 1-or 2-person ambulant accessible 
changing cubicle with shower


3.	 Accessible changing cubicle with 
shower and toilet


4.	 Standard lockers


5.	 Allowance of larger accessible 
lockers


6.	 Cleaners store (or other)


7.	 Accessible vanity unit


8.	 General circulation to achieve 1500 
mm minimum clear width to face 
of cubicles/ walls/ benching/ locker 
door leading edges etc., with 1800 
mm passing places available within 
5 m or so of any location


9.	 Access off main circulation


10.	 Level access (ramps not indicated)


11.	 Robust security panels that can be 
closed when unit is not in use
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4.5	Standalone changing and storage facility
Accommodation can be tailored to suit site-specific requirements for 
changing, toilet, baby changing and accessible provision
Figure D80  Pavilion base model and options for changing accommodation


Base option with self-contained (s/c) toilets and 
1-person changing cubicles with showers (s/c)


Entrance


Options with 1- or 2-person 
changing cubicles without showers


Note: Layout and room sizes 
shown exclude any additional 
space requirements for 
services/ducts or IPS - see 
section 2.9 requirements.


Option with extension


Key:
1.	 1-person changing cubicle


2.	 1-person ambulant accessible cubicle


3.	 2-person changing cubicle


4.	 1-person changing cubicle with shower


5.	 1-person ambulant accessible cubicle with shower


6.	 Standard toilet (s/c)


7.	 Ambulant accessible toilet (s/c)


8.	 Wheelchair accessible toilet 1


9.	 Accessible baby changing room


10.	 Accessible changing room with shower, WC 1 and 
bench


11.	 Standard lockers


12.	 Allowance of larger accessible lockers


13.	 Cleaners store


14.	 Store


15.	 Bench seating


16.	 Accessible vanity unit with bench top set at 850 mm 
max AFFL


17.	 Additional activity space option


18.	 General circulation to achieve 1500 mm minimum 
clear width to face of cubicles/ walls/ benching/ 
locker door leading edges etc., with 1800 mm passing 
places available within 5 m or so of any location


1 Where there are two or more accessible WCs, a choice of 
right hand and left hand transfer should be provided.
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4.6	Wet and dry leisure
Arrangements incorporating wet, dry and group/buffer changing 
areas can vary greatly - see example configuration below.
Figure D81  Wet changing village and dry male or female changing areas with 
flexible group / buffer changing configurable for variable wet or dry group sizes


Dry 
changing 
zone


Changing 1


Flexible group / 
buffer changing


Changing 2


Wet 
village 
changing


Servery Reception


Note: Layout and room sizes shown exclude any additional 
space requirements for services/ducts or IPS - see section 2.9.


Key:
1.	 Bench seating
2.	 Bench seating for shoe removal
3.	 1-person changing cubicle
4.	 1-person ambulant accessible changing cubicle
5.	 2-person changing cubicle
6.	 Large changing cubicle with ambulant accessible shower
7.	 Family changing cubicle (with accessible fittings)
8.	 Male toilets with standard and ambulant accessible cubicles
9.	 Female toilets with standard and ambulant accessible cubicles
10.	 Ambulant accessible toilet (s/c)
11.	 Ambulant accessible toilet (s/c) with baby changing
12.	 Wheelchair accessible toilet (where sports wheelchair access 


is required, the larger space/door opening width would be a 
requirement)


13.	 Wheelchair accessible baby changing room
14.	 Wheelchair accessible changing room with shower and toilet 


(where sports wheelchair access is required, the larger space/
door opening width would be a requirement)


15.	 Standard shower cubicle
16.	 Ambulant accessible shower cubicle
17.	 Wheelchair accessible shower cubicle
18.	 Open pre-swim showers including accessible shower
19.	 Changing Places toilet with shower and additional door
20.	Accessible vanity unit
21.	 Standard lockers
22.	Allowance of larger accessible lockers
23.	Buggies and wheelchair storage
24.	Cleaners store
25.	Sight screening to main changing and toilet areas for privacy
26.	Pool hall access
27.	 General circulation to achieve 1500 mm minimum clear width to 


face of cubicles/ walls/ benching/ locker door leading edges etc., 
with 1800 mm passing places available within 5 m or so of any 
location. For sports wheelchair zone requirements see Part C 3
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action on the basis of information contained in 
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procurement activities, or for obtaining planning or 
other statutory approvals.
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		2.1  Changing

		2.2 Showers

		2.2.1 Standard showers

		2.2.2 Ambulant accessible showers

		2.2.3 Wheelchair accessible showers

		2.3 Toilets

		2.3.1  Toilets generally

		2.3.2 Separate male or female toilet provision

		2.3.3 All-gender toilet provision

		2.3.4 Accessible toilet provision

		2.3.5 Standard toilets

		2.3.6 Ambulant accessible toilets

		2.3.7 Wheelchair accessible toilets

		2.4 Storage and locker provision

		2.4.1 General arrangement types

		2.4.2  Locker requirements

		2.4.3  Storage examples

		2.5  Lobbies / privacy screening

		2.6  Vanity areas

		2.7  Baby changing

		2.8 Door arrangements

		2.8.1  Doors to accessible rooms generally (except in sports wheelchair zones)

		2.8.2 Doors to accessible rooms within sports wheelchair zones

		2.9  Integrated panel systems

		2.10  Accessible equipment

		2.10.1 Wet-use wheelchairs

		2.10.2 Hoists

		2.11  Construction considerations

		2.12  Wudu and faith wash facilities

		2.12.1 Wudu/ footwash

		3  Configurations

		3.1  Open changing

		3.1.1  Main changing

		3.1.2  Buffer changing 

		3.2  Private and officials changing

		3.2.1  Private changing cubicles / rooms within open changing or changing village change

		3.2.2  Private all-gender changing rooms accessed off circulation

		3.2.3  Self-contained standard changing facilities

		3.2.4  Self-contained ambulant accessible changing facilities

		3.3  Changing village

		3.4  Shower zones

		3.5 Toilet arrangements

		3.6  Accessible toilets

		3.6.1  Accommodation requirements

		3.6.2  Wheelchair accessible toilet design

		3.6.3  Wheelchair accessible WC transfer options and locations

		3.7 Accessible changing

		3.8 Changing Places toilet with shower

		4  Example settings

		4.1 Standalone changing module / hub

		4.2  Open team changing 

		4.2.1 Clubhouses generally

		4.2.2  Football clubhouse changing with whiteboard

		4.2.3  Cricket clubhouse changing with padding up/viewing area

		4.2.4  Rugby clubhouse changing

		4.3  Open male or female changing serving a sports hall

		4.4 Dry change or outdoor activities

		4.5 Standalone changing and storage facility

		4.6 Wet and dry leisure
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0 Re-Inspection Register 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 







Corby Borough Council


0.0 Asbestos Register


Lodge Park Sports Centre


#N/A#N/A


Risk Band D


Very Low Risk


Risk Band D


Very Low Risk
Manage in-situ via periodic re-inspection


#N/A


280423RI04 (Visual 


Identification)


280423RI05 (Same 


as Sample 


Referance to 


sample 


280319DP07)


Manage in-situ via periodic re-inspection


Manage in-situ via periodic re-inspection


280423RI03 (Visual 


Identification)


4.5 sq. m. High / Internal


High / Internal


Manage in-situ via periodic re-inspection


Floor Tile / Covering - 


(Low)


Presumed  Chrysotile


(White Asbestos)
4.5 sq. m. Manage in-situ via periodic re-inspection


Risk Band D


Very Low Risk


280423RI02 (Visual 


Identification)


High / Internal


High / Internal


Recommendations
Reference Number 


/ (Identification)
Feature Extent


Material Type -


(Friability)
Asbestos FibrePhoto No.


Bitumen - (Low)


2


3


Risk Band


Risk Band D


Very Low Risk


Risk Band D


Very Low Risk
4.5 sq. m.


#N/A #N/A #N/A #N/A#N/A


Date of Survey 28th April 2023


Floor Tile / Covering - 


(Low)


Brown floor tiles and 


ashesive (beneath screed)


Condition / Surface 


Treatment


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Access / Position


280423RI01 (Visual 


Identification)
8 sq. m.1


Bitumen - (Low)
Presumed  Chrysotile


(White Asbestos)


4 No.


4


Textile - (Medium)


Strongly Presumed  


Chrysotile


(White Asbestos)


5


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Project Name


Lodge Park Sports Centre,


Ground,


G.22 Equipment Store


Lodge Park Sports centre,  Lift, 


Bitumen adhesive to floor 


Woven Textiles 


North Northamptonshire Council


Floor tiles


Presumed  Chrysotile


(White Asbestos)


Presumed  Chrysotile


(White Asbestos)


Bitumen adhesive to floor 


Lodge Park Sports Centre,


Ground,


G.19 Equipment Store


Area


Lodge Park Sports Centre,


Ground,


G.14 Equipment Store


Lodge Park Sports Centre,


Ground,


G.12 Switch Room


#N/A#N/A


Low / Internal


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials



[Lodge Park Sports Centre Rinspection 2021 - New.xls]InspectionSheet!B107

[Lodge Park Sports Centre Rinspection 2021 - New.xls]InspectionSheet!B207

[Lodge Park Sports Centre Rinspection 2021 - New.xls]InspectionSheet!B7

[Lodge Park Sports Centre Rinspection 2021 - New.xls]InspectionSheet!B307

[Lodge Park Sports Centre Rinspection 2021 - New.xls]InspectionSheet!B407
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1 Re-Inspection Inspection Sheet 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 







Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestosteam.cbc@northnorthants.gov.uk


Photo Number Reference number1 280423RI01


Inspection Cross 


Reference / Visual I.D.
Inspection / Sample Visual IdentificationInspection


Lodge Park Sports Centre


North Northamptonshire Council


D


10 Fleming Road
Corby 
Northants
NN17 4SW


Corby


2


Material Type


Extent


Recommendation Manage in-situ via periodic re-inspection
Assessment Score


Assessment Band


1


Presumed Chrysotile (White) 1


LowLocation


Feature


G.12 Switch Room


Brown floor tiles and ashesive 


(beneath screed)


Referance to sample: 190215MW01


Building


Floor Level


Good 0


Composite materials, reinforced plastics, 


resin, vinyl materials
0


Lodge Park Sports Centre


Ground


Client Details
North Northamptonshire Council
10 Fleming Road
Corby 
Northants
NN17 4SW


Site Address
Lodge Park Sports Cemtre


Floor Tile / Covering


8 sq. m.


Condition


Surface Treatment


Material Friability


Asbestos Type


Notes



mailto:asbestosteam.cbc@northnorthants.gov.uk





Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestosteam.cbc@northnorthants.gov.uk


2


Extent 4.5 sq. m.


Inspection / Sample Inspection
Inspection Cross 


Reference / Visual I.D.
Visual Identification


1Position


Lodge Park Sports Cemtre
Corby


Site Address


Photo Number


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Internal


1


Material Type Floor Tile / Covering Accessibility High 2


Feature Floor tiles Asbestos Type Presumed Chrysotile (White)


0


Location G.14 Equipment Store Material Friability Low 1


Floor Level Ground


Northants


Surface Treatment
Composite materials, reinforced plastics, 


resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG26


Building Lodge Park Sports Centre Condition Good 0


Reference number 280423RI02


Lodge Park Sports Centre


NN17 4SW


North Northamptonshire Council
10 Fleming Road
Corby 


Client Details
North Northamptonshire Council
10 Fleming Road
Corby 
Northants
NN17 4SW



mailto:asbestosteam.cbc@northnorthants.gov.uk





Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestosteam.cbc@northnorthants.gov.ukNN17 4SW


Lodge Park Sports Centre


North Northamptonshire Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


Corby 10 Fleming Road
Corby 


Site Address Client Details
Lodge Park Sports Cemtre North Northamptonshire Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Extent 4.5 sq. m. Position Internal


1


Material Type Bitumen Accessibility High 2


Feature Bitumen adhesive to floor Asbestos Type Presumed Chrysotile (White)


0


Location G.19 Equipment Store Material Friability Low 1


Floor Level Ground Surface Treatment
Composite materials, reinforced plastics, 


resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG27


Building Lodge Park Sports Centre Condition Good 0


Inspection / Sample Inspection
Inspection Cross 


Reference / Visual I.D.
Visual Identification


Photo Number 3 Reference number 280423RI03



mailto:asbestosteam.cbc@northnorthants.gov.uk





Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestosteam.cbc@northnorthants.gov.ukNN17 4SW


Lodge Park Sports Centre


North Northamptonshire Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


Corby 10 Fleming Road
Corby 


Site Address Client Details
Lodge Park Sports Cemtre North Northamptonshire Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Extent 4.5 sq. m. Position Internal


1


Material Type Bitumen Accessibility High 2


Feature Bitumen adhesive to floor Asbestos Type Presumed Chrysotile (White)


0


Location G.22 Equipment Store Material Friability Low 1


Floor Level Ground Surface Treatment
Composite materials, reinforced plastics, 


resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG27


Building Lodge Park Sports Centre Condition Good 0


280423RI04


Inspection / Sample Inspection
Inspection Cross 


Reference / Visual I.D.
Visual Identification


Photo Number 4 Reference number



mailto:asbestosteam.cbc@northnorthants.gov.uk





Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestosteam.cbc@northnorthants.gov.ukNN17 4SW


Lodge Park Sports Centre


North Northamptonshire Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


Corby 10 Fleming Road
Corby 


Site Address Client Details
Lodge Park Sports Cemtre North Northamptonshire Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 3


Assessment Band D


Extent 4 No. Position Internal


1


Material Type Textile Accessibility Low 0


Feature Woven Textiles Asbestos Type Strongly Presumed Chrysotile (White)


0


Location Lift Material Friability Medium 2


Floor Level Ground Surface Treatment
Composite materials, reinforced plastics, 


resin, vinyl materials


Notes Referance to sample 280319DP07


Building Lodge Park Sports Centre Condition Good 0


280423RI05


Inspection / Sample Inspection
Inspection Cross 


Reference / Visual I.D.
Referance to sample 280319DP07


Photo Number 5 Reference number



mailto:asbestosteam.cbc@northnorthants.gov.uk
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2 Re-Inspection Site Plan 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 







NOTE:SKETCH TO BE READ IN CONJUNCTION WITH THE REPORT


Reference


Positive inspection


No access


Negative inspection


XXXXXXYY01


XXXXXXYY01


Floor tiles and adhesive


Bitumen adhesive


Floor tiles


G.01


G.02


G.03


G.04


G.05


G.06


G.07


G.11


G.09
G.10


G.08
G.12


G.13


G.14


G.15 G.16 G.17


G.18


G.19


G.20


G.21G.22


G.23 G.24 G.25


G.26
G.27


G.28G.29


G.30 G.31


G.32
G.33


G.34


G.35


G.36


G.38


G.39
G.40


G.41


G.42


G.43 G.44


G.45


G.46


G.47


G.48


G.49
G.50


G.51


G.52


280423RI03


280423RI04


280423RI01


280423RI02


Lift


Asbestos textile material


280423RI05


Drawn ByScale at A4


Address:


Checked By


Lodge Park Sports Centre
Corby


Drawing Title:


North Northamptonshire Council 
Asbestos Survey Plan


DP DP
Revision


2Not to Scale


Client Address:


Depot Fleming Road
Earlstree industrial Estate, Corby Ground Floor Plan







NOTE:SKETCH TO BE READ IN CONJUNCTION WITH THE REPORT


REFERENCE


POSITIVE INSPECTION


NO ACCESS


NEGATIVE INSPECTION


XXXXXXYY01


XXXXXXYY01


1.01


1.02


1.03


1.04


1.05


1.29


1.06


1.07
1.09


1.08


1.11


1.13 1.12
1.10


1.14


1.15


1.16 1.17


1.18


1.19 1.20


1.21


1.23


1.22


1.24


1.25


1.26


1.27


1.281.30


1.31


Drawn ByScale at A4


Address:


Checked By


Lodge Park Sports Centre
Corby


Drawing Title:


North Northamptonshire Council 
Asbestos Survey Plan


DP DP
Revision


2Not to Scale


Client Address:


Depot Fleming Road
Earlstree industrial Estate, Corby First Floor
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3 No Access Areas 
 
Try to gain access to all areas within the original report that were down as ‘No Access / 


Restricted Access’ 
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All areas accessed at the time of the re-inspection.
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Additional Sample Reports 
 
Additional samples if required 
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No additional samples were taken at the time of the re-inspection.
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Original Report 
 
Original report for the re-inspection data 
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0 Re-Inspection Register 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 







Corby Borough Council


0.0 Asbestos Register


Lodge Park Sports Centre


#N/A#N/A


Risk Band D


Very Low Risk


Risk Band D


Very Low Risk
Manage in-situ via periodic re-inspection


#N/A


180321RI04 (Visual 


Identification)


180321RI05 (Same 


as Sample 


Referance to 


sample 


280319DP07)


Manage in-situ via periodic re-inspection


Manage in-situ via periodic re-inspection


180321RI03 (Visual 


Identification)


4.5 sq. m. High / Internal


High / Internal


Manage in-situ via periodic re-inspection


Floor Tile / Covering - 


(Low)


Presumed  Chrysotile


(White Asbestos)
4.5 sq. m. Manage in-situ via periodic re-inspection


Risk Band D


Very Low Risk


180321RI02 (Visual 


Identification)


High / Internal


High / Internal


Recommendations
Reference Number 


/ (Identification)
Feature Extent


Material Type -


(Friability)
Asbestos FibrePhoto No.


Bitumen - (Low)


2


3


Risk Band


Risk Band D


Very Low Risk


Risk Band D


Very Low Risk
4.5 sq. m.


#N/A #N/A #N/A #N/A#N/A


Date of Survey 18th March 2021


Floor Tile / Covering - 


(Low)


Brown floor tiles and 


ashesive (beneath screed)


Condition / Surface 


Treatment


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Access / Position


180321RI01 (Visual 


Identification)
8 sq. m.1


Bitumen - (Low)
Presumed  Chrysotile


(White Asbestos)


4 No.


4


Textile - (Medium)


Strongly Presumed  


Chrysotile


(White Asbestos)


5


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Project Name


Lodge Park Sports Centre,


Ground,


G.22 Equipment Store


Lodge Park Sports centre,  Lift, 


Bitumen adhesive to floor 


Woven Textiles 


Corby Borough Council


Floor tiles


Presumed  Chrysotile


(White Asbestos)


Presumed  Chrysotile


(White Asbestos)


Bitumen adhesive to floor 


Lodge Park Sports Centre,


Ground,


G.19 Equipment Store


Area


Lodge Park Sports Centre,


Ground,


G.14 Equipment Store


Lodge Park Sports Centre,


Ground,


G.12 Switch Room


#N/A#N/A


Low / Internal


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials
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1 Re-Inspection Inspection Sheet 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 







Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


Material Friability


Asbestos Type


Notes


Site Address
Lodge Park Sports Cemtre


Floor Tile / Covering


8 sq. m.


Condition


Surface Treatment 0


Lodge Park Sports Centre


Ground


Client Details
Corby Borough Council
10 Fleming Road
Corby 
Northants
NN17 4SW


Location


Feature


G.12 Switch Room


Brown floor tiles and ashesive 
(beneath screed)


Referance to sample: 190215MW01


Building


Floor Level


Good 0


Composite materials, reinforced plastics, 
resin, vinyl materials


1


Presumed Chrysotile (White) 1


Low


2


Material Type


Extent


Recommendation Manage in-situ via periodic re-inspection
Assessment Score


Assessment Band


Corby Borough Council


D


10 Fleming Road
Corby 
Northants
NN17 4SW


Corby


Lodge Park Sports Centre


Photo Number Reference number1 180321RI01


Inspection Cross 
Reference / Visual I.D.Inspection / Sample Visual IdentificationInspection



mailto:asbestos.team@corby.gov.uk





Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


Corby 


Client Details
Corby Borough Council
10 Fleming Road
Corby 
Northants
NN17 4SW


Lodge Park Sports Centre


NN17 4SW


Corby Borough Council
10 Fleming Road


Reference number 180321RI02


Northants


Surface Treatment Composite materials, reinforced plastics, 
resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG26


Building Lodge Park Sports Centre Condition Good 0


Presumed Chrysotile (White)


0


Location G.14 Equipment Store Material Friability Low 1


Floor Level Ground


Internal


1


Material Type Floor Tile / Covering Accessibility High 2


Feature Floor tiles Asbestos Type


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Lodge Park Sports Cemtre
Corby


Site Address


Photo Number 2


Extent 4.5 sq. m.


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Visual Identification


1Position







Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Visual Identification


Photo Number 3 Reference number 180321RI03


Composite materials, reinforced plastics, 
resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG27


Building Lodge Park Sports Centre Condition Good 0


Presumed Chrysotile (White)


0


Location G.19 Equipment Store Material Friability Low 1


Floor Level Ground Surface Treatment


Internal


1


Material Type Bitumen Accessibility High 2


Feature Bitumen adhesive to floor Asbestos Type


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Extent 4.5 sq. m. Position


Corby 10 Fleming Road
Corby 


Site Address Client Details
Lodge Park Sports Cemtre Corby Borough Council


Corby Borough Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


NN17 4SW


Lodge Park Sports Centre







Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


Photo Number 4 Reference number


Condition Good 0


180321RI04


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Visual Identification


1


Floor Level Ground Surface Treatment Composite materials, reinforced plastics, 
resin, vinyl materials


Notes Referance to sample: 14/5/B/12/SG27


Building Lodge Park Sports Centre


2


Feature Bitumen adhesive to floor Asbestos Type Presumed Chrysotile (White)


0


Location G.22 Equipment Store Material Friability Low


D


Extent 4.5 sq. m. Position Internal


1


Material Type Bitumen Accessibility High


Site Address Client Details
Lodge Park Sports Cemtre Corby Borough Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band


Northants
NN17 4SW


Corby 10 Fleming Road
Corby 


NN17 4SW


Lodge Park Sports Centre


Corby Borough Council
10 Fleming Road
Corby 
Northants







Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


180321RI05


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Referance to sample 280319DP07


Photo Number 5 Reference number


Composite materials, reinforced plastics, 
resin, vinyl materials


Notes Referance to sample 280319DP07


Building Lodge Park Sports Centre Condition Good 0


Strongly Presumed Chrysotile (White)


0


Location Lift Material Friability Medium 2


Floor Level Ground Surface Treatment


Internal


1


Material Type Textile Accessibility Low 0


Feature Woven Textiles Asbestos Type


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 3


Assessment Band D


Extent 4 No. Position


Corby 10 Fleming Road
Corby 


Site Address Client Details
Lodge Park Sports Cemtre Corby Borough Council


Corby Borough Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


NN17 4SW


Lodge Park Sports Centre
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2 Re-Inspection Site Plan 
 
Register of previously found positive materials and additional items found at the time of the re-


inspection 
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3 No Access Areas 
 
Try to gain access to all areas within the original report that were down as ‘No Access / 


Restricted Access’ 
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All areas accessed at the time of the re-inspection.
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Additional Sample Reports 
 
Additional samples if required 
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No additional samples were taken at the time of the re-inspection.
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Original Report 
 
Original report for the re-inspection data 
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0.0  Executive Summary 
 


Site Location The site address is Lodge Park Sports Centre, Shetland Way, Corby. 


Site Description The site comprises of a multipurpose sports centre built in the 1970’s with 
extensive extensions built up to the present date. 


The only areas surveyed were the no access areas highlighted in the APEC 
Environment report reference: SY/14/07/049. 


Date and type of 
survey undertaken 


The survey was undertaken to assist with the compliance of the Control of 
Asbestos Regulations (CAR) 2012.  A Corby Borough Council (CBC) 
Asbestos Management Survey was undertaken in accordance with HSG 264 
– The Asbestos Surveyors Guide. 


The CBC Asbestos Management Survey was conducted on 19
th
 March 2015 


by Michael Warburton and Joseph Quarrinton of CBC. 


Sample analysis techniques were UKAS accredited in accordance with HSG 
248 – Asbestos: The Analysts Guide for Sampling, Analysis and Clearance 
Procedures, 2005. 


Summary of 
Asbestos Containing 
Materials Identified 


A total of 1 no. samples was analysed following the survey. Of this, 1 no. 
samples were confirmed as containing asbestos. 


Asbestos Containing Floor Tiles and Bitumen Adhesive – Identified to the 
floor within 1 room of the property.  The floor tiles and adhesive were in fair 
condition and pose a very low risk. 


Also asbestos identified in the previous survey reference: SY/14/07/049 
is as follows: 


Asbestos Containing Floor Tiles – Identified to the floor within 1 room of the 
property.  The floor tiles were in fair condition and pose a low risk. 


Asbestos Containing Bitumen Adhesive – Identified to the floor within 2 
rooms of the property.  The adhesive was in good condition and poses a low 
risk.  


All materials identified can be managed in situ via periodic re-inspection. 


Areas of No Access Every effort was made to access all areas of the site. Inaccessible areas and 
limitations of a CBC Asbestos Management Survey are detailed in Sections 
1.3.2 and 4.2 of this report.  


Inaccessible areas should be presumed to contain asbestos containing 
materials (ACM’s) until such time as an inspection can be made that proves 
otherwise, as required by the Control of Asbestos Regulations (CAR) 2012. 


General 
Recommendations 


If asbestos containing materials (ACM’s) are to remain in-situ across the 
premises, CAR 2012 requires a Duty Holder be appointed/identified, who will 
be responsible for producing and implementing an Asbestos Management 
Plan, as defined by HSG 227. 


Due to the nature of a CBC Asbestos Management Survey there is always the 
possibility of asbestos being present within inaccessible areas and those areas 
outlined within Sections 1.3.2 and 4.2 of the report are outside the scope of 
this type of survey. If any work is to be carried out within these areas then 
materials encountered should be presumed to contain asbestos unless there is 
strong evidence for a reasoned argument that the material does not contain 
asbestos. This can be achieved by taking a sample and having subsequent 
analysis undertaken on the sample in accordance with HSG 248. 
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Prior to demolition, refurbishment or any other works that might disturb the 
asbestos materials identified, they should be removed. It is recommended 
that a site-specific method statement be produced in order to facilitate the 
removal of the asbestos. It is advised that a duty holder be appointed to 
coordinate and oversee the management of asbestos at the site. 


Prior to demolition or major refurbishment it is recommended that a fully 
intrusive CBC Asbestos Demolition / Refurbishment Survey be conducted, 
under controlled conditions where appropriate. 


Prior to a CBC Asbestos Demolition / Refurbishment Survey all areas of the 
site should be approached with caution during any future works. If suspected 
asbestos materials are encountered, it is recommended that a sample be 
taken to confirm the nature of the material prior to any work in that area. 


This sheet is intended to provide a summary only of the asbestos survey findings. It does not provide a 
definitive engineering analysis for the purposes of costing or construction and is subject to the 
limitations of this CBC Asbestos Management Survey. 
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1.0 Introduction  
 
1.1 General 
 


CBC undertook an Asbestos Management Survey at Lodge Park sports Centre, Shetland Way, Corby. 


 
Joseph Quarrinton undertook the survey on 19


th
 February 2015. 


 
1.2 Objectives 
 


A CBC Asbestos Management Survey was undertaken at the site in order to meet the following 
objectives: 


 
 To identify the presence, location and condition of reasonably accessible asbestos containing 


materials (ACM’s). 
 


 To produce a report to identify areas of confirmed and suspected asbestos and to provide an 
indication as to their location, condition and extent. 


 
1.3 Survey Limitations 


 
1.3.1 Whilst the surveyors made every effort, CBC cannot guarantee that all asbestos containing materials 


have been identified, or that survey results are definitive. Specific areas of the site where suitable access 
was not available are recorded in Section 4.2 of this document. 


 
1.3.2 Features that generally fall outside the scope of a CBC Asbestos Management Survey include: 


 


 Within cavity walls 


 Beneath carpet adhered to floors 


 Within floor voids 


 Areas behind or above suspect asbestos containing materials 


 Within solid concrete floors where asbestos shuttering may have been used 


 Areas where asbestos is sandwiched between non-asbestos materials 


 Areas where specialist access is required i.e. high level areas above 3m. 


 Within underground ducts etc. where reasonable access is unavailable 


 Within live plant or electrical apparatus 


 Beneath the lagging of live pipes 


 Areas where access may involve damaging the fabric of the building 
 
1.3.3 A strategy of using representative samples of suspected asbestos materials has been used to minimise 


the number of samples taken to a practical level and keep to a minimum the disturbance of potential 
asbestos containing materials at the site. Because of this strategy the results of the survey should be 
interpreted such that all visually similar materials in the same area must be assumed to be composed of 
the same material until proven otherwise.  


 
1.3.4 In accordance with The CAR 2012, it must be assumed that materials visually assessed as asbestos 


containing materials contain amphibole asbestos fibres (i.e. Amosite and Crocidolite), unless sampled to 
prove otherwise. 
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2.0 Site Details 
 
2.1 Location 
 


The site address is Lodge Park Sports Centre, Shetland Way, Corby. 


 
2.2 Buildings 
 


The site comprises of a multipurpose sports centre built in the 1970’s with extensive extensions built up 
to the present date. 


The only areas surveyed were the no access areas highlighted in the APEC Environment report 
reference: SY/14/07/049. 


 
2.2.1 Specific areas included within the survey scope are as follows: 
 


 G.03 Office – Safe Only – Safe accessed – No suspect material observed 


 G.12 Switch Room – Floor area only – Floor area accessed – Floor tiles sampled 


 G.25 Store Cupboard – Room accessed – No suspect material observed 


 G.35 Office – Room Accessed – No suspect material observed 


 G.38 Disabled WC – Room accessed – No suspect material observed 


 1.02 Staff Room (Cellar) – Room accessed – No suspect material observed 


 1.03 Bar Manager – Room accessed – No suspect material observed 


 1.31 Store (Fridge Room) – Room Accessed 
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3.0 Survey Methodology 
 
3.1 A CBC Asbestos Management Survey, based upon the methodology set out in HSG 264 was 


undertaken. Each accessible area was inspected to locate materials presumed or strongly presumed to 
contain asbestos, and samples were taken where necessary. 


 
3.2 Photographs of each sample location were taken, however where similar materials were identified these 


are referenced to similar homogeneous materials. 
 
3.3 Each sample is assessed using a material assessment algorithm, which assigns a score of risk to each 


individual ACM based the following criteria: 
 


 Friability; 
 Condition; 
 Surface Treatment; 
 Fibre Type; 


 
Each criterion has various scores and when all the scores for each are added together a value of risk is 
generated for the material. This is only a requirement of HSG 264 for Asbestos Management Surveys.  


 
3.4 All samples were analysed by a UKAS accredited laboratory using Polarised Light Microscopy and 


Dispersion Staining techniques in accordance with HSG 248.  
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4.0 Survey Conditions 
 
4.1 Access Constraints 
 
4.1.1 All areas of the site were assessed (unless stated in Section 4.2) for the presence of ACM’s and where 


ACM’s were presumed and/or strongly presumed samples were taken. These presumptions are based 
upon surveyors experience associated with identification of a particular material. 


 
4.2 Areas of No Access 
 
4.2.1 The table below identifies areas of no access: 


 


Area of No Access Reason 


1.02 Staff Room (Cellar) – Dumb 
waiter lift shaft 


No lift engineer present at the time of the 
survey 


  
Please refer to Section 1.3.2 for our standard CBC Asbestos Management Survey limitations. 


 
4.3 Survey Specific Notes 
 
4.3.1 There is always a possibility that asbestos materials other than those highlighted by the report are 


present in those areas not accessed fully at the time of the survey. 
 


4.3.2 Inaccessible areas should be presumed to contain amphibole asbestos and appropriate management 
planning should be implemented in order to control access and maintenance activities to these areas 
until such a time as they can be accessed and the presence or absence of asbestos containing materials 
can be confirmed. 


 
4.3.3 A strategy of using representative samples of suspected asbestos materials has been used to minimise 


the number of samples taken to a practical level and keep to a minimum the disturbance of potential 
asbestos containing materials. Because of this strategy the results of the survey should be interpreted 
such that all visually similar materials in the same area must be assumed to be composed of the same 
material until proven otherwise. 


 
4.3.4 In accordance with the Control of Asbestos Regulation 2012, it must be assumed that materials visually 


assessed as asbestos containing materials contain amphibole asbestos fibres (i.e. Amosite and 
Crocidolite), unless strongly presumed otherwise or sampled to prove otherwise. 


 
4.3.5 Asbestos products and non-asbestos products in some areas of the building are located in close 


proximity to each other.  Care must be taken when removing the asbestos in order that contamination of 
the non-asbestos materials is not caused, as this will increase disposal costs. 


 
4.3.6 Material assessments have been undertaken on the various items inspected. These assessments are 


carried out according to the material assessment algorithm appended to this report, which is based on 
the assessment criteria in HSG 264. 


  







Corby Borough Council


5.0 Asbestos Register


Ldge Park Sports Centre, Shetland Way


#N/A#N/A


Risk Band D


Very Low Risk


#N/A #N/A


#N/A


Reference to 


sample (Same as 


Sample 


14/5/B/12/SG27)


#N/A


Manage in-situ via periodic re-inspection


Manage in-situ via periodic re-inspection


14/5/B/12/SG27 


(Visual 


Identification)


4.5 sq. m. High / Internal


High / Internal


Manage in-situ via periodic re-inspection


Floor Tile / Covering - 


(Low)


Presumed  Chrysotile


(White Asbestos)
4.5 sq. m. Manage in-situ via periodic re-inspection


Risk Band D


Very Low Risk


14/5/B/12/SG26 


(Visual 


Identification)


High / Internal


High / Internal


Recommendations
Reference Number 


/ (Identification)
Feature Extent


Material Type -


(Friability)
Asbestos FibrePhoto No.


Bitumen - (Low)


2


3


Risk Band


Risk Band D


Very Low Risk


Risk Band D


Very Low Risk
4.5 sq. m.


#N/A #N/A #N/A #N/A#N/A


Date of Survey 19th February 2015


Floor Tile / Covering - 


(Low)


Brown floor tiles and 


adhesive (also beneath 


screed)


Condition / Surface 


Treatment


Fair / Composite materials, 


reinforced plastics, resin, 


vinyl materials


Access / Position


190215MW01 


(Sample)
8 sq. m.1


Bitumen - (Low)


Strongly Presumed  


Chrysotile


(White Asbestos)


#N/A


4


#N/A #N/A#N/A


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials


#N/A


Project Name


Lodge Park Sports Centre,


Ground,


G.22 Equipment Store


#N/A


Bitumen adhesive to floor


#N/A


Corby Borough Council


Floor tiles


Presumed  Chrysotile


(White Asbestos)


 Chrysotile


(White Asbestos)


Bitumen adhesive to floor


#N/A


Lodge Park Sports Centre,


Ground,


G.19 Equipment Store


Area


Lodge Park Sports Centre,


Ground,


G.14 Equipment Store


Lodge Park Sports Centre,


Ground,


G.12 Switch Room


#N/A#N/A


#N/A


Fair / Composite materials, 


reinforced plastics, resin, 


vinyl materials


Good / Composite 


materials, reinforced 


plastics, resin, vinyl 


materials
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6.0 Recommendations 
 


6.1 Summary 
 


Survey inspection reports detail the ACM identified, its approximate extent and its priority risk rating, 
these reports are contained within Appendix B of this report. The asbestos register, Section 5.0 of this 
report summarises asbestos containing materials and presumed asbestos materials identified during the 
course of the survey. 
 


6.2 Asbestos Containing Floor Tiles and Bitumen Adhesive 
 
Asbestos Containing Floor Tiles and Bitumen Adhesive were identified to the floor within G12 Switch 
Room.  The floor tiles and adhesive were in fair condition, posing a very low risk and can be managed in 
situ via periodic re-inspection. 
 
Removal of the floor tiles and adhesive does not necessitate the use of a licensed asbestos removal 
contractor, although it should be carried out in line with current asbestos legislation and guidance 
documents to ensure safe and appropriate working practice. An air-monitoring regime appropriate to the 
works undertaken should also be instigated to accompany any removal works.  Key legislation and 
guidance that should be adhered to during the course of such works will include: 


 


 The Control of Asbestos Regulations 2012 (and associated Approved Codes of Practice – L143) 


 Management of Health & Safety at Work Regulations 1999 


 Construction (Design and Management) Regulations 2007 


 HSE Document HSG 247 
 
6.3 Asbestos Containing Materials identified in APEC Report Reference: SY/14/07/049 


 
Asbestos Containing Floor Tiles and / or Bitumen Adhesives were identified to the floors within G.14 
Equipment Store, G.19 Equipment Store G.22 Equipment Store.  The floor tiles and / or adhesive were in 
good to fair condition, posing a low risk and can be managed in situ via periodic re-inspection. 
 
Removal of the floor tiles and / or bitumen adhesive does not necessitate the use of a licensed asbestos 
removal contractor, although it should be carried out in line with current asbestos legislation and 
guidance documents to ensure safe and appropriate working practice. An air-monitoring regime 
appropriate to the works undertaken should also be instigated to accompany any removal works.  Key 
legislation and guidance that should be adhered to during the course of such works as those highlighted 
in Section 6.2. 
 


6.4 Further Investigation 
 
There is a possibility that asbestos material may be present in those areas that were not accessed at the 
time of the survey. Prior to demolition or any refurbishment it is recommended that a fully intrusive CBC 
Asbestos Demolition / Refurbishment Survey be conducted, under controlled conditions where 
appropriate.  
 


Prior to the application of a CBC Asbestos Demolition / Refurbishment Survey all areas of the site should 
be approached with caution during any future works, we require that the contractor has an appropriate 
risk assessment and method statement in place such that if suspected asbestos materials are 
encountered, a sample can be taken to confirm the nature of the material prior to any work in that area. 


 


6.5 General 
 
If asbestos removal is required, a site-specific asbestos removal specification, risk assessment and 
method statement shall be produced in order to facilitate any asbestos removal works. 
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The waste generated from asbestos removal should be notified and disposed of in accordance with the 
Hazardous Waste (England & Wales) Regulations 2005. 


 
The contractor must ensure that adequate Duty of Care provisions are put in place for the transportation 
and disposal of wastes from the site in line with the obligations of the Environmental Protection Act 1990. 
 
In accordance with Regulation 4 of The Control of Asbestos Regulations 2012, it is advised that a 
management plan is produced and a duty holder be appointed to coordinate and oversee the 
management of the asbestos at the site. 
 
Where asbestos insulation materials are removed, the building manager should ensure that non-
asbestos replacement materials are installed, to maintain fire proofing. 
 


6.6 Asbestos Management Plan (AMP) 
 


The Control of Asbestos Regulations 2012 stipulates under Regulation 4, that persons responsible by virtue 
of ownership, contract or tenancy of a non-domestic premise are responsible for undertaking a suitable and 
sufficient assessment for the presence of asbestos materials within those premises and implement an 
appropriate Asbestos Management Plan (AMP). 
 
Areas highlighted in Sections 1.3.2 and 4.2 as areas of ‘no access’ should be presumed to contain 
amphibole asbestos and appropriate management planning should be implemented in order to control 
access and maintenance activities to these areas until such a time as they can be accessed and the 
presence or absence of asbestos containing materials can be confirmed.  


 
Asbestos materials were encountered in the survey as detailed in Section 5.0. The AMP should stipulate 
the requirements for working in these areas identified as containing asbestos as well as the areas of ‘no 
access’ as stated in Sections 1.3.2 & 4.2. For example the requirements for working in these areas may be 
a permit to work system, appropriate risk assessments or by other means to ensure people are not exposed 
to asbestos. 
 
In accordance with Regulation 4 of The Control of Asbestos Regulations 2012, it is advised that a ‘Duty 
Holder’ be appointed to coordinate and oversee the management of asbestos at the site. The most 
appropriate person to be considered to be a Duty Holder is the person responsible for coordinating 
maintenance activities for the premises. 
 
The Duty Holder has the responsibility to incorporate the results of this survey into an AMP for the 
building. The Duty Holder must ensure that an appropriate Priority Assessment is undertaken as detailed 
in HSG 227: A Comprehensive Guide to Managing Asbestos in Premises, taking into account factors 
such as:  


 


 Normal Occupant Activity – assessment based upon the interaction of occupants and the area being 
assessed. 


 Likelihood of disturbance – assessment based upon location of asbestos, its accessibility and quantity 
of material that has the potential to be disturbed. 


 Human Exposure Potential – assessment based upon number of occupants, frequency of use and 
duration of use. 


 Maintenance Activity – assessment based upon type of maintenance activity and frequency. 
 
Combining the Material Risk Assessment with the Priority Assessment provides an overall assessment 
with respect to ACM’s present within a building. This overall assessment will then determine the 
management requirements for the building. 
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CBC can assist in the process of risk assessment to further develop the AMP in accordance with L127 
and HSG 227. 
 


6.7 MMMF 
 
A number of materials associated with Machine Made Mineral Fibre (MMMF) are present within areas of 
the building. These materials are covered by the COSHH regulations and persons working on or near these 
materials should undertake sufficient risk assessments and/or wear appropriate Personal Protective 
Equipment. 
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7.0 Glossary of Terms 
 


ACM Asbestos Containing Material 


AIB Asbestos Insulating Board 


AMP Asbestos Management Plan 


CAR Control of Asbestos Regulations 


CBC  Corby Borough Council 


EA Environment Agency 


HSE  Health and Safety Executive 


HSG Health and Safety Guidance  


MMMF Machine Made Mineral Fibre 


NADIS No Asbestos Detected in Sample 


UKAS United Kingdom Accreditation Service 
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HSG 264 Asbestos: The Surveyors Guide, 2012. 


  


HSG 248 Asbestos: The Analysts Guide for Sampling, Analysis and 


Clearance Procedures, 2005. 
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Corby Borough Council – Asbestos Report 


 
 


Corby Borough Council                                                 


 
Lodge Park Sports Centre, Corby 
J:\ASBESTOS MANAGEMENT SYSTEM\1 PROPERTY REGISTERS SURVEYS SAMPLING\Culture and Leisure\Lodge Park Sports Centre\CBC Report\Lodge 
park Sports Centre.doc 
February 2015 


 


Appendix A 


Inspection Reports 







Photo Number Reference number1 190215MW01


Inspection Cross 
Reference / Visual I.D.Inspection / Sample Not ApplicableSample


ACM: Asbestos containing materialNotes


Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: asbestos.team@corby.gov.uk


Ldge Park Sports Centre Shetland Way


Corby Borough Council


D


10 Fleming Road
Corby 
Northants
NN17 4SW


Shetland Way


3


Material Type


Extent


Recommendation Manage in-situ via periodic re-inspection
Assessment Score


Assessment Band


1


Chrysotile (White) 1


LowLocation


Feature


G.12 Switch Room


Brown floor tiles and adhesive (also 
beneath screed)


ACM: Asbestos containing material


Building


Floor Level


Fair 1


Composite materials, reinforced plastics, 
resin, vinyl materials 0


Lodge Park Sports Centre


Ground


Client Details
Corby Borough Council
10 Fleming Road
Corby 
Northants
NN17 4SW


Site Address
Lodge Park Sports Centre


Corby


Floor Tile / Covering


8 sq. m.


Condition


Surface Treatment


Material Friability


Asbestos Type


Notes


Ldge Park Sports Centre, Shetland Way







2


See Report Reference: SY/14/07/049


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Visual Identification


Photo Number


Notes ACM: Asbestos containing material


Reference number 14/5/B/12/SG26


Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: enviro@wyg.com
Web: www.wyg.com


Extent 4.5 sq. m. 1Position


Lodge Park Sports Centre
Shetland Way


Site Address


Corby


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 3


Assessment Band D


Internal


1


Material Type Floor Tile / Covering Accessibility High 2


Feature Floor tiles Asbestos Type Presumed Chrysotile (White)


0


Location G.14 Equipment Store Material Friability Low 1


Floor Level Ground


Northants


Surface Treatment Composite materials, reinforced plastics, 
resin, vinyl materials


Notes ACM: Asbestos containing material


Building Lodge Park Sports Centre Condition Fair 1


Ldge Park Sports Centre Shetland Way


NN17 4SW


Corby Borough Council
10 Fleming Road
Corby 


Client Details
Corby Borough Council
10 Fleming Road
Corby 
Northants
NN17 4SW


Ldge Park Sports Centre, Shetland Way







See Report Reference: SY/14/07/049


Notes ACM: Asbestos containing material


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. Visual Identification


Photo Number 3 Reference number 14/5/B/12/SG27


Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: enviro@wyg.com
Web: www.wyg.com


NN17 4SW


Ldge Park Sports Centre Shetland Way


Corby Borough Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


Shetland Way 10 Fleming Road
Corby Corby 


Site Address Client Details
Lodge Park Sports Centre Corby Borough Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Extent 4.5 sq. m. Position Internal


1


Material Type Bitumen Accessibility High 2


Feature Bitumen adhesive to floor Asbestos Type Presumed Chrysotile (White)


0


Location G.19 Equipment Store Material Friability Low 1


Floor Level Ground Surface Treatment Composite materials, reinforced plastics, 
resin, vinyl materials


Notes ACM: Asbestos containing material


Building Lodge Park Sports Centre Condition Good 0


Ldge Park Sports Centre, Shetland Way







See Report Reference: SY/14/07/049


Notes ACM: Asbestos containing material


Reference to sample


Inspection / Sample Inspection Inspection Cross 
Reference / Visual I.D. 14/5/B/12/SG27


Photo Number 4 Reference number


Contact Details:


Tel: 01536 740060
Fax: 01536 740068
Email: enviro@wyg.com
Web: www.wyg.com


NN17 4SW


Ldge Park Sports Centre Shetland Way


Corby Borough Council
10 Fleming Road
Corby 
Northants


Northants
NN17 4SW


Shetland Way 10 Fleming Road
Corby Corby 


Site Address Client Details
Lodge Park Sports Centre Corby Borough Council


1


Recommendation Manage in-situ via periodic re-inspection
Assessment Score 2


Assessment Band D


Extent 4.5 sq. m. Position Internal


1


Material Type Bitumen Accessibility High 2


Feature Bitumen adhesive to floor Asbestos Type Strongly Presumed Chrysotile (White)


0


Location G.22 Equipment Store Material Friability Low 1


Floor Level Ground Surface Treatment Composite materials, reinforced plastics, 
resin, vinyl materials


Notes ACM: Asbestos containing material


Building Lodge Park Sports Centre Condition Good 0


Ldge Park Sports Centre, Shetland Way
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Appendix B 


Risk Assessment Criteria 
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Material Risk Assessment 


Material Assessment Algorithm 
 
The material risk assessment algorithm is detailed within HSG 264 and is a requirement for identifying areas of 
concern in order to develop an Asbestos Management Plan as required by the Control of Asbestos Regulations 
2012.  
 
The CBC Algorithm is based upon the HSG 264 algorithm, with the scoring shown below: 


 


Product type (Friability) Reinforced composites (plastics, resins, mastics, roofing felts, 
vinyl floor tiles, semi rigid paints or decorative finishes, cements, 
etc) 


1 


 AIB, millboards, other low density insulating boards, textiles, 
gaskets, ropes, woven textiles, paper and felt 


2 


 Thermal insulation (eg pipe and boiler lagging), sprayed 
asbestos, loose asbestos, asbestos mattresses and packing 


3 


Extent of Damage (Condition)  Good: No visible damage 0 


 Low damage: A few scratches or surface marks, broken edge to 
boards, etc 


1 


 Medium damage: significant breakage of materials or several 
small areas where material has been damaged revealing loose 
asbestos fibres 


2 


 High damage or delamination of materials, spray and thermal 
insulation.  Visible asbestos debris 


3 


Surface Treatment Composite materials, reinforced plastics, resins, vinyl tiles 0 


 Enclosed sprays and lagging, encapsulated AIB, cement, etc 1 


 Unsealed AIB, encapsulated laggings or sprays 2 


 Unsealed lagging or spray 3 


Fibre Type No Asbestos Detected 0 


 Chrysotile 1 


 Amosite 2 


 Crocidolite 3 


 
Once the score from each criteria is totalled a material assessment score is provided. Generally the higher the 
score the higher associated risk posed by a particular ACM. 
 
The hazard assessment criterion examines the risk posed by an asbestos material to release fibres that may be 
inhaled. This factor is the most significant when assessing asbestos. Therefore in order to consider if an asbestos 
material will release fibres the material assessments considers the type of asbestos, the extent of any damage to 
the material, whether people will come in contact with the material etc. 
 
These assessments are required to establish an asbestos management plan as it identifies areas of risk in order 
that procedures can be put in place, remedial works can be undertaken etc.  
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Risk Bands 
 
The total material assessment algorithm value for each item, is compared to Risk Bands as developed by CBC in 
close consultation with HSG 264. The risk bands are as follows: 
 
Band A – (10 points or above) – High Risk Material - Materials in this category pose an immediate risk to 
anybody in their vicinity and as such, immediate plans for removal should be made. Until Removal can be 
achieved, access to the location of the material should be restricted and temporary measures to seal or repair the 
material should be put in place. Affixing asbestos warning labels can provide additional protection prior to 
removal. 
 
Risk Band B – (7 – 9 Points) – Medium Risk Material – Materials in this category require remedial action as 
soon as reasonably practicable. Action may range from removal to repair, encapsulation and labelling. If left in-
situ, the condition of the material should be monitored regularly, ideally as a minimum, at least on a six monthly 
basis and may require further repair or encapsulation if the condition has deteriorated. 
 
Risk Band C – (5 – 6 Points) – Low Risk Material – This category indicates the need for regular monitoring 
although the current risk of fibre release is low, this material may suffer deterioration through age/accident. It is 
recommended that asbestos materials in this category be visually inspected on a six monthly basis to ascertain 
any change in condition. Where such a change occurs the material should be re-prioritisation to Risk Band B will 
be necessary. Approved warning labels (A Labels) should be positioned to prevent accidental damage to the 
material. 
 
Risk Band D – (1 – 4 Points) – Very Low Risk Material – This category indicates Low priority. Visual 
inspections should be made on an annual basis to ascertain any change in condition. Where such a change 
occurs re-prioritisation to Risk Band C or B will be necessary. Approved warning labels (A Labels) should be 
positioned to prevent accidental damage to the material. 
 
Risk Band E (0 points) – No Asbestos Detected – No action is required. 
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Appendix C 


Site Sketches 
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Appendix D 


Analysis Certificates 







Braintree


2520


15/BT/B/ 335


Customer Address None Given


Customer Order No 3A0075286


Samples Submitted By Client


Sampled By Client


No. of Samples Submitted 1


Date Samples Submitted 20/02/2015


Site Address Date Samples Analysed 23/01/2015


Samples Analysed In Braintree


Samples Analysed By Tahmineh Smith


Samp 


No
Origin / Location of Material Material Type Asbestos Type(s) Comments


1
190215MW01


Ground, G.12 Electrical Store


Brown floor tiles


Floor Tile & Adhesive Chrysotile   


3 Crittall Drive
Springwood Industrial Estate
Braintree,Essex 
T. 01376 560 120                                                                     
F. 01376 552 923


Analyst / Authorised Signature


Certificate of Analysis for  Bulk Identification


Corby Borough Council


Fleming Road Depot


10 Fleming Road, Earlstrees Industrial Estate


Corby, Northants


NN17 4SW


Lodge Park Sports Centre


REC (Asbestos) Ltd. accepts no responsibility for sampling activities undertaken by the client. Analysis is conducted in accordance with HSG 248 / Bulk Analysi


Procedures. Where the presence of Asbestos Fibres in soil analysis is required the technique used is as described in Quantification Procedures Stage 1. The 


material description shall be regarded as tentative and is not included in the UKAS Accreditation for this laboratory. Opinions and interpretations expressed 


herein are outside the scope of UKAS Accreditation. Where this document has been digitally signed, printed copies are uncontrolled.


Resource & Environmental 


Consultants (Asbestos) Ltd


Certificate of Analysis for Bulk Identification. V1.14


Template Issued 1/12/14 by SC


Job No.Corby Borough Council - 335


Page 1 of 1
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Appendix E 


APEC Environmental Asbestos Management Report Ref: SY/14/07/049 


 







 
   


              


 


 


environmental analysis, monitoring and consultancy 
Registered in England No. 3786571      VAT No. 747004350 


North East Office:  Hebburn, NE31 2ES Tel: 0191 438 5884, Fax: 0191 438 6375 


North West Office:  Chester, CH1 6LT  Tel: 01244 851753, Fax: 01244 851752 


South East Office:  Bagshot,  GU19 5AW Tel: 01276 472596, Fax: 01276 479182 


APEC Environmental Ltd 


Office 14, The Business Centre 


Bow Bridge Close, Templeborough 


Rotherham, S60 1BY 


Tel: 01709 364646   Fax: 01709 363642 
 


www.apecuk.com 
       2136                   0347 


 


 


 


Client: Corby Borough Council 


Fleming Road 


Earlstrees Industrial Estate 


Corby 


Northants 


NN17 4SW 


Lead Surveyor:  S. Guyatt 


Assistant 


Surveyor(s): 


R. Lambert 


Date of Survey: 12/05/14-11/07/14 


Report Reference: SY/14/07/049 


Date of Report: 14/07/14 


Purpose of Survey:  Management X 


   Refurbishment X 


   Demolition  


   Reinspection  


         


 


 


Report on Survey of Asbestos Materials  


At 
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134-148 Shetland Way 


Corby 


Northamptonshire 


NN17 2SG 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 







APEC Environmental  Report ref: SY/14/07/049 


Page 2 of 37 
 


CONTENTS 


 


SECTION  DESCRIPTION   


 


1.0 Compliance and Executive Summary 


 


1.1  Statement of Conformity 


1.2  Executive Summary 


 


2.0 Introduction 


 


3.0   Site Survey and Results  


 


3.1  Survey Protocols 


3.2  Restriction on Use of Survey Results  


3.3  Limits of Inspection 


3.4  Representative Bulk Sampling 


3.5  Analytical Techniques 


3.6  Results 


3.7  References 


3.8  Definitions and Glossary of Terms 


 


4.0   General Site Overview  


  


4.1  Property Description 


4.2  Building Structure 


4.3  Mechanical Services 


4.4  Electrical Services 


 


5.0   Survey Results 


 


5.1  Asbestos Register  


5.2  Recommendations 


 


6.0   Risk Assessment and Prioritisation System 


 


6.1  Material Risk Assessment 


6.2  Management Assessment 


6.3  Demolition Surveys 


 


7.0   Appendix 


 


7.1  Site Plans 


7.2  Photographs 


7.3  Confirmation of Analysis Report(s) for Bulk Sample Identification 


7.4 Air Test Certificates and Certificates of Reoccupation (Demolition / Refurbishment 


Surveys only) 


 


 


 


 


 


 







APEC Environmental  Report ref: SY/14/07/049 


Page 3 of 37 
 


1.0 COMPLIANCE and EXECUTIVE SUMMARY  


 


1.1 Statement of Conformity 


 


1.1.1 Compliance 


 


This survey was carried out by the undersigned lead surveyor, and is considered to be an accurate 


representation of the condition of accessible ACMs encountered at the time the survey was carried 


out. 


 


  


 


Signed:     Name (print): S. Guyatt 


 


 


 


Position: Surveyor     Date:  25/07/14 


 


__________________________ 


 


The content of this report and the recommendations made herein have been checked by the 


undersigned authorised person, and are considered to be in line with current APEC Environmental 


company policy and guidance issued by the Health and Safety Executive. 


 


All results and observations made are considered to be correct at the time of survey. APEC 


Environmental Ltd cannot accept any responsibility for subsequent deterioration of asbestos-


containing materials, or failure on behalf of the client to act on recommendations made in this report. 


 


 


 


Signed:     Name (print): C. Watson 


 


 


 


Position: Area Operations Manager   Date:  28/07/14 


 


 


1.1.2 Confidentiality 


 


The content of this report is deemed to be in confidence between APEC Environmental Ltd and the 


instructing client. APEC will not release additional copies of this report to other parties without 


written permission from the client or his representative. 
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1.2 Executive Summary 


 


 This executive summary is intended to give an ‘at a glance’ indication of the ACMs identified and the 


basic remedial actions recommended 


 Reference should be made to Section 5.0 for more detailed information regarding the materials 


identified and full recommendations 


 Refer should be made to Section 3.3 regarding the limits of inspection for the individual survey types 


 The recommendations within this summary are intended as a guide only, and the client should carry 


out a priority assessment to allow effective programming of remedial works. 


 


1.2.1 ACMs Identified During Survey 


 


The following ACMs were identified during survey of these premises: 


 


Location (refer to 


asbestos register) 


ACM Type Condition Recommendation 


G.14 Equipment Store Vinyl floor tiles Fair Refer to section 5.2 


G.19 Equipment Store 1 Bitumen Adhesive Good Refer to section 5.2 


G.22 Equipment Store 4 Bitumen Adhesive Good Refer to section 5.2 


 


Notes 


 


 Management – continue to monitor this material by way of an Asbestos Management Plan 


 Encapsulate / Repair – programme for encapsulation or repair 


 Restrict Access – prevent any uncontrolled access to the area pending remedial works 


 Remove – programme for removal (repair is not deemed possible) 


 Decontaminate – programme for decontamination of the area 


 


1.2.2 Areas Not Accessed During Survey 


 


With the exception of those areas not covered by the survey, or where ‘no access’ was agreed with the 


client at the planning stage, it is considered that all areas were adequately accessed with the exception 


of the following; 


 


Location/Item  Reason for non-access Client 


Agreed 


(Y/N) 


G.03 Office No access within locked safe Yes 


G.25 Store Cupboard No key available at time of survey Yes 


G.35 Office No key available at time of survey Yes 


G.38 Disabled WC Limited Access due to confined area and 


excessive amounts of stored equipment 


Yes 


1.02 Staff Room No Access -no code for digilock Yes 


1.03 Bar Manager No Access -no code for digilock Yes 


1.31 Store No key available at time of survey Yes 


Electrics Live at time of survey Yes 


 


 


Where a room, area or item of equipment is identified as not accessed, it should be presumed that 


ACMs will be present unless observations made elsewhere in this report indicate otherwise. 
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1.2.3 Electrical Services 


 


Where wall mounted fuse boxes and various other electrical items of equipment were present, no 


internal access was made to these items, unless a Refurbishment or Demolition survey was instructed 


and the services of a qualified electrical contractor were provided by APEC or the client. 


 


For the purposes of a Management Survey it was assumed that all such equipment was live at the time 


of survey and therefore only visual inspection was made of these items, unless it could be verified that 


the equipment was disconnected.   


 


It should be noted that it is not uncommon to find asbestos-containing materials within electrical 


equipment.  Such items include arc shield panels and gasket seals to electrical equipment doors etc., 


as well as woven asbestos arc shields below individual fuses in fuse boxes. 
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INTRODUCTION 


 


2.1 APEC Environmental Limited were instructed by Joseph Quarrinton for Corby Borough Council, to 


undertake a representative survey of asbestos materials present at; 


 


Lodge Park Sports Centre, 134-148 Shetland Way, Corby, Northamptonshire, NN17 2SG 


 


 


2.2 Survey requested as defined in HSG 264 ‘Asbestos: The Survey Guide’ issued by the Health and 


Safety Executive was as follows: 


 


Survey Type Survey Extent / Locations 


Management Full management survey  


Refurbishment Partial refurbishment survey to localised areas – Within the fitness suite 


and the Aerobics studio 


Demolition Not Requested 


Reinspection Not Requested 


  


 


2.3 The objectives of the survey and report are to: 


 


a) Identify those areas of the above site where asbestos is present; 


 


b) Identify the type and extent of asbestos material present; 


 


c)    Comment on the condition of asbestos materials identified: 


 


d) Advise on suitable recommendations for remedial and management measures in line with the 


requirements of the Control of Asbestos Regulations 2012. 


 


2.4 APEC Environmental holds UKAS inspection body accreditation to ISO 17020 in relation to 


surveying for asbestos in premises and also testing accreditation to ISO 17025 for sampling and 


analysis of suspect asbestos-containing materials. Copies of in-house methods employed during 


surveying, bulk sampling and analysis are available upon request, along with our UKAS accreditation 


schedules. 


 


2.5 All survey, inspection, testing and analysis is undertaken with reference to our standard Terms and 


Conditions, additional copies of which are available upon request. 


 


2.6 Where a client has been unable to provide suitable site plans for use during the survey, indicating 


overall building layout and area identification, no liability can be accepted for any omissions, 


exclusions or inaccuracies in the content of this report. 
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3.0 SITE SURVEY AND RESULTS 


 


3.1 Survey Protocols 


 


Survey was undertaken with reference to guidance contained in HSG 264, ‘Asbestos: The Survey 


Guide’, published by the Health and Safety Executive in January 2010, and to the DETR publication 


‘Asbestos and Man-Made Mineral Fibres in Buildings’. Survey protocols and methods adopted by our 


surveyors are detailed in APEC Environmental’s in house method QCRF2 Methods Manual, Section 


OH5, an uncontrolled copy of which is available on request. 


 


 Management Survey - this type of survey involves visual inspection of all accessible areas 


of the area to be surveyed, with all suspect asbestos-containing materials being recorded and 


presumed as containing asbestos. This type of survey is intended to provide sufficient 


information to allow the client or dutyholder to comply with their requirements under 


regulation 4 of CAR 2012, as part of an overall Asbestos Management Plan. 


  


 Refurbishment Survey – if any refurbishment works are planned in a premises (whether 


localised or overall), then a refurbishment survey should be carried out prior to these works. 


In addition to the level of inspection for a Management Survey, intrusive or destructive access 


will be carried out in areas where refurbishment is to be undertaken. It may be necessary to 


have assistance from other trades during this type of survey to ensure all necessary areas are 


adequately inspected. 


 


 Demolition Survey – this survey is similar to a Refurbishment Survey, although it would 


work on the assumption that all of the premises or defined areas of the premises are to be 


completely demolished. For this type of survey, all voids, cavities and concealed areas will be 


accessed as far as reasonably practicable. This type of survey will almost certainly require 


assistance from other trades for mechanical opening up, electrical inspection, and 


disconnection of gas and water systems. 


 


 Reinspection Survey – although not listed specifically in HSG 264, this type of survey may 


be carried out to update an existing management plan or to provide confirmation of previous 


survey information. This may be limited to reassessment of known ACMs, or may include 


elements of any of the other three survey types indicated above. 


 


In reality, any combination of the survey types may be needed for any particular premises, and this 


should have been identified and discussed with APEC at the survey planning stage. 


 


Refurbishment and Demolition Surveys can only reasonably be undertaken in areas that have been 


fully vacated prior to inspection. It should be pointed out that whilst every endeavour has been made 


during survey to identify all ACMs within the remit of the survey type requested, some materials may 


remain hidden that con not reasonably be accessed until such time as demolition takes place. 


 


Where Refurbishment Survey has been carried out, or where a Demolition Survey has been 


undertaken in an area which may remain in use for a period of time after the survey, we have carried 


out reassurance air monitoring and all bulk debris has been removed. Unless otherwise agreed at the 


survey planning stage, ‘making good’ is limited to that considered necessary on Health and Safety 


grounds and no cosmetic repairs have been made. 
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3.2 Restriction on Use of Survey Results 


 


 If a Management Survey has been requested, the information contained within this report 


must not be used to plan refurbishment or demolition works. Additional specific survey 


should be carried out prior to any such works. The Management Survey does allow for 


routine maintenance activities, but does not cover more significant planned works. 


 


 A Refurbishment or Demolition survey should always be undertaken prior to carrying out 


any maintenance, refurbishment or demolition works to a premises or area. 


 


 The quantities of asbestos containing materials indicated in this report are approximations 


based on our surveyors’ observations at the time of survey. If the results of the survey 


contained in this report are to be used to price or specify asbestos remedial or removal works, 


it is the responsibility of the asbestos removal or demolition contractor pricing any such 


works to ensure that they have adequately quantified the works prior to submitting prices to 


the client. This can only be done by means of a site visit and APEC Environmental can accept 


no responsibility for pricing or other inaccuracies resulting from incorrect use of the 


information within this report. 


 


 Where major asbestos removal works are planned, we strongly recommend that a separate 


specification of works should be used for this purpose. 


 


3.3 Limits of Inspection 


 


 If a Management Survey was instructed, no destructive internal access was made to partition 


walls, internal to doors, concealed bulkheads or risers. Inspection was made into wall, floor 


and ceiling voids and ducts provided non-destructive access was available. 


 


 If a Refurbishment Survey was instructed, some destructive and intrusive access may have 


been carried out, if this was considered necessary to provide sufficient information for the 


planned works to proceed. Where intrusive access was undertaken, this was targeted to those 


areas where we were informed that refurbishment works were planned. The inspection in 


these areas will have taken into account the nature of the planned works. 


 


 If a Demolition Survey was instructed, it has been assumed that the premises to be surveyed 


will be demolished entirely and the survey will have included for complete intrusive access 


into all structures within the limits of structural integrity. 


 


3.4 Representative Bulk Sampling 


 


All bulk samples were taken in accordance with documented in-house method QCRF2, OH3, which is 


based on procedures and protocols outlined in HSG 248 and HSG 264. 


 


Where a homogenous asbestos-containing material appears widespread throughout a property, 


samples may only have been taken in a few representative locations, with the remaining materials 


indicated as ‘strongly presumed’ to contain asbestos as indicated in HSG 264. For Management 


Surveys in particular, this strategy is adopted to minimise the disturbance to asbestos-containing 


materials. 


 


All samples taken on site by the surveyor are ‘double bagged’ in self-seal sample bags, labelled with 


the sample number, for transfer to the laboratory.  
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3.5 Analytical Techniques 


 


Bulk samples are analysed for asbestos content by polarised light microscopy, using the dispersion 


staining technique as recommended in HSG 248. APEC Environmental takes part in the ‘AIMS’, 


externally administered quality control scheme for identification of asbestos in bulk samples, and 


maintains a ‘Satisfactory’ classification. 


 


Wherever a sample result is reported within the register or on the Confirmation of Analysis Report as 


‘No Asbestos Detected’ this result relates only to the sample analysed, and should be taken to mean 


‘No Asbestos Detected in Sample’. 


 


3.6      Results 


 


Observations made during survey are presented in Sections 4 and 5 of this report, along with an 


Asbestos Register and more detailed recommendations. 


 


A Confirmation of Analysis Report for the bulk samples taken is presented in the Appendix Section to 


this report, along with site plans indicating sample locations and any photographs taken. 


 


3.7 References 


 


The following Health and Safety Executive and other relevant publications have been referenced in 


carrying out this survey and compiling the recommendations within the report.  


 


 The Health and Safety at Work etc. Act 1974; 


 The Control of Asbestos Regulations 2012; 


 The Hazardous Waste Regulations 2005 (amendment 2009); 


 ACoP and Guidance L143, Work with materials containing asbestos; 


 ACoP and Guidance L127, The management of asbestos in non-domestic premises; 


 HSG 264, ‘Asbestos: The Survey Guide’; 


 HSG 227, A comprehensive guide to managing asbestos in premises; 


 HSG 248, Asbestos: The analysts’ guide for sampling, analysis and clearance procedures; 


 DETR Guidance Document - Asbestos and man-made mineral fibres in buildings. 
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3.8 Definitions and Glossary of Terms 


 


In compiling this report a number of abbreviations and technical terms may have been used. The 


following is a glossary of the most commonly used of these terms: 


 


AIB – Asbestos insulating board; 


ACM(s) – asbestos-containing material(s); 


Encapsulation – sealing the surface of the ACM; 


Encapsulant – proprietary, paintable sealant; 


Protection – physical protection to exposed materials (metal cladding or similar); 


Safe working procedure – written method specifying the controls to be applied during works on or 


near ACM’s; 


Licensed asbestos removal contractor – contractor approved by the HSE to remove ACM’s; 


Homogenous – materials of an even and consistent composition; 


Suitable controlled conditions – works carried out under a safe working procedure or within an 


appropriate working enclosure; 


Method statement – written method submitted to the HSE by a contractor prior to start of works; 


Supalux – trade name for insulation board containing vermiculite and organic fibre; 


Artex – trade name for textured decorative coating; 


Mineralite – trade name for ceiling tiles containing man made mineral fibre; 


Diatomaceous earth – older form of insulation containing asbestos organic fibre, straw and fine soil; 


Galbestos – galvanised profiled metal construction sheets with a bitumen coating containing asbestos; 


Verge edging/under cloak – edge support strip for roof tiles at a gable end; 


Thermoset plastic – hard set, high-density composite plastic; 


Fibreboard – low-density board, usually comprised of organic fibre; 


MMMF – machine-made mineral fibre. 
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4.0 GENERAL SITE OVERVIEW 


 


4.1 Property Description 


 


Two storey leisure centre with roof void 


 


4.2 Building or Premises Structure 


 


i) Externally 


 


Walls – Brick 


Roof – Flat/modern roofing felt 


Fascias – Timber/metal 


Rainwater goods – Metal guttering and downpipes 


Windows – Metal 


Doors – Metal 


Canopies – N/A 


Soffits – Timber 


Verge edging – N/A 


Outbuildings – N/A 


Flues – Metal 


Other –N/A 


 


ii) Internally 


 


Walls – Solid block/ plaster partition 


Ceilings –Plaster/ textured coating/suspended/ fixed  


Ceiling voids – None present 


Loft spaces – None present 


Floors – Concrete/timber/ vinyl floor tiles and covers/ bitumen adhesive 


Windows – metal 


Windowsills – timber and metal 


Riser panels – timber 


Floor ducts – no floor ducts evident throughout the property 
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4.3 Mechanical Services 


 


Boiler/Heating – Boilers/ electric heaters/ radiators 


Pipework – unlagged/ foam lagged/ MMMF insulated 


Calorifiers – None present 


WC facilities – Ceramic 


Bath panel –None present 


Flues – Metal 


Sink units – ceramic and metal 


Fridges – domestic types only 


Gaskets – rubber 


Water tanks – Plastic 


Friction linings – None present  


Ventilation ducts – None present 


Other – Not applicable 


 


4.4 Electrical services (refer to Section 5.2.2) 


 


Fuse and switch boxes – Modern and domestic – live at time of survey  


Light units – Modern – live at time of survey 


Electrical equipment – none present 
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Section 5.0     SURVEY RESULTS   


 


Site: Lodge Park Sports Centre, Corby       


 


Surveyors: S. Guyatt, R. Lambert          Date of survey: 12/05/14-11/07/14 


 


Notes (Refer to table headings):- 


1) Survey Type: MS – Management Survey, RS – Refurbishment Survey, DS – Demolition Survey, RI – Reinspection only. 


2) Refer to bulk sample analysis record. 


3) Analysis Level; C – Confirmed by analysis, P – Presumed, SP – Strongly Presumed. 


4) Quantity is expressed as area (m2), volume (m3), length (m) or number of items as appropriate. All quantities given are approximate. 


5) Access - Low – difficult to reach, Medium – some effort required to reach (ladder etc), High – within easy reach. 


6) Risk category is as defined in Section 5 of this report, and is based on the risk material risk assessment algorithm detailed in HSG 264: Abbreviations – M = Product Type, D = 


Damage, S = Surface Treatment, A = Asbestos Type. 


7) Suggested reinspection frequency as part of a Management Plan. 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.01 


Reception/ 


Foyer 


MS 


Ceiling void – textured 


coating to solid ceiling 
14/5/B/12/SG21 


No 


Asbestos 
Detected 


C - - - - - - - - - - - - - - - 


Wall – textured coating to 


solid wall 
14/5/B/12/SG22 


No 


Asbestos 


Detected 


C - - - - - - - - - - - - - - - 


Other Information- Large skylight in reception area to roof/timber panels to walls/modern vinyl floor covering/textured coating to ceiling within ceiling void/MMMF lagged pies, fibreglass lagged pipes, electrical 


cabling and metal tracking.  Within ceiling void/foam lagged pipes.  No other suspect ACMs identified during survey of this area 


G.02 


Store 
MS 


Ceiling – textured coating 


to solid ceiling 


Refer to sample 


14/5/B/12/SG21 


No 
Asbestos 


Detected 


SP - - - - - - - - - - - - - - - 


Wall – textured coating to 


solid wall 


Refer to sample 


14/5/B/12/SG22 


No 


Asbestos 
Detected 


SP - - - - - - - - - - - - - - - 


Floor – vinyl floor 


covering to floor 
14/5/B/12/SG23 


No 


Asbestos 
Detected 


C - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


G.03 


Office 
MS 


No visible suspect asbestos 


containing material 


indentified  


- - - - - - - - - - - - - - - - - - 


Other Information- Corrugated metal roof beyond suspended ceiling/metal conduit and trunking also present within ceiling void/no access within locked safe.  No other suspect ACMs identified during survey of this 


area 


G.04 


Cupboard 
MS 


No visible suspect asbestos 


containing material 
indentified  


- - - - - - - - - - - - - - - - - - 


Other Information- Ceiling void as G.03/foam lagged pipe.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.05 


Store 
MS 


No visible suspect asbestos 


containing material 
indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Timber boxing/metal conduit and timber ceiling beyond suspended ceiling.  No other suspect ACMs identified during survey of this area 


G.06 
Reception 


MS 


No visible suspect asbestos 


containing material 


indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/modern air condition unit/suspended ceiling.  Opens out into main foyer area.  No other suspect ACMs identified during survey of this area 


G.07 


Corridor 
MS 


Ceiling void – textured 


coating to solid ceiling 


Refer to sample 


14/5/B/12/SG21 


No 
Asbestos 


Detected 


SP - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/textured coating to solid ceiling within ceiling void/fibreglass lagged pipes also within ceiling void/MDF panels to wall surrounding door.  No other suspect ACMs 


identified during survey of this area 


G.08  
Corridor 


MS 


No visible suspect asbestos 


containing material 


indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/suspended ceiling as G.07  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.09 


Stairwell 
MS 


No visible suspect 


asbestos containing 
material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Rubber stair nosing.  No other suspect ACMs identified during survey of this area 


G.10 


Staff Room 
MS 


Sink – sink pad 14/5/B/12/SG24 


No 


Asbestos 
Detected 


C - - - - - - - - - - - - - - - 


Other Information- MDF panels surrounding door/two layers of modern vinyl floor covering/timber boarding to unused windows/solid blockwork and concrete ceiling beyond suspended ceiling/metal conduit present.  


No other suspect ACMs identified during survey of this area 


G.11 
Corridor 


MS 


No visible suspect 


asbestos containing 


material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/plaster boxings/solid block walls/MMMF lagged copper pipes within ceiling void.  No other suspect ACMs identified during survey of this area 


G.12 


Switch 


room 


MS 
Floor – bitumen adhesive 14/5/B/12/SG25 


No 


Asbestos 


Detected 


C - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


G.13 


Sports 
Hall 


MS 


No visible suspect 


asbestos containing 


material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Timber wall panels/modern corrugated metal roof timber panels to expansion joints/plastic pipework/polished parquet flooring/blockwork walls.  No other suspect ACMs identified during survey of 


this area 


G.14 


Equipment 


Store 


MS 
Floor – vinyl floor tiles 14/5/B/12/SG26 Chrysotile C 4.5m High 1 1 0 1 3 1 1 1 1 4 7 Low 


Refer to 


section 5.2 


Other Information- No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.15 


Massage 
Room 


MS 


No visible suspect 


asbestos containing 
material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


G.16 
Disabled 


WC 


MS 


No visible suspect 
asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceramic cistern.  No other suspect ACMs identified during survey of this area 


G.17 


Unisex 


Changing 
room 


MS 


No visible suspect 
asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- MMMF lagged copper pipes within ceiling void/modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


G.18 
Practice 


Hall 


MS 


No visible suspect 


asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Timber wall panels/modern corrugated metal roof.  Timber panels to expansion joints/plastic pipework/polished parquet flooring/blockwork walls.  No other suspect ACMs 


identified during survey of this area 


G.19 


Equipment 


Store 1 


MS 
Floor – bitumen adhesive 14/5/B/12/SG27 Chrysotile C 4.5m High 1 0 0 1 2 1 1 1 1 4 6 Low 


Refer to 
section 5.2 


Other Information- No other suspect ACMs identified during survey of this area 


G.20 


Equipment 


Store 2 


MS 


No visible suspect 


asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Limited access due to large quantities of stored equipment/modern vinyl floor covering/cortex ceiling panelling.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.21 


Equipment 
Store 3 


MS 


No visible suspect 


asbestos containing 
material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Masterboard ceiling panels.  No other suspect ACMs identified during survey of this area 


G.22 


Equipment 
Store 4 


MS 
Floor – bitumen adhesive 


Refer to sample 


14/5/B/12/SG27 
Chrysotile SP 4m2 High 1 0 0 1 2 1 1 1 1 4 6 Low 


Refer to 


section 5.2 


Other Information- MMMF lagged pipes to ceiling.  No other suspect ACMs identified during survey of this area 


G.23 
File 


cupboard 


MS 


No visible suspect 
asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


G.24 


Store 
Cupboard 


MS 


No visible suspect 


asbestos containing 
material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


G.25 


Store 
Cupboard 


MS 


No visible suspect 


asbestos containing 
material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No access as a key was available at time of survey.  No other suspect ACMs identified during survey of this area 


G.26 


Male 


Changing 


MS 


No visible suspect 


asbestos containing 


material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged pipes/localised MMMF lagged ducting/plastic soil and waste pipes/masterboard cladding to steels all within ceiling void/metal suspended ceiling panels 


above shower area.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.27 


Female 


changing 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged pipes/localised MMMF lagged ducting/plastic soil and waste pipe/masterboard cladding to steels all within ceiling void/metal suspended ceiling panels 


above shower area.  No other suspect ACMs identified during survey of this area 


G.28 
Creche 


MS 


No visible suspect asbestos 
containing material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged pipes and metal ducting within ceiling void/electric heaters – high level.  No other suspect ACMs identified during survey of this area 


G.29 
Toilets 


MS 


No visible suspect asbestos 
containing material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.28.  No other suspect ACMs identified during survey of this area 


G.30 


Former 
Shower 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.28.  No other suspect ACMs identified during survey of this area 


G.31 
Former 


Toilets 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.28.  No other suspect ACMs identified during survey of this area 


G.32 
Creche 


MS 


No visible suspect asbestos 
containing material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged pipes and metal ducting within ceiling void/electric heaters – high level. No other suspect ACMs identified during survey of this area 


  







APEC Environmental  Report ref: SY/14/07/049 


Page 19 of 37 
 


5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby         Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.33 


Former 


shower 


MS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.28/ceramic wall tiles.  No other suspect ACMs identified during survey of this area 


G.34 


Fire 


Exit 


MS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged pipes and localised MMMF lagging to ducting within void.  No other suspect ACMs identified during survey of this area 


G.35 


Office 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access.  No other suspect ACMs identified during survey of this area 


G.36 
Stairwell/ 


lobby 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/rubber stair nosing.  No other suspect ACMs identified during survey of this area 


G.37 
Understairs 


cupboard 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


G.38 
Disabled 


WC 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Limited access as room is now used as storage/modern vinyl floor covering/visible MMMF lagged pipes within ceiling void.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site:  Lodge Park Sports Centre, Corby       Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer 


to plan) 


Survey  


Type
1  


Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.39 
Vibro 


gym 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/metal ducting with localised MMMF lagging/MMMF lagged pipes.  No other suspect ACMs identified during survey of this area 


G.40 
Former 


Toilets 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.39.  No other suspect ACMs identified during survey of this area 


G.41 


Former 
Showers 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Ceiling void as G.39.  No other suspect ACMs identified during survey of this area 


G.42 


Spray 


tan 
room 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering and ceramic tiles to shower area/plastic soil pipe/electric heaters/plaster boxings/MMMF lagged pipes within ceiling void.  No other suspect ACMs identified during survey 


of this area 


G.43 


Corridor 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/MMMF lagged copper pipes and metal ducting within ceiling void.  No other suspect ACMs identified during survey of this area 


G.44 


Corridor 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.43.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.45 


Physio 


Room 


MS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void as G.43.  No other suspect ACMs identified during survey of this area 


G.46 
Fitness 


Suite 


RS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- The floor consists of laminate flooring laid on parquet flooring which sits on two layers of chipboard.  The bottom layer of chipboard is foam backed which sits on a concrete screen base.   MMMF 
lagged pipes within ceiling void/modern corrugated metal roof above suspended ceiling/modern metal ducting and air conditioning/plasterboard bulk head/rubber stair nosings.  No other suspect ACMs identified during 


survey of this area 


G.47 
Office 


MS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Plaster boxing/corrugated metal roof and MMMF lagged pipes within ceiling void.  No other suspect ACMs identified during survey of this area 


G.48 


Aerobics 


Studio 


RS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Parquet flooring/metal stud and plasterboard partition wall to be removed/loose MMMF insulation within cavity/MMMF lagged metal ducting and pipework beyond suspended ceiling/corrugated 


metal roof also above suspended ceiling.  No other suspect ACMs identified during survey of this area 


G.49 


Equipment 


Store 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access within live electrics.  Concrete staircase/corrugated metal roof/timber chipboard floor/masterboard cladding to steel/foam lagged and MMMF lagged pipes/MMMF lagged metal ducting.  


No other suspect ACMs identified during survey of this area 


G.50 


Equipment 


Store 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access within live electrics.  Concrete staircase/corrugated metal roof/timber chipboard floor/masterboard cladding to steel/foam lagged and MMMF lagged pipes/MMMF lagged metal ducting.  


No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


  Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


  Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


G.51 


Cellar 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Block walls with plaster render finish/modern gas meter.  No other suspect ACMs identified during survey of this area 


G.52 


Store 


External 


MS 


No visible suspect asbestos 
containing material identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


1.01 


Stairs/ 
landing 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Metal corrugated roof above suspended ceiling/MMMF fire breaks within void.  No other suspect ACMs identified during survey of this area 


1.02 


Staff 


room 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access due to no code for digilock as area is run separately by bar.  No other suspect ACMs identified during survey of this area 


1.03 
Bar 


Manager 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access due to no digilock code as area is run separately by bar.  No other suspect ACMs identified during survey of this area 


1.04 


Function 
room 


MS 


Floor – vinyl floor covering  14/5/B/12/SG28 


No 


Asbestos 


Detected 


C - - - - - - - - - - - - - - - 


Other Information- MMMF and foam lagged pipes in ceiling void/metal ducting also present/corrugated metal roof above suspended ceiling/MMMF fire blanket between rooms.  No other suspect ACMs identified during 


survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.05 


Games 


room 


MS 
Floor – vinyl floor covering 


Refer to sample 


14/5/B/12/SG28 


No 


Asbestos 


Detected 


SP - - - - - - - - - - - - - - - 


Other Information- Ceiling void as 1.04  No other suspect ACMs identified during survey of this area 


1.06  


Lounge 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/concrete screed floor/ceiling void as 1.04.  No other suspect ACMs identified during survey of this area 


1.07 


Lobby 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Ceiling void as 1.04  No other suspect ACMs identified during survey of this area 


1.08 
Studio 


MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Laminate vinyl floor covering to floor/metal roofing sheets within void.  No other suspect ACMs identified during survey of this area 


1.09 


Stairwell 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/rubber stair nosings.  No other suspect ACMs identified during survey of this area 


1.10 


Corridor 
MS 


No visible suspect asbestos 


containing material identified 
- - - - - - - - - - - - - - - - - - 


Other Information- Ceiling void as 1.04  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.11 


Weights 
room 


MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void same throughout.  No other suspect ACMs identified during survey of this area 


1.12 Ladies 


WC 
MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/ceiling void same throughout.  No other suspect ACMs identified during survey of this area 


1.13 Male 


WC 
MS 


No visible suspect asbestos 


containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/void same throughout.  No other suspect ACMs identified during survey of this area 


1.14 Plant 
Room 


MS 


No visible suspect asbestos 


containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern plant/modern water heaters/metal flues/foam gaskets/exposed corrugated metal roof.  No other suspect ACMs identified during survey of this area 


1.15 
Corridor 


MS 


No visible suspect asbestos 


containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


1.16 
Community 


room 


MS 


No visible suspect asbestos 
containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Parquet flooring.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.17 


Community 
room 2 


MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Laminate vinyl floor covering to floor.  No other suspect ACMs identified during survey of this area 


1.18 


Fire escape 
stairs 


MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


1.19 


Store 
MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Timber boards to floor.  No other suspect ACMs identified during survey of this area 


1.20 
Store 


MS 


No visible suspect asbestos 


containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Timber boards to floor.  No other suspect ACMs identified during survey of this area 


1.21 


Disabled 
WC 


MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


1.22 


Store 
room 


MS 


No visible suspect asbestos 


containing material 
identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Parquet flooring and modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


Location 


(refer to 


plan) 


Survey  


Type1 Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 


8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.23 


Cleaners 


cupboard 


MS 


No visible suspect asbestos 
containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


1.24 


Lobby 
MS 


No visible suspect asbestos 
containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


1.25 


Manager


s 
Office 


MS 


No visible suspect asbestos 
containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- No other suspect ACMs identified during survey of this area 


1.26 


Ladies 


WC 


MS 


No visible suspect asbestos 
containing material 


identified 


- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


Location 


(refer 


to plan) 


Survey  


Type
1  


Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 
level3 Qty4 


Access
5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.27 
Mens 


WC 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


1.28 
Kitchen 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering/modern industrial kitchen.  No other suspect ACMs identified during survey of this area 


1.29 
Bar/ 


Servery 


MS 


No visible suspect asbestos 
containing material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- No access within live electrics/modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 


1.30 


Bar/ 


Servery 


MS 


Underside of trolley – bitumen 


pads 
14/5/B/12/SG29 


No 


Asbestos 
Detected 


C - - - - - - - - - - - - - - - 


Other Information- Modern vinyl floor covering.  No other suspect ACMs identified during survey of this area 
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5.1 ASBESTOS REGISTER            


 


 Site: Lodge Park Sports Centre, Corby        Date of survey:   12/05/14-11/07/14 


 


 Surveyors:   S. Guyatt, R. Lambert 


 


 


 


 


Location 


(refer 


to plan) 


Survey  


Type
1  


Material description  
Sample 


Numbers 


Asbestos 


Type2 


Analysis 


level3 Qty4 
Access


5 


Risk Assessment Scores 6 Priority Assessment Scores 8 Overall 


Total 6, 8 


Risk 


Rating6, 8 


Re-


inspection 


Period7 
M D S A Total OA LD HE MA Total 


1.31 
Store 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- No access – no key for door.  No other suspect ACMs identified during survey of this area 


R.01 


Tank 
Room 


MS 


No visible suspect asbestos 


containing material indentified 
- - - - - - - - - - - - - - - - - - 


Other Information- Timber ceiling and floor/plastic domestic water tank/large industrial fibreglass water tank/foam lagged copper pipes.  No other suspect ACMs identified during survey of this area 


R.02 


Lift 


Motor 
Room 


MS 


No visible suspect asbestos 
containing material indentified 


- - - - - - - - - - - - - - - - - - 


Other Information- No access within live electrics. Timber ceiling/modern lift motor equipment.  No other suspect ACMs identified during survey of this area 
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5.2 RECOMMENDATIONS  
 


Recommendations made within this report and in the register are based primarily on the condition, 


type, location and extent of the material, as well as the considered observations of the surveyor 


carrying out the survey. All recommendations should be regarded as a minimum precaution, and 


additional remedial measures or complete asbestos removal should also be considered. 


 


 


 


Location G.14 Equipment Store 


Items and 


Content 


Vinyl floor tiles containing Chrysotile 


Sample number: 14/5/B/12/SG26 


Recommendation This material should be labelled to indicate its asbestos content and regularly re-


inspected to ensure its good condition is maintained. If this material is considered 


likely to be disturbed by any future works it should be completely removed prior to 


any such disturbance. Any works on this material should only be carried out by 


suitably trained and equipped personnel, working under the guidance of a safe working 


procedure and in accordance with the requirements of The Control of Asbestos at 


Work Regulations 2012 and Schedule 3 of The Hazardous Waste Regulations 


2005 (amended 2009). 


 


 


Location G.19 Equipment Store 1 and G.22  Equipment Store 4 


Items and 


Content 


Bitumen adhesive containing Chrysotile 


Sample number: 14/5/B/12/SG27 


Recommendation These materials should be labelled to indicate their asbestos content and regularly re-


inspected to ensure their good condition is maintained. If these materials are 


considered likely to be disturbed by any future works they should be completely 


removed prior to any such disturbance. Any works on these materials should only be 


carried out by suitably trained and equipped personnel, working under the guidance of 


a safe working procedure and in accordance with the requirements of The Control of 


Asbestos at Work Regulations 2012 and Schedule 3 of The Hazardous Waste 


Regulations 2005 (amended 2009). 
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Additional Recommendations  
 


 As noted, other asbestos materials may be present that could not be accessed within the remit of this 


survey. Care should be taken during any works in areas identified as not accessible, with any 


additional suspect materials identified for subsequent analysis.  


 


 Where the survey has been carried out for demolition purposes, it is strongly recommended that 


additional inspection is carried out at the time of demolition, in conjunction with the demolition 


contractor to identify any ACMs that could not conceivably have been accessed during the survey 


process. 


 


 In accordance with the requirements of The Control of Asbestos Regulations 2012, all asbestos 


removal or remedial works and disposal of asbestos materials indicated, should be undertaken only by 


suitably trained personnel, working under the guidance of a safe working procedure and in accordance 


with the requirements of CAR 2012 and The Hazardous Waste Regulations 2005. 


 


 As specified within CAR 2012, use of a Licensed Asbestos Removal Contractor is required to 


undertake remedial and removal works to some ACMs and these works will require a minimum 14 


day notification period to the Health and Safety Executive. 


 


 CAR 2012 also introduced a new category of work – Notifiable Non-Licensed Works. This category 


covers significant works to some non-licensed materials and requires electronic notification of the 


works. It also invokes additional requirements of the persons carrying out the works such as the need 


for medical surveillance. Whether remedial or removal works fall into this category will need to be 


decided on a case by case basis. Further guidance can be found on the HSE website. 


 


 CAR 2012 also indicates that all persons ‘whose work could foreseeably expose them to asbestos’ 


must have asbestos awareness training, provided by a certified training body or suitably competent 


person. APEC can provide this training 


 


 The Asbestos Essentials Task Manual gives guidance on a number of procedures involving non 


licensed materials or where the works are of sporadic nature and short duration. These procedures can 


be found at-  www.hse.gov.uk/asbestos/essentials 
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6.0  RISK ASSESSMENTS AND PRIORITISATION SYSTEM 


 


6.1 Material Risk Assessment 


 


The risk assessments for asbestos materials identified in this survey in this survey are included in the 


asbestos register.  


 


The material risk assessment used by our surveyors is that indicated in HSG 264. This is based on an 


allocation of points, relating to the condition, surface treatment, material type, and asbestos content of the 


material, using an algorithm pro-forma. This risk assessment relates to the material only, and an additional 


priority assessment (see below), should be allocated to accommodate the likely use of the area and the 


potential for disturbance to the material. The material risk assessment point scores are based on the following 


examples; 


 


Sample variable Score Examples  


Product Type 
1 


Asbestos reinforced composites (plastics, resins, mastics, roofing felts, 


vinyl floor tiles, decorative finishes, asbestos cement etc). 


2 
Asbestos insulating board, millboards, paper cardboard and felts, asbestos 


textiles, gaskets and ropes. 


3 
Thermal insulation, sprayed asbestos, loose fill asbestos, packing and 


mattresses 


Extent of 


Damage/Deterioration 


0 Good condition, no visible damage. 


1 Low damage, surface scratches or marks, broken edges on boards. 


2 
Medium damage, significant breakage of materials, or several small 


damaged areas revealing visible fibre. 


3 High damage or delamination of materials with visible fibre and debris 


Surface Treatment 0 Asbestos reinforced composites, plastics, vinyls etc. 


1 
Enclosed sprays and laggings, painted or encapsulated AIB and asbestos 


cement 


2 Unsealed AIB or encapsulated lagging or sprays 


3 Unsealed lagging or spray asbestos 


Asbestos Type 1 Chrysotile 


2 Amphibole asbestos types excluding Crocidolite 


3 Crocidolite 


 


More complete guidance on the application of material risk assessment may be found in HSG 264. 


 


6.2 Priority Assessment 


 


In addition to the above material assessment, as part of the management plan, a priority risk assessment should 


be carried out by the dutyholder, which should take into account the location of the material, its extent, the use 


of the location, occupancy, work activities and likelihood/frequency of maintenance activities. 


 


6.3 Materials Risk Assessment for Demolition Surveys 


 


6.3.1 Where a Demolition survey has been carried out prior to demolition of an unoccupied property, all 


asbestos materials identified should be removed prior to or as part of the demolition process. In such 


instance, recommendations and Material Risk Assessments may be made for the purposes of 


operatives entering the property and are indicated in the Survey Results section of this report.  
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7.0 Appendix 


 


 


7.1 Site plans (With asbestos sample and material locations) 


7.2 Photographs 


7.3 Confirmation of Analysis Reports for Bulk Sample analysis 
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7.1 Site plans (With asbestos sample and material locations) 


 


 


Ground Floor 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 


 
 


 


  







APEC Environmental  Report ref: SY/14/07/049 


Page 34 of 37 
 


First Floor 







APEC Environmental  Report ref: SY/14/07/049 


Page 35 of 37 
 


 Roof  
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7.2 Photographs  (Positive asbestos containing samples only in numerical order) 


 


 


 


  
Sample number: 14/5/B/12/SG26 


G.14 Equipment Store – vinyl floor tiles 


containing Chrysotile 


Sample number: 14/5/B/12/SG27 


G.19 Equipment Store 1 – bitumen adhesive 


containing Chrysotile 


 


 


Refer to sample number: 14/5/B/12/SG27 


G.22 Equipment Store 4 – bitumen adhesive 


containing Chrysotile 
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7.3 Confirmation of Analysis Reports for Bulk Sample analysis SY/14/07/072 
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environmental analysis, monitoring and consultancy 
Registered in England No. 3786571      VAT No. 747004350 


 


North West Office:  Chester, CH1 6LT  Tel: 01244 851753 Fax: 01244 851752 


South Yorkshire Office: Rotherham, S60 1BY Tel: 01709 364646 Fax: 01709 363642 


South East Office:  Bagshot, GU19 5AW Tel: 01276 472596 Fax: 01276 479182 


APEC Environmental Ltd 


7 Apollo Court, Koppers Way, 


Monkton Business Park South, 


Hebburn, Tyne and Wear, NE31 2ES 
Tel: 0191 4385884   Fax: 0191 4386375 


 


www.apecuk.com 
     2136                 


21
st
 July 2014 


 


Corby Borough Council 


10 Fleming Road 


Earlstree Industrial Estate 


Corby 


Northamptonshire 


NN17 4SW  


 


FOR THE ATTENTION OF:   Mark Henry 


 


 


 CERTIFICATE OF BULK 


SAMPLE ANALYSIS 


 


 


DOCUMENT NUMBER: SY/14/07/072 


 


SITE ADDRESS: 


 


Lodge Park Sports Centre, 134-148 Shetland Way, Corby NN17 2SG 


SITE LOCATION: 


 


Full Management Survey with localised refurbishment 


SAMPLES TAKEN BY (APEC) : 


 


S Guyatt ON: 12/05/2014 to 


10/07/2014 


DATE CLIENT SAMPLE RECEIVED :   N/A  


 


DATE(S)  OF ANALYSIS : 


 


15/07/2014  


Sample 


Number 


Sample Location 


and Description 


 


Asbestos Content 


14/5/B/12/SG21 G.01 Reception/Foyer 


Textured coating to solid ceiling 


No Asbestos Detected 


   


14/5/B/12/SG22 G.01 Reception/Foyer 


Textured coating solid wall 


No Asbestos Detected 


   


14/5/B/12/SG23 G.02 Store 


Vinyl floor covering to floor 


No Asbestos Detected 


   


14/5/B/12/SG24 G.10 Staff Room 


Sink pad 


No Asbestos Detected 


   


14/5/B/12/SG25 G.12 Switch Room 


Bitumen Adhesive 


No Asbestos Detected 


   


14/5/B/12/SG26 G.14 Equipment Store 


Vinyl floor tiles 


Chrysotile 
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 CERTIFICATE OF BULK 


SAMPLE ANALYSIS 


 


 


DOCUMENT NUMBER: SY/14/07/072 


 


SITE ADDRESS: 


 


Lodge Park Sports Centre, 134-148 Shetland Way, Corby NN17 2SG 


SITE LOCATION: 


 


Full Management Survey with localised refurbishment 


SAMPLES TAKEN BY (APEC) : 


 


S Guyatt ON: 12/05/2014 to 


10/07/2014 


DATE CLIENT SAMPLE RECEIVED :   N/A  


 


DATE(S)  OF ANALYSIS : 


 


15/07/2014  


Sample 


Number 


Sample Location 


and Description 


 


Asbestos Content 


14/5/B/12/SG27 G.19 Equipment Store 


Bitumen Adhesive 


Chrysotile 


   


14/5/B/12/SG28 1.04 Function Room 


Vinyl floor covering 


No Asbestos Detected 


 


   


14/5/B/12/SG29 1.30 Bar/Servery 


Bitumen Pads 


No Asbestos Detected 
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DOCUMENT NUMBER: SY/14/07/072 


 


NOTES 


 


If asbestos is present in the material which the sample represents, and if this material is to be removed or otherwise 


disturbed, then safety precautions must be taken in accordance with the Control of Asbestos Regulations 2012 and 


amendments, in addition to relevant Health and Safety Executive (HSE) Codes of Practice. 


 


Chrysotile – WHITE asbestos 


Amosite    - BROWN asbestos 


Crocidolite – BLUE asbestos 


Other less common types of asbestos are fibrous actinolite, anthophyllite and tremolite, which for legislatory 


purposes must be treated similar to amosite. 


 


Estimates of concentration are outside the scope of our UKAS Accreditation and the method of analysis employed. 


However, further guidance on typical percentages of asbestos used in various products is available within HSG 264, 


published by the HSE. 


 


Method of Analysis 


 


The bulk samples were analysed using documented in house methods based upon HSG 248 – Asbestos: The 


analysts’ guide for sampling, analysis and clearance procedures, as published by the HSE. 


Samples are subjected to initial stereo microscope examination to determine the presence of fibre, accompanied by 


mechanical and / or chemical treatment to release fibres from the sample matrix. Fibres are then analysed using 


polarised light microscopy techniques, including central stop dispersion staining, to confirm asbestos type. 


 


Clients’ Samples 


 


Where clients have provided their own samples of bulk materials, APEC is not responsible for such sampling, nor 


for the consequences of inaccurate results or conclusions based on these samples. 


 


On behalf of APEC Environmental Limited 


 


Samples Analysed By; 


 


Signed: 


 


X A. Vickers 


 P Llamas 


 C Cowell 


 J McIntyre 


 


 


Report Authorised By; 


 


   


 


 


SIGNED....................................................... 
 


 
 


X C.Watson – Area Operations Manager 
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Asbestos Register and Executive Summary


Summary of Asbestos Containing Materials


Ordered By Building, Level and Location


Building Level Location Item / Product Examined Material Description Risk Level (Material Score) Initial Control Recommendation


Lodge Park Sports Centre Corby 0 015/Store cupboard Floor covering Asbestos-containing bitumen adhesive R3 (3) Reinspect Periodically


Lodge Park Sports Centre Corby 1 024/Circulation corridor Lining to interior of foam pipe insulation Asbestos-containing paper R3 (6) Reinspect Periodically


Lodge Park Sports Centre Corby 2 001/Tank room Flashguard to fuse within MEM panel Asbestos-containing woven product R3 (5) Reinspect Periodically


Lodge Park Sports Centre Corby 2 002/Lift motor room Brake linings within lift motor gear Asbestos-containing composite R3 (3) Reinspect Periodically


Lodge Park Sports Centre Corby 9 999/externals Soffit and fascia Asbestos-containing insulating board R3 (6) Reinspect Periodically
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Summary of Areas Excluded & Not Fully Accessed During Survey


Building Level Location Item / Product Examined Accessibility Access Comments


Lodge Park Sports Centre
Corby 0 004/Server room Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 006/Reception High level panelling housing electrical


cabling No Access Reasons of health and safety


Lodge Park Sports Centre
Corby 0 013/Sports hall Ceiling No Access Reasons of height


Lodge Park Sports Centre
Corby 0 018/Sports hall Ceiling No Access Reasons of height


Lodge Park Sports Centre
Corby 0 019/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 020/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 021/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 022/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 038/Store Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 044/Gym store cupboard Electrics No Access Live service supply


Lodge Park Sports Centre
Corby 0 050/Gas store Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 0 050/Gas store Electrics No Access Live service supply


Lodge Park Sports Centre
Corby 0 051/Bin store Entire Location


No Access Unable to gain entry, client unable to provide access


padlocked no key available


Lodge Park Sports Centre
Corby 1 002/Store Entire Location


Limited Access physically restricted space


Limited access due to stored items to perimeter of area


Lodge Park Sports Centre
Corby 1 002/Store Dumb waiter


No Access Live service supply


No access due to live service supply. Isolation certificate not provided. Furthermore, the proximity of stored
items prevents access.


Lodge Park Sports Centre
Corby 1 002/Store Wall mounted cooling fans


No Access Live service supply


No access within cooling fan due to live service.
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Building Level Location Item / Product Examined Accessibility Access Comments


Lodge Park Sports Centre
Corby 1 004/The Gallery Entire Location No Access


Lodge Park Sports Centre
Corby 1 012/Female WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports Centre
Corby 1 013/Male WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports Centre
Corby 1 014/Plant room Alair air handling unit No Access Live service supply


Lodge Park Sports Centre
Corby 1 017/Lodgys place Entire Location


No Access Unable to gain entry, client unable to provide access


In use


Lodge Park Sports Centre
Corby 1 019/Store MEM distribution panel No Access Live service supply


Lodge Park Sports Centre
Corby 1 020/Lodgys place store


cupboard Entire Location
No Access Unable to gain entry, client unable to provide access


Area in use


Lodge Park Sports Centre
Corby 1 026/Female WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports Centre
Corby 1 027/Male WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports Centre
Corby 1 028/Kitchen MEM distribution panel No Access Live service supply


Lodge Park Sports Centre
Corby 1 029/Bar MEM distribution panel No Access Live service supply


Lodge Park Sports Centre
Corby 1 029/Bar MEM distribution board 4 and HVAC


fuse panel No Access Live service supply


Lodge Park Sports Centre
Corby 1 030/Gallery bar Entire Location Limited Access physically restricted space


Lodge Park Sports Centre
Corby 1 031/A - Lift shaft Entire Location


No Access live service supply


An appointed lift engineer was not present during the course of the survey to assist in access.


Lodge Park Sports Centre
Corby 2 001/Tank room Flashguard to fuse within MEM panel No Access Live service supply


Lodge Park Sports Centre
Corby 2 002/Lift motor room Entire Location


Limited Access reasons of health and safety


Limited access due to the proximity of live electro-mechanical lift motor. Machinery is not isolated by guards
or railings.


Lodge Park Sports Centre
Corby 2 002/Lift motor room Brake linings within lift motor gear No Access Live service supply
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Building Level Location Item / Product Examined Accessibility Access Comments


Lodge Park Sports Centre
Corby 2 003/Roof Entire Location


No Access reasons of health and safety


No access to the roof. Structural integrity is impossible to ascertain.


Lodge Park Sports Centre
Corby 9 999/externals Soffit and fascia No Access Reasons of height
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Introduction
This report aims to:


• Introduce pertinent legislation relating to the management of asbestos in non-domestic premises
• Outline the sample testing and inspection methodology employed by the surveyor
• Relate the significance of the report contents to the Control of Asbestos Regulations (2012)
• Detail survey findings compliant with HSG 264
• Serve as a reference document to assist in making further steps towards the management of any asbestos containing materials in the premises
• Provide the information necessary to compile an asbestos management plan compliant with the Control of Asbestos Regulations (2012)
• Form an asbestos register


Regulation 4 of the Control of Asbestos Regulations (2012) states the obligations that persons defined as "duty holders" have to manage asbestos containing materials in
non-domestic premises. This instrument defines a duty holder as being:


"Every person who has, by virtue of a contract or tenancy, an obligation of any extent in relation to the maintenance or repair of non-domestic premises or any means
of access thereto or egress there from; or


In relation to any part of non-domestic premises where there is no such contract or tenancy, every person who, to any extent, has control of that part of non-domestic
premises or any means of access thereto or egress there from" - CAR, 2012.


Regulation 4 also states the following:


"In order to enable him [sic "dutyholder"] to manage the risk from asbestos in non-domestic premises, the dutyholder shall ensure that a suitable and sufficient
assessment is carried out as to whether asbestos is or is liable to be present in the premises"


This report satisfies this requirement, unless stated otherwise, by detailing the inspection findings reporting the presence of asbestos containing materials in those areas given in
the survey inspection detail.


Health and Safety Guidance - Publication "Asbestos: The Survey Guide (HSG 264)" details the material assessment that must be carried out to determine the risk posed
by asbestos containing materials in buildings. This material risk assessment has been carried out on those materials strongly presumed or proven to contain asbestos. The
resulting material assessment risk ratings can (in conjunction with the management recommendation made for these materials) then be used to form the basis of an asbestos
management plan.
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Buildings Included in Survey Scope
Site Address: Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG


Surveyed Buildings: Lodge Park Sports Centre Corby


Every effort has been made to identify all asbestos materials so far as was reasonably practical to do so within the scope of the survey and the attached report. Methods
used to carry out the survey were agreed with the client prior to any works being commenced by way of acceptance of our contract / quotation.


This survey was conducted in accordance with Health and Safety Guidance - Publication "Asbestos: The Survey Guide (HSG 264)". Lucion Services Ltd cannot accept any
liability for loss, injury, damage or penalty issues that arise for reasons of survey scope limitations. Lucion Services Ltd cannot be held responsible for any damage caused as
part of this survey carried out on your behalf. When there is a need to sample for asbestos during a reinspection survey, prior consent will be sought from the client however,
due to the nature and necessity of sampling for asbestos some damage is unavoidable and will be limited to that necessary for taking of the sample(s).


The "areas excluded and not fully accessed during survey" section of this report gives details of those buildings, locations and items not accessed at the time of the survey
(where appropriate, and if all areas were fully accessed, no items are listed). The "included buildings" list above gives details of those buildings included in the survey scope.
The inspection log should be referenced for details of specific locations inspected within these buildings.


Where suspect asbestos containing materials e.g. ceiling finishes, board materials etc exist no attempt (unless otherwise stated) will be made to investigate behind these
materials. Lucion Services Ltd has a duty under Regulation 16 of the Control of Asbestos Regulations (2012) to prevent or reduce the spread of asbestos; penetration of
such materials without appropriate control measures may be in contravention of this duty. These should however, be accessed during the course of any future demolition /
pre-refurbishment surveys commissioned.


The scope of this survey relates only to building(s) or area(s) inspected and does not include any form of investigation of the land on which the building is situated.


Where investigation of an intrusive nature (within the scope of the survey being performed) is needed to discern the presence of a material and the property is occupied
during the inspection the level of intrusion may be restricted. As far as is reasonably practicable such restrictions will be indicated within the "areas excluded & not fully
accessed during survey" section of this report. Scenarios leading to intrusion restriction may [by way of example] include (but are not limited to) security integrity of the
building envelope, significant damage to decorative finishes, risk to the structural integrity of the building, occupation within adjacent areas. Investigations undertaken in such
situations may, through circumstantial restrictions, be incomplete. Further investigation works may be required once unrestricted access can be offered.


A report is provided electronically via the NexGen web-portal. Rendering of the report will create a unique pdf version identified in the footer of the document where date
and time of rendering is recorded. Document history can be reviewed via the 'View File History' when viewing the report online. Prior to commencing any works or review
of the report, the most current version should be obtained via the link to the NexGen web-portal; any local pdf copies should not be relied on as containing the most current
information.


As per the client's specification, materials previously identified as containing asbestos (by other asbestos consultancies) have had this positive identification transferred to
this report. Lucion Services Ltd cannot accept any liability for errors in this information.


Items or areas not covered by this survey that are scheduled to undergo works that may result in the release of asbestos fibres should be investigated prior to
commencement of such activities.
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Site Data


Site ID 431028


Address Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG
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Survey Methodology
The asbestos survey findings detailed in this report were gathered using documented in house inspection (TOP01.01) and sampling procedures (TOP01.02.02) that
implement the requirements of the Health and Safety Executive Publications HSG 264 (Asbestos: The survey guide) and HSG 248 (Asbestos: The analysts' guide for
sampling, analysis and clearance procedures). All asbestos surveys aim to locate as far as is reasonable practical, the presence and extent of any ACMs in the building within
the defined scope of the survey (refer HSG 264). This method complies with section 3 of Regulation 4 (CAR, 2012)


HSG 264 Asbestos: The Survey Guide
Publication HSG 264 sub-divides asbestos surveys into 2 principal types, termed: Management and Refurbishment & Demolition surveys respectively. These survey types
may be summarised as follows (both have been shown to allow visualisation of the scope of the present management survey relative to the refurbishment & demolition survey
specification and their suggested application/s).


Management Survey - Standard Sampling, Identification and Assessment
The underlying purpose and inspection methodology of the management survey is to locate the presence, extent and condition by way of sampling and inspection of suspect
asbestos containing materials as they are encountered. Where possible, representative samples of materials suspected by the surveyor to contain asbestos are taken and
analysed for the presence and type of asbestos fibre present. This survey is intended for integration into a plan for the management of asbestos containing materials under
Regulation 4 of CAR (2012). The management surveys offers information allowing routine and simple maintenance works to be carried and this reflects the surveyor's level
of intrusion at the time of the inspection. More extensive maintenance or repair work may require additional investigations to be undertaken; the findings of this survey should
be checked with this in mind to confirm whether or not they of adequate scope.


Refurbishment & Demolition Survey - Full Access, Sampling and Identification
The refurbishment and demolition survey is fully intrusive (as far as is reasonably practicable) and is aimed at locating all asbestos containing materials within a survey area.
Normally, unless otherwise specified, it involves fully invasive and possibly destructive investigation of all survey areas, in order to locate and assess all materials suspected
as containing asbestos. The survey records only the location and estimated extent of asbestos containing materials. A priority rating is not assigned to asbestos containing
materials encountered as refurbishment and demolition surveys normally precede removal of these materials rather than their management in situ so negating the need to
assess their risk (unless asbestos removal work will not take place for some time). This type of survey is normally recommended prior to demolition/ major refurbishment
work commencing in the survey area. There is a specific requirement in CAR (2012) (Regulation 7) for all asbestos containing materials to be removed as far reasonably
practicable before major refurbishment or final demolition.
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Survey Methodology - Important Notes


Reasonable Skill and Care
Although all survey areas that have been examined are reported in accordance with HSG 264 and documented in house procedures (for the specified survey type) and
all reasonable skill and care has been exercised by the surveyor in doing so, it must be realised that no survey can reasonably guarantee beyond doubt that all asbestos
containing materials have been located. Reasons for this limitation may include health and safety issues, reasons of practicality, non-access to live equipment and dangerous
or contaminated environments or risk of unsafe levels of damage being inflicted on the survey area amongst others, or the location of the material being outside the
investigative scope of the survey type undertaken.


Non-asbestos Materials - A Reasoned Argument
All items examined by the surveyor at the time of the survey are listed in the inspection detail of this report. This detail includes those items believed by the surveyor not to
contain asbestos and an appropriate categorisation of their material composition is given. Employing this rationale the surveyor can use experience and judgement to form a
reasoned argument that there is evidence to suggest that the material may not contain asbestos. Periodically "non-asbestos" building materials may be sampled by way of a
method control to further support the surveyor's argument. These materials do not bear any risk assessment detail.


Materials Presumed to Contain Asbestos
If the surveyor feels that a reasoned argument against a material containing asbestos cannot be formed, the item in question may be presumed to contain asbestos. This may
include, but is not restricted to, areas where access cannot be gained. This scenario attracts the designation "P" in the sampling strategy column of the "Survey Inspection
Detail, Sample Test Report and Risk Level Assessment Report" table within this report.


Materials Strongly Presumed to Contain Asbestos
In the case of a material or materials being encountered that the surveyor suspects, following visual assessment, as containing asbestos but cannot be sampled for reasons
of practicality, that material is strongly presumed to contain asbestos. An assessment (where possible) of the material's extent and condition is made. Nota bene: as no
definitive assessment of asbestos fibre type contained in the material may be made, this portion of the priority score is based on a strongly presumed worst-case scenario
of fibre type commonly contained in the material concerned. This scenario attracts the designation "SP" in the sampling strategy column of the "Survey Inspection Detail,
Sample Test Report and Risk Level Assessment Report" table within this report.


Sampling of Materials
If access to the material permits, a representative sample of the material is taken according to the "sampling strategy". An assessment (where necessary or possible) of the
material's extent and condition is made. As no practical sampling strategy can be assured as being entirely representative of the circumstances encountered during surveying,
care should be exercised when interpreting results. That is to say that if works are planned that may cause disturbance or require the removal of asbestos containing materials,
implementation of a more intense sampling regime may be desirable.


Floor slab - The term “floor slab” can constitute a floor to any level and is not just limited to the ground floor. These areas have not been intrusively inspected to any particular
depth. An inspection has been carried out as far as practicable which may have involved the scraping of any superficial top layer but this does not constitute as a full depth
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intrusive inspection of the slab. Should this level of inspection be required for future works then specialist heavy engineering drilling tools will be required to be used followed
by a further specific survey to this area on completion.


Material Cross Referencing
In the event of a suspect material being encountered with a frequency that does not permit repeated re-sampling on the grounds of practicality, the surveyor may cross
reference this item with one that has already been sampled. To do this the surveyor will ensure that the material is identical in nature (through examining visual appearance
e.g. colour) to that of the material to which it is referenced. Nota bene: as no definitive assessment of asbestos fibre type contained in the material may be made, this portion
of the priority score is strongly presumed as being the same as that of the material from which it is cross referenced.


Asbestos Removal
It should be noted that this report is not intended to be used as a bill of quantities for the removal of asbestos containing materials; it purely provides support. Extents and
quantities recorded during the survey have been estimated to the best of the surveyor’s ability, however, these shall require verification and accurate measurement prior to
removal of the asbestos containing materials through production of an appropriate Technical Specification and Scope of Works. These documents can be prepared by Lucion
upon request.


Operational Buildings
The inspection and testing will be conducted to minimise any disruption to the occupiers as far as practical. To this end, the building or area undergoing survey should be
unoccupied in order to minimise risk to employees or members of the public on the premises. Ideally, the building or area will not be in use and all furnishings will have
been removed. It should be noted that occupied or operational buildings may place certain restrictions on the scope of the survey in respect of intrusive access and sampling
strategy, for example it will not be possible to inspect behind a ceiling which is a known or suspected ACM, and that it may prove impossible to adequately investigate all
areas of the property at the time of the initial survey. Where this is the case it may be required to undertake additional surveys or inspections immediately prior to the proposed
refurbishment or demolition works at a time and cost agreed with the client. Aspects of these additional inspections, e.g. penetration of known ACMs, may also require the
services of a Licensed Asbestos Removal Contractor and notification of the work to the Enforcing Authority. It is the client's responsibility to ensure that the information
provided in the survey is adequate and relates to their requirements.


Dust Sampling
The survey may include taking dust samples from areas where contamination is suspected to be present due to visible signs of damage to asbestos containing materials or
signs of previous unsatisfactory asbestos removal works but does not include random dust sampling where there is no apparent source of asbestos.


Stored, portable and random use
Unless specifically identified within the report, no responsibility can be accepted by Lucion for non-systematic or random use of asbestos within the property or in contrast
to the products and uses as detailed in HSG264 Appendix 2, for example adhoc use of packers in cavities (wall, floor, ceiling). Not only are these items small, but their
occurrence is sporadic and they may only become visible once complete sections of wall, floor or ceiling are removed during demolition or refurbishment. In addition, unless
specifically identified within the report, no responsibility can be accepted by Lucion, for stored or portable items of asbestos.
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Method of Sample analysis
The bulk asbestos fibre identification results detailed in this report and the appended certificate of bulk analysis were obtained using a documented in house testing procedure
(TOP01.02.03) that implements the requirements of Health and Safety Executive Publication HSG 248, Appendix 2 (Asbestos: The analysts' guide for sampling, analysis and
clearance procedures). All samples collected during the course of this survey are tested in accordance with this method.


HSG 248 Asbestos: The Analysts' Guide for Sampling, Analysis and Clearance Procedures
Publication HSG 248 describes a two stage approach to the detection and subsequent identification of asbestos fibre in bulk (i.e. suspect sample) materials. Initially the
microscopist will examine the material under a low power stereo light microscope. The microscopist then performs extensive optical tests using polarised light microscopy in
order to confirm or refute that the material contains an asbestos mineral. This technique allows for the detection of the six common forms of asbestos fibre as follows:


Asbestos Fibre Type Common Nomenclature


Chrysotile White Asbestos


Amosite Brown Asbestos


Crocidolite Blue Asbestos


Asbestos Actinolite N/A


Asbestos Anthophyllite N/A


Asbestos Tremolite N/A


The results of this test are given, where appropriate, in the inspection detail report for each sample taken and are summarised in the management recommendation report.
They are also separately detailed in the bulk-analysis report appended to this report. The homogeneity of asbestos containing materials can differ depending on their type.
Typically, homogeneous materials include sprayed coatings, insulating board and asbestos cement products. Other materials are typically less homogeneous including pipe
lagging (due to patch repairs, hand mixing at time of application), textured coatings (due to low concentration of asbestos fibre and hand application), composites (due to
low concentration of asbestos fibre and material matrix) and debris samples (due to the potentially inconsistent occurrences that have led to their presence). Whilst sampling
frequencies / techniques and analysis methods attempt to address the issue of non-homogeneity it should be realised that sampling in accordance with HSG 264 and analysis
in accordance with HSG 248 cannot always obviate the problems of determining asbestos fibre content in non-homogeneous materials. The results of sample analysis
presented in this report therefore pertain to the samples analysed and so relate only to the time at which sampling took place and to the conditions prevailing during that time.
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Sampling Strategy


Product Type Sampling Strategy


Vinyl, composite floor coverings, surface coverings


One sample per room, or one sample per 40m2 per product type or colour. Where large expanses of the same
material have been used throughout an area, the frequency of sampling may be decreased at the discretion of
the surveyor. Associated adhesives, depending on site and material conditions, will either be collected as
separate samples or included with the floor covering as a single entity.


Textured Coatings
One composite sample per room or one sample per 9m2 dependent on similarity of coating type. Where large
expanses of the same material have been used throughout an area. The frequency of sampling may be
increased or decreased at the discretion of the surveyor.


Gaskets, ropes, woven product, seals, mastics, papers,
felts One sample per product type, or if appropriate, per area or location.


Asbestos containing insulating board


One sample per location or per 25m2 of continuous product run. The frequency of sampling may be increased or
decreased at the discretion of the surveyor dependent on such factors as consistency of product type or
occurrence of different board types. The specific nature of this material has been determined on site using the
competence and experience of the surveyor. Lucion Services accepts no liability for any decision based on this
determination and as such it should only be regarded as an opinion. Where doubt exists as to the classification
of a board material HSE Approved Code of Practice L143 "Managing and working with asbestos" recommends
carrying out a water absorption test. Lucion Services will perform this test only upon specific request.


Cement Products


One sample per product type, or if appropriate, per area or location. The specific nature of this material has been
determined on site using the competence and experience of the surveyor. Lucion Services accepts no liability for
any decision based on this determination and as such it should only be regarded as an opinion. Where doubt
exists as to the classification of a board material HSE Approved Code of Practice L143 "Managing and working
with asbestos" recommends carrying out a water absorption test. Lucion Services will perform this test only upon
specific request.


Debris


One sample per location, or more at the discretion of the surveyor. Where debris exists in a location
quantification can be hindered by a number of factors including paint coverings, air movement, the passage of
time etc. The surveyor reports only the material discernable within the confines of the survey sufficient to show
that debris exists in a location. Further focused investigation may be needed to determine the extent of debris for
the purposes of decontamination.


Insulative Materials One sample per material product type (to include change in outward appearance) and at least one sample per
10 metre pipe run. In addition, one sample per different product applied to pipe bends.


Sprayed Insulation One sample per 20m2 of material
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Results and Findings
The item examination and inspection findings, bulk analysis results, material assessment and initial risk level assessment are reported in the form of an asbestos inspection
and testing detail register. The purpose and structure of this register are explained in the proceeding sections.


Initial Risk Level Assessment
The initial risk level assessments made within this report for those items strongly presumed, or positively proven by sampling and subsequent analysis, to contain asbestos
have been made on the basis of the Material Assessment Algorithm detailed within the publications HSG 264 and HSG 227.


This assessment aims to elucidate the potential for a particular material to release hazardous fibres and expose those within the specific area to asbestos dust. The following
table gives the scoring strategy for the initial risk level assessment and indicates the scoring degree of those points that are considered, namely product type, condition,
surface treatment and asbestos fibre type present.


Score Score Category


Product Type


An assessment of the inherent risk a product
may pose (Product debris is assessed on the
product type from which it originates)


1 Asbestos reinforced composites - Plastics / resins / mastics / felts / vinyl tiling / semi rigid paints / decorative
finishes / asbestos cement and other such similar bound materials.


2
Materials of a medium asbestos content including - Asbestos insulating board / millboard / low density
insulation board / textiles / gaskets / ropes / papers / debris from asbestos containing composite material and
cement.


3 Materials of a high asbestos content including - Thermal insulation / sprayed asbestos / loose asbestos /
packing / filled padding / all other debris.


Material Condition


An assessment of the damage or deterioration
in condition of product


0 Undamaged - No visible signs of damage


1 Minor damage - Light material surface abrasion / abrasion to edges


2 Medium damage - Evidence of loose asbestos fibre protruding from material / poor condition of material is
notable


3 Major damage - Significant damage to materials often resulting in the short-term production of asbestos
containing debris / delamination of sprays and thermal insulation / asbestos debris
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table continued from previous page...


Score Score Category


Surface Treatment


An assessment of the level of fibre retention
the surface of a material may be capable of


0 Composite materials - Plastics / resins / mastics / felts / vinyl tiling / semi rigid paints / decorative finishes


1
Sealed and enclosed materials - Painted asbestos insulating board (with exposed face painted or
encapsulated) / enclosed asbestos lagging and sprayed asbestos (as originally installed) / unsealed asbestos
cement products


2 Unsealed and encapsulated materials - Unsealed asbestos insulating board / asbestos lagging, sprayed
asbestos and woven material encapsulated (remedially)


3 Unsealed friable materials - Unsealed asbestos lagging and sprayed asbestos


Asbestos Fibre Type


An assessment of asbestos fibre types
propensity to cause asbestos related diseases


1 Serpentine Asbestos - Chrysotile


2 Amphibole Asbestos - Amosite / Anthophyllite / Tremolite / Actinolite


3 Amphibole Asbestos - Crocidolite
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Material / Accessibility Score
Following the rating of a material using the above criteria, the resulting aggregated additive material score may be assessed in terms of accessibility to derive an assessment
of initial risk level as follows:


Very Low Risk (2-4) Low Risk (5-6) Medium Risk (7-9) High Risk (10-12)


Normally Inaccessible (1) R3 R3 R3 R2


Periodically Accessed (2) R3 R3 R2 R1


Frequently Accessed (3) R3 R2 R1 R1


The level of access to the ACM determines how easily the product can be reached by the building occupants which could result in a disturbance that causes fibre release, it
relates purely to access and does not consider product type.


The above is defined by the following:


1. Normally inaccessible or occasionally accessed: The ACM will not be accessed or is unlikely to be disturbed.
2. Periodically accessed: The ACM is likely to be disturbed occasionally.
3. Frequently accessed: The ACM is routinely and easily disturbed.
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General Interpretation of Risk Assessment Level


Risk Assessment Level Interpretation of the Recommended Control Action [1]


R1 immediate implementation


R2 as soon as practicable - in interim period material should be regularly inspected and its management planned for


R3 not immediately necessary - material should be regularly inspected and its management planned for


Recommendations
In addition to the risk assessment level assigned to strongly presumed and identified asbestos containing material, a management control action recommendation is also
made. It must be realised that this/these management recommendations are made on the basis of prevailing material conditions and access at the time of the survey and as
such are intended solely as a guide to assist in the effective control of the materials concerned. Where doubt may be raised about the action that should be taken regarding
an asbestos containing material, measures should be implemented to a degree that reflect either those of a higher risk or a more in depth risk assessment should be carried
out. This risk assessment may account for greater knowledge of the material's location (i.e. greater than that of the surveyor at the time of survey) or knowledge (current or
future) of activities or works surrounding or concerning the material.


The current recommendations conventionally made by the surveyor may include the following:


Recommendation Description Notes


Air Monitoring
Sampling of air for asbestos fibre concentration.
Necessary where a risk of fibre exposure is present and assessment
of such exposure presence or absence is prudent.


UKAS accredited analytical laboratory should perform reassurance
air testing.


Access Restriction Restriction of access to area / location only to personnel wearing
appropriate PPE / RPE.


Suitability of RPE / PPE must be carefully assessed and procedure
invoked to ensure these control measures are adhered to.


Access Prohibition Prohibition of access to area / location to all personnel. Area should be marked clearly as being prohibited to all personnel,
possibly in conjunction with asbestos warning stickers.


1. The risk level assessment is determined on the basis of information (including a subjective 'access' assessment) collated during the course of the survey. The risk
assessment level needs to be reviewed periodically,(normally in line with a frequency defined in an asbestos management plan) to verify its validity and prior to any
refurbishment work within the building/ site. Note: this risk level assessment is outside Lucion's scope of UKAS accreditation.
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table continued from previous page...


Recommendation Description Notes


Environmental Clean A cleanup of areas following disturbance of asbestos or discovery of
loose asbestos dust/debris/material.


The work is not removal (i.e. requiring physical force) and consists of
vacuuming, wiping, picking up and bagging of debris. The work can
be either licensed or unlicensed depending on the product and
whether exposure is likely to exceed the 4 hour control limit or
sporadic and low intensity limit. The work can be either licensed or
unlicensed depending on the product and whether exposure is likely
to exceed the 4 hour control limit or sporadic and low intensity limit.
For licensed work a 4-stage clearance by a UKAS accredited
laboratory is required, whilst for non-licensed work appropriate air
tests are recommended and as long as any work with insulation or
insulating board materials does not take more than two hours in any
seven day period, and no one person works for more than one hour
in that two hour period.


Material Repair Repair of the material in such a manner as to minimise the release
of asbestos fibre.


Repair of materials is recommended by the Health and Safety
Executive as an alternative to removal, where reasonably safe to so.


Material Encapsulation Encapsulation of the material in a manner that ensures the complete
enclosure of any remaining asbestos fibres.


Encapsulation of materials is a possible alternative to their removal,
where reasonably safe to do so. Works should also be accompanied
by appropriate air test performed by a a UKAS accredited laboratory.


Material Removal


Removal of the material in instances where it is remaining in situ
would lead to a high residual risk level. Or removal may be
necessary to permit work within the location. Removal of materials
may also be carried out on a preventive basis.


Removal works should be carried out in accordance with the
relevant ACOP (approved code of practice), L143


Any recommendations made within this report are made on the basis of findings collated at the time of survey.
Recommendations should undergo careful client evaluation prior to a final management decision being made.
Lucion Services Ltd does not accept any responsibility for any works carried out as a result of recommendations made within this report.


At this point it is pertinent to return to the legislation behind this report and outline the next steps that may need to be carried out in managing asbestos. Particular reference
should be made to HSE publication L143 Managing and working with asbestos, Control of Asbestos Regulations 2012. .


• Review all recommendations and risk level ratings given within this report
• Prepare a plan aimed at managing asbestos containing materials and works that may affect them
• Ensure a procedure is in place to prevent work being carried out without the asbestos register being consulted
• Arrange a program of asbestos containing material re-inspection


If any remedial works need to be carried out, decide whether or not they need to be carried out by a licenced contractor . If you are unsure about this we can offer advice as
to what you should do.
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Management Recommendation Detail


Building Level Location Item / Product
Examined


Sample
No.


Material
Description


Fibre
Type


Material
Score Extent Risk Level


Assessment
Initial Control
Recommendation Photograph


Lodge Park
Sports Centre
Corby


0 015/Store
cupboard Floor covering 650410-14 Asbestos-containing


bitumen adhesive Chrysotile 3 4 m2 R3 Reinspect
Periodically


Lodge Park
Sports Centre
Corby


1
024/
Circulation
corridor


Lining to interior of
foam pipe insulation


Asbestos-containing
paper


Presume
Chrysotile 6 Extent


Indiscernible R3 Reinspect
Periodically


Lodge Park
Sports Centre
Corby


2 001/Tank
room


Flashguard to fuse
within MEM panel


Asbestos-containing
woven product


Presume
Chrysotile 5 Extent


Indiscernible R3 Reinspect
Periodically


Lodge Park
Sports Centre
Corby


2 002/Lift
motor room


Brake linings within
lift motor gear


Asbestos-containing
composite


Presume
Chrysotile 3 2 No. R3 Reinspect


Periodically


Lodge Park
Sports Centre
Corby


9 999/
externals Soffit and fascia Asbestos-containing


insulating board
Presume
Amosite 6 100 m2 R3 Reinspect


Periodically
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Areas Excluded & Not Fully Accessed During Survey
Asbestos should be presumed to be present within Locations and Items not accessed until a further assessment can be performed.


Additional surveyor comments.


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 0 004/Server room Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 006/Reception High level panelling housing


electrical cabling No Access Reasons of health and safety


Lodge Park Sports
Centre Corby 0 013/Sports hall Ceiling No Access Reasons of height


Lodge Park Sports
Centre Corby 0 018/Sports hall Ceiling No Access Reasons of height


Lucion Services Ltd Areas Excluded & Not Fully Accessed During Survey


https://web.lucion.co.uk/reports/650410 - rendered on Wed 4 Dec 2024 @ 15:14:54 Page 23 of 114



https://image.lucion.co.uk/10107531/original.jpg?Expires=34236720419&Signature=CxCsOYhp~NxSCL-TG5E198UKu4OQthB94r2GFzoCmAIN43Our9BQHidz~9c9qZyFTS51qye-jvPGZ4-R9h8zb2MIARgXNeXWVdwcOqYfeH0YoKXY6oMImovTFskiHuMuF8qmhhxd6G8xkGKslEcurCtzHswgqCHvx0b~~L0AdMxNp2ItA4UlT5q706gcIJhYFG03U5y3xcMQ11gMr-syz2crMin6AgX5ASH99GfpegHoyCLe6tPcAxmwdLHc46AzlUeZ~BxteGHFgOdL2kJsRxJuLn0xsOjFEAfrD8gnuz5~OUg-Sn9~83jqatdIepPiVMfx3FgE61gFaUbHsBE6NA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107531/original.jpg?Expires=34236720419&Signature=CxCsOYhp~NxSCL-TG5E198UKu4OQthB94r2GFzoCmAIN43Our9BQHidz~9c9qZyFTS51qye-jvPGZ4-R9h8zb2MIARgXNeXWVdwcOqYfeH0YoKXY6oMImovTFskiHuMuF8qmhhxd6G8xkGKslEcurCtzHswgqCHvx0b~~L0AdMxNp2ItA4UlT5q706gcIJhYFG03U5y3xcMQ11gMr-syz2crMin6AgX5ASH99GfpegHoyCLe6tPcAxmwdLHc46AzlUeZ~BxteGHFgOdL2kJsRxJuLn0xsOjFEAfrD8gnuz5~OUg-Sn9~83jqatdIepPiVMfx3FgE61gFaUbHsBE6NA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107533/original.jpg?Expires=34236720423&Signature=INRePUqS7fRxMZkSHturS2kCPJJYqDI6GHb66c-GJis5JyfFwkm~oTxUL-AZtA~3DS7H1DJNfyCk4POo9T~7g9VMT9FF7KrT1cwOdz3u1wWf4j4J8dyQFnZNa3Fh16zM2neHItDO~UAf3eWs~YRFlwzbBFboXNTqcopO~4x9ZXc9eEgdueq8rJwl5ENP1WeycKC0O1siVgfILqaB2hC~093for2rhDtOYyF4bwQDKmffF8-mrxD7n~gvvmY~Bg25nrp8eRYuznn-biJRslkWV9p64jRc5JG2gtMwRjnTcQaee1d5iQSimCYMIQ9hziPadPcS~ZVNxEXD67q1RYZGQg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107533/original.jpg?Expires=34236720423&Signature=INRePUqS7fRxMZkSHturS2kCPJJYqDI6GHb66c-GJis5JyfFwkm~oTxUL-AZtA~3DS7H1DJNfyCk4POo9T~7g9VMT9FF7KrT1cwOdz3u1wWf4j4J8dyQFnZNa3Fh16zM2neHItDO~UAf3eWs~YRFlwzbBFboXNTqcopO~4x9ZXc9eEgdueq8rJwl5ENP1WeycKC0O1siVgfILqaB2hC~093for2rhDtOYyF4bwQDKmffF8-mrxD7n~gvvmY~Bg25nrp8eRYuznn-biJRslkWV9p64jRc5JG2gtMwRjnTcQaee1d5iQSimCYMIQ9hziPadPcS~ZVNxEXD67q1RYZGQg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107551/original.jpg?Expires=34236720467&Signature=hc83ZOlWkHMV4c-R~nq8KmbwNUIemDYriKH2fbiYvsE5OJ9SZvkaOcAyVdIzxGsbFTw7hGRRYcAC7cDrd6iqV2dv5HvOKHwDYSMbMovO~fHODC50gXw~cHw8lYCFpi9vKWxqiLOTy7lsOMRYruO3pr49OnIF8TYPWqQ0oG8NnS7DHlUWG0LV64ZSeRnKn1VB8YkabqCuhvl0l1eURsNMva9nqJ-FfSCC5hj643NuiYugILc4EoPCH3Dv0cr1Qv0Vj1DJk9ZSEsifq~5en~j7sM7znsz4H9NYEwXDKp26LgBbERSyjWqQ6eVj9bPItdoqYkhrUv6~7nv1m371rkeTOw__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107551/original.jpg?Expires=34236720467&Signature=hc83ZOlWkHMV4c-R~nq8KmbwNUIemDYriKH2fbiYvsE5OJ9SZvkaOcAyVdIzxGsbFTw7hGRRYcAC7cDrd6iqV2dv5HvOKHwDYSMbMovO~fHODC50gXw~cHw8lYCFpi9vKWxqiLOTy7lsOMRYruO3pr49OnIF8TYPWqQ0oG8NnS7DHlUWG0LV64ZSeRnKn1VB8YkabqCuhvl0l1eURsNMva9nqJ-FfSCC5hj643NuiYugILc4EoPCH3Dv0cr1Qv0Vj1DJk9ZSEsifq~5en~j7sM7znsz4H9NYEwXDKp26LgBbERSyjWqQ6eVj9bPItdoqYkhrUv6~7nv1m371rkeTOw__&Key-Pair-Id=KX5MDEF07FGM0





table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 0 019/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 020/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 021/Store cupboard Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 022/Store cupboard Entire Location Limited Access physically restricted space
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 0 038/Store Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 044/Gym store


cupboard Electrics No Access Live service supply


Lodge Park Sports
Centre Corby 0 050/Gas store Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 0 050/Gas store Electrics No Access Live service supply
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 0 051/Bin store Entire Location


No Access Unable to gain entry, client unable to provide access


padlocked no key available


Lodge Park Sports
Centre Corby 1 002/Store Entire Location


Limited Access physically restricted space


Limited access due to stored items to perimeter of area


Lodge Park Sports
Centre Corby 1 002/Store Dumb waiter


No Access Live service supply


No access due to live service supply. Isolation certificate not provided.
Furthermore, the proximity of stored items prevents access.


Lodge Park Sports
Centre Corby 1 002/Store Wall mounted cooling fans


No Access Live service supply


No access within cooling fan due to live service.
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 1 004/The Gallery Entire Location No Access


Lodge Park Sports
Centre Corby 1 012/Female WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports
Centre Corby 1 013/Male WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports
Centre Corby 1 014/Plant room Alair air handling unit No Access Live service supply


Lodge Park Sports
Centre Corby 1 017/Lodgys place Entire Location


No Access Unable to gain entry, client unable to provide access


In use
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 1 019/Store MEM distribution panel No Access Live service supply


Lodge Park Sports
Centre Corby 1 020/Lodgys place


store cupboard Entire Location


No Access Unable to gain entry, client unable to provide access


Area in use


Lodge Park Sports
Centre Corby 1 026/Female WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports
Centre Corby 1 027/Male WC Within toilet cistern housings No Access Unable to open


Lodge Park Sports
Centre Corby 1 028/Kitchen MEM distribution panel No Access Live service supply


Lodge Park Sports
Centre Corby 1 029/Bar MEM distribution panel No Access Live service supply
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 1 029/Bar MEM distribution board 4 and


HVAC fuse panel No Access Live service supply


Lodge Park Sports
Centre Corby 1 030/Gallery bar Entire Location Limited Access physically restricted space


Lodge Park Sports
Centre Corby 1 031/A - Lift shaft Entire Location


No Access live service supply


An appointed lift engineer was not present during the course of the survey to assist
in access.


Lodge Park Sports
Centre Corby 2 001/Tank room Flashguard to fuse within


MEM panel No Access Live service supply


Lodge Park Sports
Centre Corby 2 002/Lift motor room Entire Location


Limited Access reasons of health and safety


Limited access due to the proximity of live electro-mechanical lift motor. Machinery
is not isolated by guards or railings.
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table continued from previous page...


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Lodge Park Sports
Centre Corby 2 002/Lift motor room Brake linings within lift motor


gear No Access Live service supply


Lodge Park Sports
Centre Corby 2 003/Roof Entire Location


No Access reasons of health and safety


No access to the roof. Structural integrity is impossible to ascertain.


Lodge Park Sports
Centre Corby 9 999/externals Soffit and fascia No Access Reasons of height
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Survey Inspection Detail, Sample Test Report and Risk Level Assessment Report
No Asbestos Detected Asbestos Containing Material Removed/Error/Unanalysed


Asbestos should be presumed to be present within Locations and Items not accessed until a further assessment can be performed. Additional surveyor comments.


Building: Lodge Park Sports Centre Corby Level: 0 Location: 001/Reception lobby


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Plasterboard


Roof over entrance lobby Perspex and metal framework


Suspended ceiling Gypsum glasroc


Coating to concrete ceiling
above suspended ceiling grid Textured coating Sample 650410-8


NAD NAD


Stippled pattern textured
coating to concrete ceiling
above suspended ceiling


Textured coating Sample 650410-9


NAD NAD


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Cladding to reception plinth Composite Sample 650410-10


NAD NAD
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 001/Reception lobby


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Paper lining to underside of
composite cladding to reception
desk plinth


Paper Sample 650410-11


NAD NAD


Building: Lodge Park Sports Centre Corby Level: 0 Location: 002/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Textured coating to ceiling Textured coating Cross
Reference 650410-8


NAD NAD


Stippled pattern textured
coating to vertical section of
ceiling


Textured coating Cross
Reference 650410-9


NAD NAD


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Door and frame Wood


Sealant to door frame Modern intumescent compound
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 002/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 003/Office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Insulation between wall and
ceiling


Modern machine made mineral
fibre


Beams Metal


Cable conduits Metal


High level masonry Brick and breezeblock


Panelling to high level Wood


Pipework insulation Foam


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surrounds to door frames Metal


Window frame Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 003/Office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Window sill Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 004/Server room


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Wood


Insulation between wall and
ceiling


Modern machine made mineral
fibre


Beams Wood


Cable conduits Metal


Panelling to high level Wood


Pipework insulation Foam


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 005/Reception office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 005/Reception office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Beams Wood


Uninsulated pipework Metal


Walls Plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Surround to door frames Metal


Skirtings Wood


Corner boxing Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 006/Reception


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Perspex and metal framework


High level panelling housing
electrical cabling Wood


No Access: Reasons of health and safety


Support framework Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Cladding to columns Plasterboard
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 006/Reception


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Reception counter Wood and formica


Surrounds to door frames Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 007/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Coating to concrete ceiling
above suspended ceiling grid Textured coating Cross


Reference 650410-8


NAD NAD


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Insulation to pipework Foil backed machine made
mineral fibre


Surround to door frames Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 008/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 008/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Insulation to pipework Foil backed machine made
mineral fibre


Surround to door frames Metal


Filler to wall cavities above
suspended ceiling grid Modern intumescent sealant


Building: Lodge Park Sports Centre Corby Level: 0 Location: 009/Stariwell


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Coating to concrete ceiling
above suspended ceiling grid Textured coating Cross


Reference 650410-8


NAD NAD


Walls Plaster on masonry


Floor covering Modern linoleum and carpet


Floor Concrete


Doors and frames Wood


Skirtings Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 009/Stariwell


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Insulation to pipework Foil backed machine made
mineral fibre


Surround to door frames Metal


Filler to wall cavities above
suspended ceiling grid Modern intumescent compound


Bulkhead panel Wood


Stair nosing Rubber


Building: Lodge Park Sports Centre Corby Level: 0 Location: 010/Staff room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry with areas
of ceramic splashback cladding


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Insulation to pipework Foil backed machine made
mineral fibre


Surround to door frames Metal


Filler to wall penetrations above
suspended ceiling grid Modern intumescent compound


Flexi-ducting Plastic


Trunking Metal


Infill panel behind lockers Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 010/Staff room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Sink pad Bituminous product Sample 650410-12


NAD NAD


Uninsulated pipework Metal


Panelling to door surround Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 011/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Plasterboard


Debris Fibreboard


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Insulation to pipework above
suspended ceiling grid


Foil backed machine made
mineral fibre


Joists and beams Metal


Sealant to wall cavities above
suspended ceiling grid Modern intumescent compound


Cable conduits Metal


Cladding to columns Plasterboard
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 011/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Surface mounted cupboards Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 012/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Walls Plaster on masonry at high
level/breezeblock


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to cable penetrations
Modern intumescent compound
and modern machine made
mineral fibre insulation


Cable conduits Metal


Redundant fuses Modern
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 012/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Electrics Modern


Building: Lodge Park Sports Centre Corby Level: 0 Location: 013/Sports hall


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


No Access: Reasons of height


Support beams Metal


Columns Metal


Walls Breeze block


Doors and frames Metal/wood


Skirtings Wood


Uninsulated pipework Metal


Door lintles Stone


Corner boxing Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 013/Sports hall


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Resin block


Building: Lodge Park Sports Centre Corby Level: 0 Location: 014/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Walls Breezeblock


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to cable penetrations
Modern intumescent compound
and modern machine made
mineral fibre insulation


Trunking Metal


Panel to side of door Plasterboard


Mastic to door frame Mastic Sample 650410-13


NAD NAD


Building: Lodge Park Sports Centre Corby Level: 0 Location: 015/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 015/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Walls Plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Floor covering Asbestos-containing bitumen
adhesive Sample 650410-14 4 m2 1 1 0 Chrysotile 3 2


R3 R3


Building: Lodge Park Sports Centre Corby Level: 0 Location: 016/Accessible toilets


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Surround to door frame Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 016/Accessible toilets


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Modern sanitary products Plastic/ceramic and metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 017/Unisex changing room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Surround to door frame Metal


Modern sanitary products Plastic/ceramic and metal


Flexi ducting Plastic


Insulation to pipework Foil backed machine made
mineral fibre


Building: Lodge Park Sports Centre Corby Level: 0 Location: 018/Sports hall


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal
No Access: Reasons of height


Support beams Metal


Columns Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 018/Sports hall


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Walls Breeze block


Doors and frames Metal/wood


Skirtings Wood


Uninsulated pipework Metal


Door lintles Stone


Corner boxing Wood


Floor Resin block


Building: Lodge Park Sports Centre Corby Level: 0 Location: 019/Store cupboard


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Walls Concrete


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 019/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Residue to wall by door frame Mastic Sample 650410-15


NAD NAD


Building: Lodge Park Sports Centre Corby Level: 0 Location: 020/Store cupboard


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling panels Foam.


Walls Brick and block


Floor covering Modern linoleum and wood


Floor Concrete


Doors and frames Wood


Residue to wall by door frame Mastic Cross
Reference 650410-15


NAD NAD


Joists and columns Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 020/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Packers above door frame Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 021/Store cupboard


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling panels Glasroc


Walls Brick and block


Floor covering Modern linoleum and wood


Floor Concrete


Doors and frames Wood


Joists and columns Metal


Panel below lintle Wood


Joists Metal


Lintles Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 022/Store cupboard


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling panels Concrete


Walls Brick and block


Floor covering Modern linoleum and wood


Floor Concrete


Lucion Services Ltd Survey Inspection Detail, Sample Test Report and Risk Level Assessment Report


https://web.lucion.co.uk/reports/650410 - rendered on Wed 4 Dec 2024 @ 15:14:54 Page 47 of 114



https://image.lucion.co.uk/10107564/original.jpg?Expires=34236720489&Signature=B6zeXZdvWMJYYXsd~FR2f-kSg8xVC7Hb4u31yPi~zZfEwEU66pdierCW93tqXuCLQJLRwKs6oDwneaBJHkosX8DJOKEoNirOx9Mla1nqnu6f7U6Y8E-moaIlqqCDkt3lNlRCdhzhT419~y8wqVbiUPG0QBumVKp6b1lefoPaBiAJ1fk6jp6aJ0FSLU~qnUnd4K~neXKU7EnpHaf0kl5EYnzkeG2eNCKmjjd2CtH7qklBm0wlPI0Xq1GAOqpkTkMfSyZf9VDTUI0fRdIq-poSoRTRvuqiwoY2mLECCIqqH2j-eiIGjY1SIK5dm1teTdMyo9leN~BEdz3xgJXliUwyOA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107564/original.jpg?Expires=34236720489&Signature=B6zeXZdvWMJYYXsd~FR2f-kSg8xVC7Hb4u31yPi~zZfEwEU66pdierCW93tqXuCLQJLRwKs6oDwneaBJHkosX8DJOKEoNirOx9Mla1nqnu6f7U6Y8E-moaIlqqCDkt3lNlRCdhzhT419~y8wqVbiUPG0QBumVKp6b1lefoPaBiAJ1fk6jp6aJ0FSLU~qnUnd4K~neXKU7EnpHaf0kl5EYnzkeG2eNCKmjjd2CtH7qklBm0wlPI0Xq1GAOqpkTkMfSyZf9VDTUI0fRdIq-poSoRTRvuqiwoY2mLECCIqqH2j-eiIGjY1SIK5dm1teTdMyo9leN~BEdz3xgJXliUwyOA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107567/original.jpg?Expires=34236720494&Signature=f-7TsIck9yHH5z1lxlwynQ8rAFdohjU3SDH9a5Ri4Di70eUaSIGdGZGlc4mT~bhII8crPH~SkW1R8xRY13sFsXMZs0ljN7aVX2ciJJA2KUQXGyzYizR3nq-D5FR4Cu~zzgnril9jLOP44IxzTl6UvQhAbpFrLJg6v0jsxPpPS7Oq0xupQmF52ejZywG4hveeZXrZ-W-LD1MzFeM6KKceV5P4tGRYG1yXjUJuFs3cpzuya7-8oxm-J1zu-cAO50e-nVP68j-BNVLicvqvWTB8~q~Wxx5~VOh3iECKMZZxkzGBFH1clii-vendEFFWT4C5i0nHewbiOSbUpColq~PIzg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107567/original.jpg?Expires=34236720494&Signature=f-7TsIck9yHH5z1lxlwynQ8rAFdohjU3SDH9a5Ri4Di70eUaSIGdGZGlc4mT~bhII8crPH~SkW1R8xRY13sFsXMZs0ljN7aVX2ciJJA2KUQXGyzYizR3nq-D5FR4Cu~zzgnril9jLOP44IxzTl6UvQhAbpFrLJg6v0jsxPpPS7Oq0xupQmF52ejZywG4hveeZXrZ-W-LD1MzFeM6KKceV5P4tGRYG1yXjUJuFs3cpzuya7-8oxm-J1zu-cAO50e-nVP68j-BNVLicvqvWTB8~q~Wxx5~VOh3iECKMZZxkzGBFH1clii-vendEFFWT4C5i0nHewbiOSbUpColq~PIzg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107568/original.jpg?Expires=34236720496&Signature=BBBQH75rsI4d3uJBkAMuK9kT8KU1iDE0zvq0XghAkwMxhg4pjMMYcgHiVafjL5NT43f4E-yBQUlF1jD5HspXl7QiUYYAsdemJv0o31aJTjFo0x26xLMSkFqtvLgUWNGLzu43TpCqscQQPTLzI1jCQOEiLXmiLf2MtPqujDbPQ8yr7uoxMbd-SdMWCE3Syngn8H62kwJ9-iVp3onFrZdib6F5ghhvCj2EiW9M36V5pFzItxn2Ra0PYXMuZr4FnN7Pv52Sg8gcishEX5FEi-XviVqfvDrU32kgjx0B0PAv3vaSdIC6rC-JpjcqNj8ZKqAtMamPwzlB2Em2E3Lxo~3huQ__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107568/original.jpg?Expires=34236720496&Signature=BBBQH75rsI4d3uJBkAMuK9kT8KU1iDE0zvq0XghAkwMxhg4pjMMYcgHiVafjL5NT43f4E-yBQUlF1jD5HspXl7QiUYYAsdemJv0o31aJTjFo0x26xLMSkFqtvLgUWNGLzu43TpCqscQQPTLzI1jCQOEiLXmiLf2MtPqujDbPQ8yr7uoxMbd-SdMWCE3Syngn8H62kwJ9-iVp3onFrZdib6F5ghhvCj2EiW9M36V5pFzItxn2Ra0PYXMuZr4FnN7Pv52Sg8gcishEX5FEi-XviVqfvDrU32kgjx0B0PAv3vaSdIC6rC-JpjcqNj8ZKqAtMamPwzlB2Em2E3Lxo~3huQ__&Key-Pair-Id=KX5MDEF07FGM0





table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 022/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Doors and frames Wood


Residue to wall by door frame Mastic Cross
Reference 650410-15


NAD NAD


Insulation to pipework Foil backed foam insulated


Building: Lodge Park Sports Centre Corby Level: 0 Location: 023/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Walls Breezeblock


Floor Concrete


Door and frame Wood


Surround to door frame Metal


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 024/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 024/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Insulation above suspended
ceiling


Modern machine made mineral
fibre


Building: Lodge Park Sports Centre Corby Level: 0 Location: 025/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Insulation above suspended
ceiling


Modern machine made mineral
fibre


Flexi-ducting Plastic


Ducting Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 025/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Firebreak Modern machine made mineral
fibre


Building: Lodge Park Sports Centre Corby Level: 0 Location: 026/male changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry/brick and
block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Insulation above suspended
ceiling


Modern machine made mineral
fibre


Flexi-ducting Plastic


Ducting Metal


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed foam insulated metal
pipework


Trunking Metal


Joists and beams Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 026/male changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Cladding to columns Plasterboard


Building: Lodge Park Sports Centre Corby Level: 0 Location: 027/A - Exercise referral consultation


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose


Walls Plaster on masonry/brick and
block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Ducting Metal


Trunking Metal


Cladding to columns Plasterboard


Panels to walls Glasroc


Building: Lodge Park Sports Centre Corby Level: 0 Location: 027/Female changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Suspended ceiling Compressed cellulose
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 027/Female changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Walls Plaster on masonry/brick and
block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Surround to door frame Metal


Insulation above suspended
ceiling


Modern machine made mineral
fibre


Flexi-ducting Plastic


Ducting Metal


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed foam insulated
metal pipework


Trunking Metal


Joists and beams Metal


Cladding to columns Plasterboard


Redundant ceiling tiles above
suspended ceiling Fibreboard
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 027/Female changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Sealant to redundant ceiling
tiles above suspended ceiling Mastic Sample 650410-16


NAD NAD


Building: Lodge Park Sports Centre Corby Level: 0 Location: 028/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Metal


Walls Breeze block


Doors and frames Metal and wood


Floor covering Carpet and modern linoleum


Building: Lodge Park Sports Centre Corby Level: 0 Location: 029/WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Metal


Lucion Services Ltd Survey Inspection Detail, Sample Test Report and Risk Level Assessment Report


https://web.lucion.co.uk/reports/650410 - rendered on Wed 4 Dec 2024 @ 15:14:54 Page 53 of 114



https://image.lucion.co.uk/10107575/original.jpg?Expires=34236720510&Signature=XFo770hRqoMOwaEcUhrE79fwr2QMZB4NtuRcX6jNauYuEsXQHTzd56SxZq3bXd09Wr1o3wO2~9sLhLsIjLVbO4rWUsjZHX6dH8cnQkjWz5PXmaMX0Fz2ANOAqZhjcXcn5tD89syeut03Xhuk7TD3X~2Q6PgZJWiXLnB8DOAY0woKLrZgqEQAUfuCpHkVNcmnITL1QOWmuSfJi3stGnygXsFIbV6usBy3S1Vzsc32DWXTx~cxwNIsouUloexjEwzENNByOXwo8C14csWq1HBNcu-TQAHKutYAReZ2DAj8sZkzmZeJpODsYU7-~pxmPXGFHR6Yulkc38L0WFVV9iHe8Q__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107575/original.jpg?Expires=34236720510&Signature=XFo770hRqoMOwaEcUhrE79fwr2QMZB4NtuRcX6jNauYuEsXQHTzd56SxZq3bXd09Wr1o3wO2~9sLhLsIjLVbO4rWUsjZHX6dH8cnQkjWz5PXmaMX0Fz2ANOAqZhjcXcn5tD89syeut03Xhuk7TD3X~2Q6PgZJWiXLnB8DOAY0woKLrZgqEQAUfuCpHkVNcmnITL1QOWmuSfJi3stGnygXsFIbV6usBy3S1Vzsc32DWXTx~cxwNIsouUloexjEwzENNByOXwo8C14csWq1HBNcu-TQAHKutYAReZ2DAj8sZkzmZeJpODsYU7-~pxmPXGFHR6Yulkc38L0WFVV9iHe8Q__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107576/original.jpg?Expires=34236720512&Signature=ZpwP7u4H5qIjut8-lS8T3MGUbm1s6NtjD-VbJigkDXJ8-n-Xvh4bwSWtMIC3JHH7XS3GUGSYswDI5THSBbGUsxvSoWXKxIBmtz75zPMbONFiFSZgnkvxe1eGbr28k1~Sd0UyQf7GMiTmkrfVvAhHVIUntl~Sw7Jm5lvZ7ME7fY-fZPlTT~IL8T5px65QsjrTl6B-yS3Tl1lLSpzAW0UsSdXcgRCFud-~M6u4K5Rriaz6VJkJC60EP76vOjCWExkd~vMaF0fuZBNj-TiejHNDAuR0Us9FXAYCO5cxnIIt6vOubdu3QvdSuq08U0ipZ3veNY75JxgwROJjazHFRehbdg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107576/original.jpg?Expires=34236720512&Signature=ZpwP7u4H5qIjut8-lS8T3MGUbm1s6NtjD-VbJigkDXJ8-n-Xvh4bwSWtMIC3JHH7XS3GUGSYswDI5THSBbGUsxvSoWXKxIBmtz75zPMbONFiFSZgnkvxe1eGbr28k1~Sd0UyQf7GMiTmkrfVvAhHVIUntl~Sw7Jm5lvZ7ME7fY-fZPlTT~IL8T5px65QsjrTl6B-yS3Tl1lLSpzAW0UsSdXcgRCFud-~M6u4K5Rriaz6VJkJC60EP76vOjCWExkd~vMaF0fuZBNj-TiejHNDAuR0Us9FXAYCO5cxnIIt6vOubdu3QvdSuq08U0ipZ3veNY75JxgwROJjazHFRehbdg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107577/original.jpg?Expires=34236720513&Signature=UJIU8OnU9tgd~ip-zyfZYeCky4zpnw5nYNUUe5b-ryytILwlE~eKw8u6NywjGFr3z1a1qNsSbg4QmDp5KKCH5gcBLcBacXNsCy87t0Y9cQ6mm-NG-smwwXMOaPMUT1AC2U5ipoZAxj6pzA0BfXPDWUt57e51Kgt4cUsTegKP~R7qZ~KBgSN6WucYA3WPbThedc-ez55395qSv2uZv-aZP2MTmvZXi93CuAyv4cdwfEsMAve4KrLOY4GzzhTpcxU1eWQmBrtE6TojAXR5p1yesFX0vlyiMGHdy7r4KEtFBu7D631XXCuDDV3HRWVNSblZfTM3RDhVcC--5jYd1-7lcA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107577/original.jpg?Expires=34236720513&Signature=UJIU8OnU9tgd~ip-zyfZYeCky4zpnw5nYNUUe5b-ryytILwlE~eKw8u6NywjGFr3z1a1qNsSbg4QmDp5KKCH5gcBLcBacXNsCy87t0Y9cQ6mm-NG-smwwXMOaPMUT1AC2U5ipoZAxj6pzA0BfXPDWUt57e51Kgt4cUsTegKP~R7qZ~KBgSN6WucYA3WPbThedc-ez55395qSv2uZv-aZP2MTmvZXi93CuAyv4cdwfEsMAve4KrLOY4GzzhTpcxU1eWQmBrtE6TojAXR5p1yesFX0vlyiMGHdy7r4KEtFBu7D631XXCuDDV3HRWVNSblZfTM3RDhVcC--5jYd1-7lcA__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107579/original.jpg?Expires=34236720517&Signature=l75agpNAkIijDF-Fr6dMGwP3ovz5jN~kqMr3ivaDkoUgBccf6mShcFwR90UKrwLQQNsvDGQapjf~gANR~1pDfjBm5m2t4HWypRIBFDFvA9PegGnzYMe45rAuutdXfoyzZB6~0HAOUsrXHG8VNBPSPBB3HhanzfJ97OuDWkeejwpqepVhBP0P8v9z1~OV2WXUtWMg69A3JVM5n57fNLojbwmH1zWTmipqxBgtdkiz0k2z7v0OxDrCBbE5-30T22cv1IpNsJmvrhhv1NyEsFEKodJYpesomyD1w-AJwEIEZXOeVEkXuRNsdtkTimrtZiJGdOjUVMOJpkOBpu5rwzUnrQ__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107579/original.jpg?Expires=34236720517&Signature=l75agpNAkIijDF-Fr6dMGwP3ovz5jN~kqMr3ivaDkoUgBccf6mShcFwR90UKrwLQQNsvDGQapjf~gANR~1pDfjBm5m2t4HWypRIBFDFvA9PegGnzYMe45rAuutdXfoyzZB6~0HAOUsrXHG8VNBPSPBB3HhanzfJ97OuDWkeejwpqepVhBP0P8v9z1~OV2WXUtWMg69A3JVM5n57fNLojbwmH1zWTmipqxBgtdkiz0k2z7v0OxDrCBbE5-30T22cv1IpNsJmvrhhv1NyEsFEKodJYpesomyD1w-AJwEIEZXOeVEkXuRNsdtkTimrtZiJGdOjUVMOJpkOBpu5rwzUnrQ__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107580/original.jpg?Expires=34236720519&Signature=lgnzn3QyB6v46FAtcwnvODETzIB5EndrRAARkjMiiq~EU1SnFWcA~2Q6uDQPbaMpIkH-QIMJlHMKtzMb8cY2IIbmq~2-RUIdXcskrIDW2PT9lM3HUdadjSGMfAuaY-TkmAK~6VGxQhdm1~kW8ao9~6~WsV0Z2cAJ5rwvczDfm31PxCsOvw4mSdrE3WHZuPPjoEB0YjkwbI7ZO8lWrqB4mnAEZMlB6qL5hHBr~7fE2cA3~3ip5vhuUc4son7A5u40RnaSYtyBTPv84oS6pF8dBkMM41bEgKkQYZPucBJhwxtxxldqt5rn6oPBvr1B6L693Lql9G06-4n5PBVA5em2Jw__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10107580/original.jpg?Expires=34236720519&Signature=lgnzn3QyB6v46FAtcwnvODETzIB5EndrRAARkjMiiq~EU1SnFWcA~2Q6uDQPbaMpIkH-QIMJlHMKtzMb8cY2IIbmq~2-RUIdXcskrIDW2PT9lM3HUdadjSGMfAuaY-TkmAK~6VGxQhdm1~kW8ao9~6~WsV0Z2cAJ5rwvczDfm31PxCsOvw4mSdrE3WHZuPPjoEB0YjkwbI7ZO8lWrqB4mnAEZMlB6qL5hHBr~7fE2cA3~3ip5vhuUc4son7A5u40RnaSYtyBTPv84oS6pF8dBkMM41bEgKkQYZPucBJhwxtxxldqt5rn6oPBvr1B6L693Lql9G06-4n5PBVA5em2Jw__&Key-Pair-Id=KX5MDEF07FGM0





table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 029/WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Walls Breeze block


Doors and frames Metal and wood


Floor covering Modern linoleum


Modern sanitary products Plastic/ceramic and metal


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 030/ball pit


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Rubber matting


Building: Lodge Park Sports Centre Corby Level: 0 Location: 031/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 031/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Panelling Glasroc


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Rubber matting


Floor Concrete


Building: Lodge Park Sports Centre Corby Level: 0 Location: 032/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Rubber matting


Floor Concrete


Window frame Wood


Window sill Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 032/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Mastic to door frame Mastic


Building: Lodge Park Sports Centre Corby Level: 0 Location: 033/Creche


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Rubber matting


Floor Concrete


Window frame Wood


Window sill Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 034/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 034/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Modern linoleum


Floor Concrete


Building: Lodge Park Sports Centre Corby Level: 0 Location: 035/Barbers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foam and modern machine
made mineral fibre


Panelling Glasroc


Suspended ceiling Compressed cellulose


Walls Breeze block with ceramic tiles
cladding


Doors and frames Metal and wood


Floor covering Modern linoleum


Floor Concrete


Building: Lodge Park Sports Centre Corby Level: 0 Location: 036/Corridor and stairs


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 036/Corridor and stairs


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Suspended ceiling Compressed cellulose


Walls Breezeblock


Floor covering Modern linoleum


Floor Concrete


Stair nosing Rubber


Walls to affixed cupboard Plasterboard and wood


Doors and frames Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 037/understairs cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Underside of stairs Concrete


Walls Breeze block and wood


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 038/Store


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Insulation to pipework Foil backed foam insulated


Suspended ceiling Compressed cellulose
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 038/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Walls Breeze block


Floor covering Modern linoleum


Door and frame Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 039/Vibro gym lobby


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Beams Metal


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Ducting Meta


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 040/Maintenance store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Beams Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 040/Maintenance store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Ducting Meta


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 041/Store room and vibro gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Beams Metal


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Ducting Metal


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 041/Store room and vibro gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Suspended ceiling Compressed cellulose


Building: Lodge Park Sports Centre Corby Level: 0 Location: 042/Spray tanning


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Insulation to pipework Foil backed modern machine
made mineral fibre


Ducting Metal


Panels to ceiling Glasroc


Suspended ceiling Compressed cellulose


Walls Ceramic tile clad masonry


Floor covering Quarry tile and modern laminate


Downpipe Plastic


Doors and frames Metal and wood


Uninsulated pipework Metal


Modern sanitary products Ceramic/plastic and metal


Floor Concrete


Building: Lodge Park Sports Centre Corby Level: 0 Location: 043/Gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Ducting Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 043/Gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Residue to ceiling Mastic Cross
Reference 650410-16


NAD NAD


Insulation to pipework Modern machine made mineral
fibre


Walls Plaster on masonry and
plasterboard partitions


Floor covering
Rubber matting down to
wooden paneling and timber
laminate effect flooring


Ceiling tiles Compressed cellulose


Above suspended ceiling Metal ducting


Skirting Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 044/Gym store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Walls Brick and plaster on masonry


Floor covering Wood panelling


Doors and frames Wood


Joists and beams Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 044/Gym store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Electrics Modern


No Access: Live service supply


Pipework insulation Foil backed modern man made
mineral fibre


Building: Lodge Park Sports Centre Corby Level: 0 Location: 045/Gym instructors office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Pipework Metal


Insulation to pipework Foil backed machine made
mineral fibre


Ducting Metal


Suspended ceiling Compressed cellulose


Uninsulated pipework Metal


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Door and frame Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 045/Gym instructors office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Skirting Wood


Building: Lodge Park Sports Centre Corby Level: 0 Location: 046/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Wall panel Plasterboard


Door and frames Wood


Columns Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 047/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Wall panel Plasterboard


Door and frames Wood


Columns Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 047/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


To wall penetrations Modern intumescent sealant


Building: Lodge Park Sports Centre Corby Level: 0 Location: 048/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Walls Breeze block


Floor covering Modern linoleum


Floor Concrete


Wall panel Plasterboard


Door and frames Wood


Columns Metal


To wall penetrations Modern intumescent sealant


Waste water pipework Plastic


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 049/Mower store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Walls Breeze block


Floor Concrete


Joists Metal


Cable trays Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 049/Mower store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Door and frame Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 050/Gas store


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Concrete


Walls Plaster finished masonry


Floor Concrete


Door and frame Metal


Electrics Modern


No Access: Live service supply


Ducting Metal


Iinsulation to pipework Modern machine made mineral
fibre


Lintle Metal


Insulation to ceiling penetration Modern machine made mineral
fibre
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 050/Gas store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Gas outlet and associated
uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 0 Location: 051/Bin store


No Access: Unable to gain entry, client unable to provide access padlocked no key available


No Records were taken at this Location


Building: Lodge Park Sports Centre Corby Level: 0 Location: 052/Cleaners cupboard corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete


Ceiling void


Block walls, metal and plastic
pipework, foam and mmmf pipe
lagging, metal ductwork, modern
glassrock panels


Ceiling tiles Mmmf


Walls Breeze block


Floor Fixed modern vinyl


Doors Timber


Building: Lodge Park Sports Centre Corby Level: 0 Location: 053/Vibro Gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 053/Vibro Gym


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling tiles Metal, mmmf


Walls Breeze block


Floor Fixed rubber matting


Pipework Metal, plastic


Pipe lagging Mmmf, foam


Ducting Metal


Duct insulation Fibreglass


Panels Glassrock


Doors Timber


Building: Lodge Park Sports Centre Corby Level: 1 Location: 001/Landing and stairwell


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Firebreak Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirtings Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 001/Landing and stairwell


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Stair nosing Rubber


Building: Lodge Park Sports Centre Corby Level: 1 Location: 002/Store


Limited Access: physically restricted space Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Beams and joists Metal


Firebreak Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Quarry tile


Floor Concrete


Doors and frames Wood


Skirtings Quarry tile


Panels to wall Wood


Dumb waiter
Breeze block/wooden
panelling/metal doors and
frames


No Access: Live service supply No access due to live service supply. Isolation certificate not provided.
Furthermore, the proximity of stored items prevents access.
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 002/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Wall mounted cooling fans Metal/rubber/plastic


No Access: Live service supply No access within cooling fan due to live service.


Uninsulated gas supply
pipework Metal


Insulation to MCWS pipework Foil backed modern machine
made mineral fibre


Insulation to pipework Foam


Insulation panels above
suspended ceiling grid Blue foam


Residue to pipework Insulation Sample 650410-2


NAD NAD


Door frame filler Modern intumescent compound
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 002/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Python tubing Plastic/foam


Building: Lodge Park Sports Centre Corby Level: 1 Location: 003/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Firebreak Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry and
plasterboard partitions


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirtings Wood


Insulation to pipework Foil backed modern machine
made mineral fibre


Window frame and sill Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 003/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 004/The Gallery


No Access:


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Firebreak Modern machine made mineral
fibre


Ducting Metal


HVAC Modern


Waster water pipework Plastic


Insulation to pipework Foam


Internal lining to foam insulated
pipework Paper Sample 650410-7


NAD NAD


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Doors and frames Wood


Window frames Wood


Window sills Wood


Sealant to door frame Modern intumescent compound
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 004/The Gallery


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Bar servery and upstand Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 005/Sports bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Beams and joists Metal


Firebreak Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls
Plaster on masonry/exposed
breezeblock above suspended
ceiling/plasterboard partitions


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirtings Wood


Window shuttering above
suspended ceiling grid Wood


Uninsulated gas supply
pipework Metal


Insulation to pipework Foam


Packers to steels Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 005/Sports bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


HVAC and associated foam
insulated metal pipework Modern


Window frame and sills Wood


Surround to bar area
Plasterboard bulkhead and
wooden mid/low level wall with
wooden panelling


Building: Lodge Park Sports Centre Corby Level: 1 Location: 006/Sir Matt Busby Lounge


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Beams and joists Metal


Firebreak Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls
Plaster on masonry/exposed
breezeblock above suspended
ceiling/plasterboard partitions


Floor covering Carpet and modern linoleum


Floor Concrete


Doors and frames Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 006/Sir Matt Busby Lounge


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Skirtings Wood


Packers to steels Wood


HVAC and associated foam
insulated metal pipework Modern


Surround to bar area
Plasterboard bulkhead and
wooden mid/low level wall with
wooden panelling


Door header to corridor facing
door Plasterboard


Ducting above suspended
ceiling grid


Plastic flexi-ducting and metal
ducting with modern grey
sealant compound


Movable partition wall Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 007/Circulation corridor


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Sealant to wall penetrations Modern intumescent compound


Cable conduits Metal


Suspended ceiling Compressed cellulose
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 007/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Walls
Plaster on masonry and exposed
brick visible above suspended
ceiling grid


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirtings Wood


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 008/Mind and body studio


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Insulation to wall and ceiling
cavities


Modern machine made mineral
fibre


Cable conduits Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Wood effect laminate


Floor Concrete


Doors and frames Wood


Skirtings Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 008/Mind and body studio


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ducting above suspended ceiling
grid


Plastic flexi-ducting and metal
ducting with modern grey sealant
compound


Uninsulated pipework Metal


Cladding to beams Glasroc and plaster


Window frame Metal


Window sill Wood


Ad hoc store cupboard Wooden and plaster on masonry
walls


Building: Lodge Park Sports Centre Corby Level: 1 Location: 009/Stairwell and landing


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Partial suspended ceiling Compressed cellulose


Walls Breeze block


Floor covering Modern linoleum


Doors and frames Wood


Floor Concrete


Between wall and ceiling cavities
Modern intumescent sealant/fire
pillows/modern machine made
mineral fibre insulation
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 009/Stairwell and landing


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 010/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Gas supply pipework Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Filler to wall penetrations Modern intumescent compound


Joists Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirting Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 010/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


To door frames Modern intumescent sealant and
metal surrounds


Building: Lodge Park Sports Centre Corby Level: 1 Location: 011/Cycle studio


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Gas supply pipework Metal


Cable conduits Metal


Filler to wall penetrations Modern intumescent compound


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls


Exposed brick and breezeblock
above suspended ceiling grid/
plaster on masonry and
plasterboard partitions


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Skirting Wood


Sealant to door frames Modern intumescent compound


Exposed columns Metal


Window frame Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 011/Cycle studio


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Window sill Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 012/Female WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Cable conduits Metal


Insulation Modern machine made mineral
fibre


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls
Exposed breezeblock above
suspended ceiling grid/plaster
on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to door frames Modern intumescent compound


Modern sanitary products Plastic/ceramic and metal


Within toilet cistern housings No access


No Access: Unable to open
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 012/Female WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ducting Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 013/Male WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Cable conduits Metal


Insulation Modern machine made mineral
fibre


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls
Exposed breezeblock above
suspended ceiling grid/plaster
on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to door frames Modern intumescent compound


Modern sanitary products Plastic/ceramic and metal


Within toilet cistern housings No access


No Access: Unable to open
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 013/Male WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ducting Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 014/Plant room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Walls Breeze block and brick


Floor Concrete


Doors and frames Wood


Columns and beams Metal


Ducting Metal


Sealant to ducting joints Modern grey compound


Insulation to ducting wall
penetration


Modern machine made mineral
fibre


Firebreak Modern machine made mineral
fibre


X 2 Lochinvar calorifier units Modern appliances
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 014/Plant room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


X 2 Remeha boiler units Modern appliances


Boiler flue roof penetration
upstands Wood


Alair air handling unit Modern equipment


No Access: Live service supply


Redundant floor plinth Concrete


Insulation to pipework Foil backed modern machine
made mineral fibre


Gasket to pipework flanges Gasket Sample 650410-3


NAD NAD


Residue to wall Insulation Sample 650410-4


NAD NAD
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 014/Plant room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Insulation residue to wall as depicted in image.


Building: Lodge Park Sports Centre Corby Level: 1 Location: 015/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Sealant to wall penetrations Modern intumescent compound


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls
Exposed brick and breezeblock
above suspended ceiling grid/
plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood


Skirting Wood


To door frames Modern intumescent sealant and
metal surrounds


Lucion Services Ltd Survey Inspection Detail, Sample Test Report and Risk Level Assessment Report


https://web.lucion.co.uk/reports/650410 - rendered on Wed 4 Dec 2024 @ 15:14:54 Page 84 of 114



https://image.lucion.co.uk/10102027/original.jpg?Expires=34236630300&Signature=m40lvqoZjP8cqDTGjrRGEGn8mM3YywcV69CwjJibJuL0461Nf5wm6mWjzlWzZi0thfUKXfulpLRNxhK-o-Ard8DXoy6gj6jyrsvQ-mj0vkWoH7oYv8hwv5tTHOZiAFt4CqadGZhvIt2SfMOnyPRPNzcR2ypWDrSzNn7OCjLB9c4wDxbdQlPAgOO8oxx4rEznW7clzG-c~7mMdHIiskQHxB0UpUdnwPXA8yNarzBZBR8b~u3GIKP8e8S557s~9-GYph7zvzKGyFqJbCoYkRiVU0GZjOltE525Dm4ATBHqbRMwIIq7BuaiXjauMpfZCCDAJegJMrlJbnEOS7T4DUy6hg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10102027/original.jpg?Expires=34236630300&Signature=m40lvqoZjP8cqDTGjrRGEGn8mM3YywcV69CwjJibJuL0461Nf5wm6mWjzlWzZi0thfUKXfulpLRNxhK-o-Ard8DXoy6gj6jyrsvQ-mj0vkWoH7oYv8hwv5tTHOZiAFt4CqadGZhvIt2SfMOnyPRPNzcR2ypWDrSzNn7OCjLB9c4wDxbdQlPAgOO8oxx4rEznW7clzG-c~7mMdHIiskQHxB0UpUdnwPXA8yNarzBZBR8b~u3GIKP8e8S557s~9-GYph7zvzKGyFqJbCoYkRiVU0GZjOltE525Dm4ATBHqbRMwIIq7BuaiXjauMpfZCCDAJegJMrlJbnEOS7T4DUy6hg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10102035/original.jpg?Expires=34236630320&Signature=ZsiEjfA2k3xTojFTaZO9XAUv1mFiOzkp0Sdy-euoRcfzmmfHAPERCcoGjNfCyoAtlxqmWspjgAaA62b-9i6nlLJIelBT3gi6~XowjgnjWg0Rg6SLe1ykhwbWMskdJcKj3ML1aw~xIf0BZiRGu4I8FpfBegY-4EWfzOCRQBKNFz15po3PcSOZwoK1BeSVxnwK2k1Ce-QhB8xrQKqais2dVfKjpAUTxSxT4cW8LZuIWOP9CkSNj~k-VKUMJtiZ4BRUBDVkgUK31vz-26NjoIxDHrlEj-9hXEjCUrSngqd8L3iFlmLhN3EUnexLztE2YG7FlF8YNoYbqie1eeNJbI2Yfg__&Key-Pair-Id=KX5MDEF07FGM0

https://image.lucion.co.uk/10102035/original.jpg?Expires=34236630320&Signature=ZsiEjfA2k3xTojFTaZO9XAUv1mFiOzkp0Sdy-euoRcfzmmfHAPERCcoGjNfCyoAtlxqmWspjgAaA62b-9i6nlLJIelBT3gi6~XowjgnjWg0Rg6SLe1ykhwbWMskdJcKj3ML1aw~xIf0BZiRGu4I8FpfBegY-4EWfzOCRQBKNFz15po3PcSOZwoK1BeSVxnwK2k1Ce-QhB8xrQKqais2dVfKjpAUTxSxT4cW8LZuIWOP9CkSNj~k-VKUMJtiZ4BRUBDVkgUK31vz-26NjoIxDHrlEj-9hXEjCUrSngqd8L3iFlmLhN3EUnexLztE2YG7FlF8YNoYbqie1eeNJbI2Yfg__&Key-Pair-Id=KX5MDEF07FGM0





table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 015/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Cladding to columns Plasterboard


Building: Lodge Park Sports Centre Corby Level: 1 Location: 016/Aerobics studio


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foam


Cable conduits Metal


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls


Exposed brick and breezeblock
above suspended ceiling grid/
plaster on masonry and
plasterboard partitions


Floor covering Quarry tile


Floor Concrete


Doors and frames Wood


Skirting Wood


Sealant to door frames Modern intumescent compound


Exposed columns Metal


Window frame Metal


Window sill Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 016/Aerobics studio


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


HVAC units Modern appliances


HVAC flexi-ducting Rubber/plastic and metal


Columns Metal


Insulation to wall to ceiling
cavities


Modern machine made mineral
fibre


Insulation to beams Modern machine made mineral
fibre


High level wall panels situated
above suspended ceiling grid Plasterboard


Trunking Plastic


Walls to adjoined store
cupboard Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 017/Lodgys place


No Access: Unable to gain entry, client unable to provide access In use
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 017/Lodgys place


No Records were taken at this Location


Building: Lodge Park Sports Centre Corby Level: 1 Location: 018/Stairwell and landing


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Beams and joists Metal


Partial suspended ceiling Compressed cellulose


Walls Breeze block and brick with
areas of plaster finish


Doors and frames Wood


Floor Concrete


Between wall and ceiling cavities
Modern intumescent sealant/fire
pillows/modern machine made
mineral fibre insulation


Uninsulated pipework Metal


Loose insulation Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Floor panelling below radiator Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 018/Stairwell and landing


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Sealant to door frame Modern intumescent compound


Building: Lodge Park Sports Centre Corby Level: 1 Location: 019/Store


Limited access due to stored items to perimeter of area


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Beams and joists Metal


Suspended ceiling Compressed cellulose


Walls Breeze block and brick with
areas of plaster finish


Doors and frames Wood


Floor Concrete


Between wall and ceiling
cavities


Modern intumescent sealant/
fire pillows/modern machine
made mineral fibre insulation


Loose insulation Modern machine made mineral
fibre


MEM distribution panel Modern


No Access: Live service supply


Cable conduits Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 019/Store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Sealant to door frame Modern intumescent compound


Building: Lodge Park Sports Centre Corby Level: 1 Location: 020/Lodgys place store cupboard


No Access: Unable to gain entry, client unable to provide access Area in use


No Records were taken at this Location


Building: Lodge Park Sports Centre Corby Level: 1 Location: 021/M/F disabled and baby changing WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Cable conduits Metal


Insulation Modern machine made mineral
fibre


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls
Exposed breezeblock above
suspended ceiling grid/plaster on
masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Surround to door frame Metal


Modern sanitary products Plastic/ceramic and metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 021/M/F disabled and baby changing WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Flexi-ducting Foil


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 022/Circulation corridor to cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Loose planking Wood


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Joists Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


To door frames Modern intumescent sealant


Building: Lodge Park Sports Centre Corby Level: 1 Location: 023/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Loose planking Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 023/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Firebreak Modern machine made mineral
fibre


Insulation to pipework Foil backed modern machine
made mineral fibre


Joists Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 024/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal and wood


Insulation to pipework Foil backed machine made
mineral fibre


Gas supply pipework Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Filler to wall penetrations Modern intumescent
compound


Joists Metal


Suspended ceiling Compressed cellulose


Walls Plaster on masonry


Floor covering Carpet
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 024/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete


Doors and frames Wood


Skirting Wood


To door frames Modern intumescent sealant
and metal surrounds


Loft hatch Wood


Lining to interior of foam pipe
insulation Asbestos-containing paper


Presume Extent
Indiscernible 2 1 2 Presume


Chrysotile 6 2


R3 R3


Please note that due to the proximity of pipework and other obstructions, taking a physical sample was
impractical. Furthermore, the corridor was a high traffic area with members of the public and staff continuously
present posing a health and safety hazard in respect to erected ladders.


Building: Lodge Park Sports Centre Corby Level: 1 Location: 025/Sports centre managers office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Firebreak Modern machine made mineral
fibre


Joists Metal


Suspended ceiling Compressed cellulose


Walls
Exposed breezeblock and brick
above suspended ceiling grid/
plaster on masonry


Floor covering Carpet


Floor Concrete


Doors and frames Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 025/Sports centre managers office


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Skirting Wood


To door frames Modern intumescent sealant
and metal surrounds


Panel to rolled steel joist Insulating board Sample 650410-5


NAD NAD


Beams Wood


Roofing sealant residue Tar


Window frame Metal


Window sill Wood


Uninsulated pipework Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 026/Female WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Cable conduits Metal


Insulation Modern machine made mineral
fibre


Joists and beams Metal


Suspended ceiling Compressed cellulose


Walls


Exposed breezeblock and
plasterboard partitions above
suspended ceiling grid/plaster
on masonry
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 026/Female WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to door frames Modern intumescent compound


Modern sanitary products Plastic/ceramic and metal


Within toilet cistern housings No access


No Access: Unable to open


Flexi-ducting Foil


Waste water pipework Metal


Gas supply pipework Metal


Beams Wood


Building: Lodge Park Sports Centre Corby Level: 1 Location: 027/Male WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Wood


Insulation to pipework Foil backed machine made
mineral fibre


Cable conduits Metal


Insulation Modern machine made mineral
fibre


Joists Metal


Suspended ceiling Compressed cellulose
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 027/Male WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Walls


Exposed breezeblock and
plasterboard partitions above
suspended ceiling grid/plaster
on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Sealant to door frames Modern intumescent compound


Modern sanitary products Plastic/ceramic and metal


Within toilet cistern housings No access
No Access: Unable to open


Flexi-ducting Foil


Waste water pipework Plastic


Gas supply pipework Metal


Beams Wood


Paper debris from pipework
insulation lining Paper


Sample 650410-6


NAD NAD


Paper debris, condition as depicted in image


Building: Lodge Park Sports Centre Corby Level: 1 Location: 028/Kitchen


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 028/Kitchen


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Uninsulated pipework Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Filler to wall penetrations Modern intumescent compound


Joists Metal


Suspended ceiling Gypsum plasterboard


Walls


Plaster on masonry with a
plastic splashback cladding and
metal cladding to the grill and
fryer area wall


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Modern catering equipment with
no visible bituminous materials Metal


To door frames Modern intumescent sealant
and metal surrounds


Packer to wall above
suspended ceiling grid Wood


Cooker extraction flue
penetrating roof Metal


Sealant to wall penetrations
above suspended ceiling grid Modern intumescent compound


MEM distribution panel Modern
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 028/Kitchen


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


No Access: Live service supply


Building: Lodge Park Sports Centre Corby Level: 1 Location: 029/Bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Metal


Insulation to pipework Foil backed machine made
mineral fibre


Uninsulated pipework Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Filler to wall penetrations Modern intumescent compound


Joists Metal


Suspended ceiling Compressed cellulose


Walls
Plaster on masonry with a
plastic splashback cladding in
areas


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


Modern catering equipment
with no visible bituminous
materials


Metal


To door frame surrounds Modern intumescent sealant
and metal surrounds


Packer to wall above
suspended ceiling grid Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 029/Bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Cooker extraction flue
penetrating roof Metal


Sealant to wall penetrations
above suspended ceiling grid Modern intumescent compound


MEM distribution panel Modern
No Access: Live service supply


Ducting Metal


Sealant to ducting joints Modern grey compound


Python cables Plastic and rubber


Upstands to bar shutters Wood


Framework to bar shuttering
recess Wood


General construction of bar
servery and storage Wood panelling and framework


Shutters Metal


Corner boxing housing python
tubes Wood


Horizontal boxing housing
downlights Wood


Adjoined electrical cupboard Modern wood fire doors with
plasterboard partition walls


MEM distribution board 4 and
HVAC fuse panel Modern electrics
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 029/Bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


No Access: Live service supply


Building: Lodge Park Sports Centre Corby Level: 1 Location: 030/Gallery bar


Limited Access: physically restricted space


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Firebreak Modern machine made mineral
fibre


Joist Metal


Python tubing Plastic and foam


Beams Wood


Packers to wooden beams Compressed cellulose


Framework for shutter recess Wood


Upstand to bar frontage Wood


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


General bar servery and storage
construction Wood


Uninsulated pipework Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 030/Gallery bar


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Surround to doorframe Metal


Building: Lodge Park Sports Centre Corby Level: 1 Location: 031/A - Lift shaft


No Access: live service supply An appointed lift engineer was not present during the course of the survey to assist in access.


No Records were taken at this Location


Building: Lodge Park Sports Centre Corby Level: 1 Location: 031/Kitchen store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Ceiling Metal


Uninsulated pipework
penetrating breezeblock walls Metal


Cable conduits Metal


Firebreak Modern machine made mineral
fibre


Joists Metal


Suspended ceiling Gypsum plasterboard


Walls Plaster on masonry


Floor covering Modern linoleum


Floor Concrete


Doors and frames Wood


To door frame Metal surrounds
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 031/Kitchen store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Beam penetrating breezeblock
wall with compressed cellulose
packer


Wood


Building: Lodge Park Sports Centre Corby Level: 2 Location: 001/Tank room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Wood


Walls Wood/brick


Floor Wood


Beams Wood


Doors and frames Wood


Joists and beams Metal


Water tank Reinforced fibreglass


Pipework associated with
water tank Metal and plastic


Pipework insulation Foam


Paper lining to internal foam
pipework insulation Paper Sample 650410-1


NAD NAD


Floor and wall penetrations Plastic/foam insulated metal/
electrical cabling
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 2 Location: 001/Tank room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Electrics mounted to wooden
wall panel Modern


Debris to rear of tank Composite glass fibre panel


Flashguard to fuse within MEM
panel


Asbestos-containing woven
product


Presume Extent
Indiscernible 2 1 1 Presume


Chrysotile 5 2


R3 R3


No Access: Live service supply


Wall mounted MEM distribution
panel Modern


Wall cavity insulation Modern machine made mineral
fibre


Building: Lodge Park Sports Centre Corby Level: 2 Location: 002/Lift motor room


Limited Access: reasons of health and safety Limited access due to the proximity of live electro-mechanical lift motor. Machinery is not isolated by guards
or railings.


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Ceiling Wood
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 2 Location: 002/Lift motor room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Walls Brick


Floor Concrete


Door and frame Wood


Beams Wood


Joist Metal


Pipework Plastic and metal


Brake linings within lift motor
gear Asbestos-containing composite


Presume 2 No. 1 1 0 Presume
Chrysotile 3 2


R3 R3


No Access: Live service supply


Building: Lodge Park Sports Centre Corby Level: 2 Location: 003/Roof


No Access: reasons of health and safety No access to the roof. Structural integrity is impossible to ascertain.


No Records were taken at this Location


Building: Lodge Park Sports Centre Corby Level: 9 Location: 999/externals


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Roof Felt


Rainwater goods Metal
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 9 Location: 999/externals


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Soffit and fascia Asbestos-containing insulating
board


Presume 100 m2 2 1 1 Presume
Amosite 6 1


R3 R3


No Access: Reasons of height


Cladding to high level Metal


Canopy to entrance Perspex and metal framework
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Annotated Plans and Other Additional Documents
The following documents accompany this report and should be regarded as an integral part of this report.


They can be downloaded from https://web.lucion.co.uk/reports/650410/attachments.


• Method Statement [ https://web.lucion.co.uk/print/method_statements/650410?s=a79699379127a6151c669a78aed1fd97 ]
• Risk Assessment [ https://web.lucion.co.uk/print/risk_assessment/650410?s=0b6c7521b12c091e6975729796c168f8 ]
• A4-Plan_650410_Lodge-Park-Sports-Centre.pdf


Additional Advice and Information
As the reader of this report you are recommended to make sure that it meets with your requirements. Publication HSG 264 Asbestos: The survey guide suggests the following:


• Check your report against our quotation or your tender
• Check for any caveats or disclaimers you are unsure of
• Check that the survey is as you requested
• Check you understand the included plans
• Check that we have accessed all the areas and rooms you wanted us to
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Post Survey Support
The ultimate aim of any management plan must be the prevention of exposure to personnel working on your premises. You should therefore make this register available for
consultation and keep it regularly updated. Publications relating to the Control of Asbestos Regulations (2012) suggest an annual reinspection as minimum (more frequently
for higher risk materials) by a competent person.


Remember, an asbestos survey is the first step in asbestos management. Effective asbestos management often needs specialist advice; have a look at the diagram below
which shows the basic steps in formulating a typical asbestos management plan. Lucion realise that you may need some assistance in drafting your management plan;
please give us a call on 0191 4618999 or send an email to enquiries@lucionservices.com or visit the lucion website [ https://www.lucionservices.com/ ] for advice on any of
the steps shown below:
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Lucion Services Ltd
Registered in England + Wales 6495874


VAT Registration Number 208156326


Asbestos Fibre Identification
Material Test Certificate


Job Ref No: 650410, Account Ref No: 24359, Contract Ref No: 115299


This certificate is for the attention of


Dean Sewell
North Northamptonshire Council
North Northamptonshire Council NNC Property Services Sheerness House,
41 Meadow Road, Kettering Northamptonshire NN16 8TL


Site Address Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG


Sampled Buildings Lodge Park Sports Centre Corby


Analyst(s) Jordan Foster


Analyst signature(s)


Approved signatory Andrew Towns


Approved signature


Approval date Wednesday, 4th December, 2024


Report Rendered on Wed 4 Dec 2024 @ 15:14:54


Analysis method - In-house method TOP01.02.03 in accordance with HSG 248 - Asbestos: The Analysts' Guide
H.S.E. (Second edition) Published 2021.
Where subcontracted laboratories have carried out analysis, this will have been undertaken using the subcontracted laboratories analysis
procedures in line with their accreditation.


Lucion bear no responsibility for sample collection or sample description related information provided by the client.


Where Lucion Services Ltd has not undertaken sampling; any prior sampling activity is beyond the company's
responsibility. Where Lucion Services Ltd has sampled the test material, this has been done in accordance with
in-house method TOP01.02.02. Any opinions and interpretations expressed herein are outside the scope of UKAS
accreditation.


The results quoted in this report relate to:


1. Samples analysed in accordance with methods described above
2. Samples analysed and not necessarily to the material from which the samples were taken
3. The time during which sampling took place and to the conditions prevailing during that time


The samples referred to in this report will be retained for 6 months unless requested otherwise.


Total Samples No Asbestos Detected Asbestos-Containing Samples


16 15 1


Head Office
Unit 5 Abbots Park, Preston Brook,
Runcorn, Cheshire WA7 3GH
E: enquiries@lucionservices.com
T: 0345 5040 303







Fibre Identification Analysis Results


Sample
No.


Analysis
Date Building Level Location Item / Product Examined Material


Description
Analyst
Comments


Fibre
Identification


650410-1 2024-11-10


Lodge Park
Sports
Centre
Corby


2 001/Tank room Paper lining to internal foam
pipework insulation Paper NAD


650410-2 2024-11-10


Lodge Park
Sports
Centre
Corby


1 002/Store Residue to pipework Insulation NAD


650410-3 2024-11-10


Lodge Park
Sports
Centre
Corby


1 014/Plant room Gasket to pipework flanges Gasket NAD


650410-4 2024-11-10


Lodge Park
Sports
Centre
Corby


1 014/Plant room Residue to wall Insulation NAD


650410-5 2024-11-10


Lodge Park
Sports
Centre
Corby


1
025/Sports
centre
managers office


Panel to rolled steel joist Insulating
board NAD


650410-6 2024-11-10


Lodge Park
Sports
Centre
Corby


1 027/Male WC Paper debris from pipework
insulation lining Paper NAD


650410-7 2024-11-10


Lodge Park
Sports
Centre
Corby


1 004/The Gallery Internal lining to foam insulated
pipework Paper NAD


650410-8 2024-11-10


Lodge Park
Sports
Centre
Corby


0 001/Reception
lobby


Coating to concrete ceiling
above suspended ceiling grid


Textured
coating NAD


650410-9 2024-11-10


Lodge Park
Sports
Centre
Corby


0 001/Reception
lobby


Stippled pattern textured coating
to concrete ceiling above
suspended ceiling


Textured
coating NAD


650410-10 2024-11-10


Lodge Park
Sports
Centre
Corby


0 001/Reception
lobby Cladding to reception plinth Composite NAD


650410-11 2024-11-10


Lodge Park
Sports
Centre
Corby


0 001/Reception
lobby


Paper lining to underside of
composite cladding to reception
desk plinth


Paper NAD


650410-12 2024-11-10


Lodge Park
Sports
Centre
Corby


0 010/Staff room Sink pad Bituminous
product NAD


650410-13 2024-11-10


Lodge Park
Sports
Centre
Corby


0 014/Store
cupboard Mastic to door frame Mastic NAD


650410-14 2024-11-10


Lodge Park
Sports
Centre
Corby


0 015/Store
cupboard Floor covering


Asbestos-
containing
bitumen
adhesive


Chrysotile


650410-15 2024-11-10


Lodge Park
Sports
Centre
Corby


0 019/Store
cupboard Residue to wall by door frame Mastic NAD
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table continued from previous page...


Sample
No.


Analysis
Date Building Level Location Item / Product Examined Material


Description
Analyst
Comments


Fibre
Identification


650410-16 2024-11-10


Lodge Park
Sports
Centre
Corby


0
027/Female
changing room
and showers


Sealant to redundant ceiling
tiles above suspended ceiling Mastic NAD
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Report Summary
Please note, this report is not intended to be used as a bill of quantities for the removal of asbestos containing materials. The designing, planning and costing of asbestos
removal requires an appropriate Technical Specification and Scope of Works. These documents can be prepared by Lucion upon request.
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Asbestos Register and Executive Summary
The current survey report is not intended to be used as a bill of quantities for asbestos removal activities. This survey can be used to compile a scope of work and technical
specification. We can assist you in the preparation of these documents.


Summary of Asbestos Containing Materials


Ordered By Building, Level and Location


Building Level Location Item / Product
Examined Material Description Risk Level (Material


Score)
Initial Control
Recommendation


Lodge Park Sports Centre
Corby 0 014/Store cupboard Floor covering Asbestos-containing floor tile with bitumen


adhesive R3 (3) Remove


Lodge Park Sports Centre
Corby 0 017/Unisex changing room Bitumen adhesive Asbestos-containing bitumen adhesive R3 (3) Remove


Lodge Park Sports Centre
Corby 1 021/M/F disabled and baby changing


WC Bitumen adhesive Asbestos-containing bitumen adhesive R3 (3) Remove


Lucion Services Ltd Asbestos Register and Executive Summary
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Summary of Areas Excluded & Not Fully Accessed During Survey


Building Level Location Item / Product Examined Accessibility Access Comments


Nothing to report
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Introduction
This report aims to:


• Introduce pertinent legislation relating to the management of asbestos in non-domestic premises
• Outline the sample testing and inspection methodology employed by the surveyor
• Relate the significance of the report contents to the Control of Asbestos Regulations (2012)
• Detail survey findings compliant with HSG 264
• Serve as a reference document to assist in making further steps towards the management of any asbestos containing materials in the premises
• Provide the information necessary to compile an asbestos management plan compliant with the Control of Asbestos Regulations (2012)
• Form an asbestos register


Regulation 4 of the Control of Asbestos Regulations (2012) states the obligations that persons defined as "duty holders" have to manage asbestos containing materials in
non-domestic premises. This instrument defines a duty holder as being:


"Every person who has, by virtue of a contract or tenancy, an obligation of any extent in relation to the maintenance or repair of non-domestic premises or any means
of access thereto or egress there from; or


In relation to any part of non-domestic premises where there is no such contract or tenancy, every person who, to any extent, has control of that part of non-domestic
premises or any means of access thereto or egress there from" - CAR, 2012.


Regulation 4 also states the following:


"In order to enable him [sic "dutyholder"] to manage the risk from asbestos in non-domestic premises, the dutyholder shall ensure that a suitable and sufficient
assessment is carried out as to whether asbestos is or is liable to be present in the premises"


This report satisfies this requirement, unless stated otherwise, by detailing the inspection findings reporting the presence of asbestos containing materials in those areas given in
the survey inspection detail.


Health and Safety Guidance - Publication "Asbestos: The Survey Guide (HSG 264)" details the material assessment that must be carried out to determine the risk posed
by asbestos containing materials in buildings. This material risk assessment has been carried out on those materials strongly presumed or proven to contain asbestos. The
resulting material assessment risk ratings can (in conjunction with the management recommendation made for these materials) then be used to form the basis of an asbestos
management plan.


Where possible the surveyor has attempted to interpret the needs of the client in their refurbishment works however the reader must satisfy themselves that the report
includes those areas affected by refurbishment works.


Lucion Services Ltd Introduction
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Buildings Included in Survey Scope
Site Address: Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG


Surveyed Buildings: Lodge Park Sports Centre Corby


Every effort has been made to identify all asbestos materials so far as was reasonably practical to do so within the scope of the survey and the attached report. Methods
used to carry out the survey were agreed with the client prior to any works being commenced by way of acceptance of our contract / quotation.


This survey was conducted in accordance with Health and Safety Guidance - Publication "Asbestos: The Survey Guide (HSG 264)". Lucion Services Ltd cannot accept any
liability for loss, injury, damage or penalty issues that arise for reasons of survey scope limitations. Lucion Services Ltd cannot be held responsible for any damage caused
as part of this survey carried out on your behalf. Due to the nature and necessity of sampling for asbestos some damage is unavoidable and will be limited to that necessary
for taking of the samples.


The "areas excluded and not fully accessed during survey" section of this report gives details of those buildings, locations and items not accessed at the time of the survey
(where appropriate, and if all areas were fully accessed, no items are listed). The "included buildings" list above gives details of those buildings included in the survey scope.
The inspection log should be referenced for details of specific locations inspected within these buildings.


The scope of this survey relates only to building or area(s) inspected and does not include any form of investigation of the land on which the building is situated.


Where investigation of an intrusive nature (within the scope of the survey being performed) is needed to discern the presence of a material and the property is occupied
during the inspection the level of intrusion may be restricted. As far as is reasonably practicable such restrictions will be indicated within the "areas excluded & not fully
accessed during survey" section of this report. Scenarios leading to intrusion restriction may [by way of example] include (but are not limited to) security integrity of the
building envelope, significant damage to decorative finishes, risk to the structural integrity of the building, occupation within adjacent areas. Investigations undertaken in such
situations may, through circumstantial restrictions, be incomplete. Further investigation works may be required once unrestricted access can be offered.


A report is provided electronically via the NexGen web-portal. Rendering of the report will create a unique pdf version identified in the footer of the document where date
and time of rendering is recorded. Document history can be reviewed via the 'View File History' when viewing the report online. Prior to commencing any works or review
of the report, the most current version should be obtained via the link to the NexGen web-portal; any local pdf copies should not be relied on as containing the most current
information.


As per the client's specification, materials previously identified as containing asbestos (by other asbestos consultancies) have had this positive identification transferred to
this report. Lucion Services Ltd cannot accept any liability for errors in this information.


Items or areas not covered by this survey that are scheduled to undergo works that may result in the release of asbestos fibres should be investigated prior to
commencement of such activities.


Lucion Services Ltd Buildings Included in Survey Scope
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Site Data


Site ID 431028


Address Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG
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Survey Methodology
The asbestos survey findings detailed in this report were gathered using documented in house inspection (TOP01.01) and sampling procedures (TOP01.02.02) that
implement the requirements of the Health and Safety Executive Publications HSG 264 (Asbestos: The survey guide) and HSG 248 (Asbestos: The analysts' guide for
sampling, analysis and clearance procedures). All asbestos surveys aim to locate as far as is reasonable practical, the presence and extent of any ACMs in the building within
the defined scope of the survey (refer HSG 264). This method complies with section 3 of Regulation 4 (CAR, 2012)


HSG 264 Asbestos: The Survey Guide
Publication HSG 264 sub-divides asbestos surveys into 2 principal types, termed: Management and Refurbishment & Demolition surveys respectively. These survey types
may be summarised as follows (both have been shown to allow visualisation of the scope of the present management survey relative to the refurbishment & demolition survey
specification and their suggested application/s).


Management Survey - Standard Sampling, Identification and Assessment
The underlying purpose and inspection methodology of the management survey is to locate the presence, extent and condition by way of sampling and inspection of suspect
asbestos containing materials as they are encountered. Where possible, representative samples of materials suspected by the surveyor to contain asbestos are taken and
analysed for the presence and type of asbestos fibre present. This survey is intended for integration into a plan for the management of asbestos containing materials under
Regulation 4 of CAR (2012). The management surveys offers information allowing routine and simple maintenance works to be carried and this reflects the surveyor's level
of intrusion at the time of the inspection. More extensive maintenance or repair work may require additional investigations to be undertaken; the findings of this survey should
be checked with this in mind to confirm whether or not they of adequate scope.


Refurbishment Survey - Full Access, Sampling and Identification
The refurbishment survey is fully intrusive (as far as is reasonably practicable) and is aimed at locating all asbestos containing materials within a survey area where
refurbishment will take place.


Lucion Services Ltd Survey Methodology
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Survey Methodology - Important Notes


Reasonable Skill and Care
Although all survey areas that have been examined are reported in accordance with HSG 264 and documented in house procedures (for the specified survey type) and
all reasonable skill and care has been exercised by the surveyor in doing so, it must be realised that no survey can reasonably guarantee beyond doubt that all asbestos
containing materials have been located. Reasons for this limitation may include health and safety issues, reasons of practicality, non-access to live equipment and dangerous
or contaminated environments or risk of unsafe levels of damage being inflicted on the survey area amongst others, or the location of the material being outside the
investigative scope of the survey type undertaken.


Please note, refurbishment and demolition asbestos surveys are used to locate and describe, as far as reasonably practicable, all asbestos containing materials in the area
where the refurbishment work will take place or in the whole building if demolition or refurbishment is planned. To do this, investigations will need to be of an intrusive nature
and involve destructive inspection techniques. Notwithstanding the purpose of refurbishment and demolition surveys, the practical reality is that no survey should ever be
used as an absolute guarantee to have identified all asbestos containing materials. Destructive inspection points will be in locations intended to represent the structure as
a whole. Therefore, there remains the potential for hidden, obscured and discrete areas within the building fabric and/or structure that may contain unlocatable asbestos
containing materials that may only become apparent during demolition or refurbishment activities.


Non-asbestos Materials - A Reasoned Argument
All items examined by the surveyor at the time of the survey are listed in the inspection detail of this report. This detail includes those items believed by the surveyor not to
contain asbestos and an appropriate categorisation of their material composition is given. Employing this rationale the surveyor can use experience and judgement to form a
reasoned argument that there is evidence to suggest that the material may not contain asbestos. Periodically "non-asbestos" building materials may be sampled by way of a
method control to further support the surveyor's argument. These materials do not bear any risk assessment detail.


Materials Presumed to Contain Asbestos
If the surveyor feels that a reasoned argument against a material containing asbestos cannot be formed, the item in question may be presumed to contain asbestos. This may
include, but is not restricted to, areas where access cannot be gained. This scenario attracts the designation "P" in the sampling strategy column of the "Survey Inspection
Detail, Sample Test Report and Risk Level Assessment Report" table within this report.


Materials Strongly Presumed to Contain Asbestos
In the case of a material or materials being encountered that the surveyor suspects, following visual assessment, as containing asbestos but cannot be sampled for reasons
of practicality, that material is strongly presumed to contain asbestos. An assessment (where possible) of the material's extent and condition is made. Nota bene: as no
definitive assessment of asbestos fibre type contained in the material may be made, this portion of the priority score is based on a strongly presumed worst-case scenario
of fibre type commonly contained in the material concerned. This scenario attracts the designation "SP" in the sampling strategy column of the "Survey Inspection Detail,
Sample Test Report and Risk Level Assessment Report" table within this report.
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Sampling of Materials
If access to the material permits, a representative sample of the material is taken according to the "sampling strategy". An assessment (where necessary or possible) of the
material's extent and condition is made. As no practical sampling strategy can be assured as being entirely representative of the circumstances encountered during surveying,
care should be exercised when interpreting results. That is to say that if works are planned that may cause disturbance or require the removal of asbestos containing materials,
implementation of a more intense sampling regime may be desirable.


Floor slab - The term “floor slab” can constitute a floor to any level and is not just limited to the ground floor. These areas have not been intrusively inspected to any particular
depth. An inspection has been carried out as far as practicable which may have involved the scraping of any superficial top layer but this does not constitute as a full depth
intrusive inspection of the slab. Should this level of inspection be required for future works then specialist heavy engineering drilling tools will be required to be used followed
by a further specific survey to this area on completion.


Material Cross Referencing
In the event of a suspect material being encountered with a frequency that does not permit repeated re-sampling on the grounds of practicality, the surveyor may cross
reference this item with one that has already been sampled. To do this the surveyor will ensure that the material is identical in nature (through examining visual appearance
e.g. colour) to that of the material to which it is referenced. Nota bene: as no definitive assessment of asbestos fibre type contained in the material may be made, this portion
of the priority score is strongly presumed as being the same as that of the material from which it is cross referenced.


Asbestos Removal
It should be noted that this report is not intended to be used as a bill of quantities for the removal of asbestos containing materials; it purely provides support. Extents and
quantities recorded during the survey have been estimated to the best of the surveyor’s ability, however, these shall require verification and accurate measurement prior to
removal of the asbestos containing materials through production of an appropriate Technical Specification and Scope of Works. These documents can be prepared by Lucion
upon request.


Operational Buildings
The inspection and testing will be conducted to minimise any disruption to the occupiers as far as practical. To this end, the building or area undergoing survey should be
unoccupied in order to minimise risk to employees or members of the public on the premises. Ideally, the building or area will not be in use and all furnishings will have
been removed. It should be noted that occupied or operational buildings may place certain restrictions on the scope of the survey in respect of intrusive access and sampling
strategy, for example it will not be possible to inspect behind a ceiling which is a known or suspected ACM, and that it may prove impossible to adequately investigate all
areas of the property at the time of the initial survey. Where this is the case it may be required to undertake additional surveys or inspections immediately prior to the proposed
refurbishment or demolition works at a time and cost agreed with the client. Aspects of these additional inspections, e.g. penetration of known ACMs, may also require the
services of a Licensed Asbestos Removal Contractor and notification of the work to the Enforcing Authority. It is the client's responsibility to ensure that the information
provided in the survey is adequate and relates to their requirements.


Dust Sampling
The survey may include taking dust samples from areas where contamination is suspected to be present due to visible signs of damage to asbestos containing materials or
signs of previous unsatisfactory asbestos removal works but does not include random dust sampling where there is no apparent source of asbestos.


Lucion Services Ltd Survey Methodology - Important Notes
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Stored, portable and random use
Unless specifically identified within the report, no responsibility can be accepted by Lucion for non-systematic or random use of asbestos within the property or in contrast
to the products and uses as detailed in HSG264 Appendix 2, for example adhoc use of packers in cavities (wall, floor, ceiling). Not only are these items small, but their
occurrence is sporadic and they may only become visible once complete sections of wall, floor or ceiling are removed during demolition or refurbishment. In addition, unless
specifically identified within the report, no responsibility can be accepted by Lucion, for stored or portable items of asbestos.


Method of Sample analysis
The bulk asbestos fibre identification results detailed in this report and the appended certificate of bulk analysis were obtained using a documented in house testing procedure
(TOP01.02.03) that implements the requirements of Health and Safety Executive Publication HSG 248, Appendix 2 (Asbestos: The analysts' guide for sampling, analysis and
clearance procedures). All samples collected during the course of this survey are tested in accordance with this method.


HSG 248 Asbestos: The Analysts' Guide for Sampling, Analysis and Clearance Procedures
Publication HSG 248 describes a two stage approach to the detection and subsequent identification of asbestos fibre in bulk (i.e. suspect sample) materials. Initially the
microscopist will examine the material under a low power stereo light microscope. The microscopist then performs extensive optical tests using polarised light microscopy in
order to confirm or refute that the material contains an asbestos mineral. This technique allows for the detection of the six common forms of asbestos fibre as follows:


Asbestos Fibre Type Common Nomenclature


Chrysotile White Asbestos


Amosite Brown Asbestos


Crocidolite Blue Asbestos


Asbestos Actinolite N/A


Asbestos Anthophyllite N/A


Asbestos Tremolite N/A


The results of this test are given, where appropriate, in the inspection detail report for each sample taken and are summarised in the management recommendation report.
They are also separately detailed in the bulk-analysis report appended to this report. The homogeneity of asbestos containing materials can differ depending on their type.
Typically, homogeneous materials include sprayed coatings, insulating board and asbestos cement products. Other materials are typically less homogeneous including pipe
lagging (due to patch repairs, hand mixing at time of application), textured coatings (due to low concentration of asbestos fibre and hand application), composites (due to
low concentration of asbestos fibre and material matrix) and debris samples (due to the potentially inconsistent occurrences that have led to their presence). Whilst sampling
frequencies / techniques and analysis methods attempt to address the issue of non-homogeneity it should be realised that sampling in accordance with HSG 264 and analysis
in accordance with HSG 248 cannot always obviate the problems of determining asbestos fibre content in non-homogeneous materials. The results of sample analysis
presented in this report therefore pertain to the samples analysed and so relate only to the time at which sampling took place and to the conditions prevailing during that time.


Lucion Services Ltd Method of Sample analysis
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Sampling Strategy


Product Type Sampling Strategy


Vinyl, composite floor coverings, surface coverings


One sample per room, or one sample per 40m2 per product type or colour. Where large expanses of the same
material have been used throughout an area, the frequency of sampling may be decreased at the discretion of
the surveyor. Associated adhesives, depending on site and material conditions, will either be collected as
separate samples or included with the floor covering as a single entity.


Textured Coatings
One composite sample per room or one sample per 9m2 dependent on similarity of coating type. Where large
expanses of the same material have been used throughout an area. The frequency of sampling may be
increased or decreased at the discretion of the surveyor.


Gaskets, ropes, woven product, seals, mastics, papers,
felts One sample per product type, or if appropriate, per area or location.


Asbestos containing insulating board


One sample per location or per 25m2 of continuous product run. The frequency of sampling may be increased or
decreased at the discretion of the surveyor dependent on such factors as consistency of product type or
occurrence of different board types. The specific nature of this material has been determined on site using the
competence and experience of the surveyor. Lucion Services accepts no liability for any decision based on this
determination and as such it should only be regarded as an opinion. Where doubt exists as to the classification
of a board material HSE Approved Code of Practice L143 "Managing and working with asbestos" recommends
carrying out a water absorption test. Lucion Services will perform this test only upon specific request.


Cement Products


One sample per product type, or if appropriate, per area or location. The specific nature of this material has been
determined on site using the competence and experience of the surveyor. Lucion Services accepts no liability for
any decision based on this determination and as such it should only be regarded as an opinion. Where doubt
exists as to the classification of a board material HSE Approved Code of Practice L143 "Managing and working
with asbestos" recommends carrying out a water absorption test. Lucion Services will perform this test only upon
specific request.


Debris


One sample per location, or more at the discretion of the surveyor. Where debris exists in a location
quantification can be hindered by a number of factors including paint coverings, air movement, the passage of
time etc. The surveyor reports only the material discernable within the confines of the survey sufficient to show
that debris exists in a location. Further focused investigation may be needed to determine the extent of debris for
the purposes of decontamination.


Insulative Materials One sample per material product type (to include change in outward appearance) and at least one sample per
10 metre pipe run. In addition, one sample per different product applied to pipe bends.


Sprayed Insulation One sample per 20m2 of material


Lucion Services Ltd Sampling Strategy
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Results and Findings
The item examination and inspection findings, bulk analysis results, material assessment and initial risk level assessment are reported in the form of an asbestos inspection
and testing detail register. The purpose and structure of this register are explained in the proceeding sections.


Initial Risk Level Assessment
The initial risk level assessments made within this report for those items strongly presumed, or positively proven by sampling and subsequent analysis, to contain asbestos
have been made on the basis of the Material Assessment Algorithm detailed within the publications HSG 264 and HSG 227.


This assessment aims to elucidate the potential for a particular material to release hazardous fibres and expose those within the specific area to asbestos dust. The following
table gives the scoring strategy for the initial risk level assessment and indicates the scoring degree of those points that are considered, namely product type, condition,
surface treatment and asbestos fibre type present.


Score Score Category


Product Type


An assessment of the inherent risk a product
may pose (Product debris is assessed on the
product type from which it originates)


1 Asbestos reinforced composites - Plastics / resins / mastics / felts / vinyl tiling / semi rigid paints / decorative
finishes / asbestos cement and other such similar bound materials.


2
Materials of a medium asbestos content including - Asbestos insulating board / millboard / low density
insulation board / textiles / gaskets / ropes / papers / debris from asbestos containing composite material and
cement.


3 Materials of a high asbestos content including - Thermal insulation / sprayed asbestos / loose asbestos /
packing / filled padding / all other debris.


Material Condition


An assessment of the damage or deterioration
in condition of product


0 Undamaged - No visible signs of damage


1 Minor damage - Light material surface abrasion / abrasion to edges


2 Medium damage - Evidence of loose asbestos fibre protruding from material / poor condition of material is
notable


3 Major damage - Significant damage to materials often resulting in the short-term production of asbestos
containing debris / delamination of sprays and thermal insulation / asbestos debris


Lucion Services Ltd Results and Findings
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table continued from previous page...


Score Score Category


Surface Treatment


An assessment of the level of fibre retention
the surface of a material may be capable of


0 Composite materials - Plastics / resins / mastics / felts / vinyl tiling / semi rigid paints / decorative finishes


1
Sealed and enclosed materials - Painted asbestos insulating board (with exposed face painted or
encapsulated) / enclosed asbestos lagging and sprayed asbestos (as originally installed) / unsealed asbestos
cement products


2 Unsealed and encapsulated materials - Unsealed asbestos insulating board / asbestos lagging, sprayed
asbestos and woven material encapsulated (remedially)


3 Unsealed friable materials - Unsealed asbestos lagging and sprayed asbestos


Asbestos Fibre Type


An assessment of asbestos fibre types
propensity to cause asbestos related diseases


1 Serpentine Asbestos - Chrysotile


2 Amphibole Asbestos - Amosite / Anthophyllite / Tremolite / Actinolite


3 Amphibole Asbestos - Crocidolite


Lucion Services Ltd Initial Risk Level Assessment
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Material / Accessibility Score
Following the rating of a material using the above criteria, the resulting aggregated additive material score may be assessed in terms of accessibility to derive an assessment
of initial risk level as follows:


Very Low Risk (2-4) Low Risk (5-6) Medium Risk (7-9) High Risk (10-12)


Normally Inaccessible (1) R3 R3 R3 R2


Periodically Accessed (2) R3 R3 R2 R1


Frequently Accessed (3) R3 R2 R1 R1


The level of access to the ACM determines how easily the product can be reached by the building occupants which could result in a disturbance that causes fibre release, it
relates purely to access and does not consider product type.


The above is defined by the following:


1. Normally inaccessible or occasionally accessed: The ACM will not be accessed or is unlikely to be disturbed.
2. Periodically accessed: The ACM is likely to be disturbed occasionally.
3. Frequently accessed: The ACM is routinely and easily disturbed.


Lucion Services Ltd Initial Risk Level Assessment
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General Interpretation of Risk Assessment Level


Risk Assessment Level Interpretation of the Recommended Control Action [1]


R1 immediate implementation


R2 as soon as practicable - in interim period material should be regularly inspected and its management planned for


R3 not immediately necessary - material should be regularly inspected and its management planned for


Recommendations
In addition to the risk assessment level assigned to strongly presumed and identified asbestos containing material, a management control action recommendation is also
made. In the case of survey carried our prior to refurbishment or demolition works, the "normal" recommendation will be "remove" as the surveyor assumes that asbestos
removal will take place prior to other works commencing (unless the surveyor has been advised otherwise in advance of the survey).


The current recommendations conventionally made by the surveyor may include the following:


Recommendation Description Notes


Access Restriction Restriction of access to area / location only to personnel wearing
appropriate PPE / RPE.


Suitability of RPE / PPE must be carefully assessed and procedure
invoked to ensure these control measures are adhered to.


Access Prohibition Prohibition of access to area / location to all personnel. Area should be marked clearly as being prohibited to all personnel,
possibly in conjunction with asbestos warning stickers.


1. The risk level assessment is determined on the basis of information (including a subjective 'access' assessment) collated during the course of the survey. The risk
assessment level needs to be reviewed periodically,(normally in line with a frequency defined in an asbestos management plan) to verify its validity and prior to any
refurbishment work within the building/ site. Note: this risk level assessment is outside Lucion's scope of UKAS accreditation.


Lucion Services Ltd Recommendations
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table continued from previous page...


Recommendation Description Notes


Environmental Clean A cleanup of areas following disturbance of asbestos or discovery of
loose asbestos dust/debris/material.


The work is not removal (i.e. requiring physical force) and consists of
vacuuming, wiping, picking up and bagging of debris. The work can
be either licensed or unlicensed depending on the product and
whether exposure is likely to exceed the 4 hour control limit or
sporadic and low intensity limit. The work can be either licensed or
unlicensed depending on the product and whether exposure is likely
to exceed the 4 hour control limit or sporadic and low intensity limit.
For licensed work a 4-stage clearance by a UKAS accredited
laboratory is required, whilst for non-licensed work appropriate air
tests are recommended and as long as any work with insulation or
insulating board materials does not take more than two hours in any
seven day period, and no one person works for more than one hour
in that two hour period.


Material Repair Repair of the material in such a manner as to minimise the release
of asbestos fibre.


Repair of materials is recommended by the Health and Safety
Executive as an alternative to removal, where reasonably safe to so.


Material Encapsulation Encapsulation of the material in a manner that ensures the complete
enclosure of any remaining asbestos fibres.


Encapsulation of materials is a possible alternative to their removal,
where reasonably safe to do so. Works should also be accompanied
by appropriate air test performed by a a UKAS accredited laboratory.


Material Removal


Removal of the material in instances where it is remaining in situ
would lead to a high residual risk level. Or removal may be
necessary to permit work within the location. Removal of materials
may also be carried out on a preventive basis.


Removal works should be carried out in accordance with the
relevant ACOP (approved code of practice), L143


Any recommendations made within this report are made on the basis of findings collated at the time of survey.
Recommendations should undergo careful client evaluation prior to a final management decision being made.
Lucion Services Ltd does not accept any responsibility for any works carried out as a result of recommendations made within this report.


If any remedial works need to be carried out, decide whether or not they need to be carried out by a licenced contractor . If you are unsure about this we can offer advice as
to what you should do. We can assist you in the compilation of a removals specification and supporting documentation.


Lucion Services Ltd Recommendations
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Management Recommendation Detail


Please note, this report is not intended to be used as a bill of quantities for the removal of asbestos containing materials. The designing, planning and costing of
asbestos removal requires an appropriate Technical Specification and Scope of Works. These documents can be prepared by Lucion upon request.


Building Level Location
Item /
Product
Examined


Sample
No. Material Description Fibre


Type
Material
Score Extent Risk Level


Assessment
Initial Control
Recommendation Photograph


Lodge Park
Sports Centre
Corby


0 014/Store cupboard Floor
covering 677221-3 Asbestos-containing floor


tile with bitumen adhesive Chrysotile 3 6 m2 R3 Remove


Lodge Park
Sports Centre
Corby


0 017/Unisex changing
room


Bitumen
adhesive 677221-1 Asbestos-containing


bitumen adhesive Chrysotile 3 4 m2 R3 Remove


Lodge Park
Sports Centre
Corby


1 021/M/F disabled and
baby changing WC


Bitumen
adhesive 677221-2 Asbestos-containing


bitumen adhesive Chrysotile 3 2 m2 R3 Remove
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Areas Excluded & Not Fully Accessed During Survey
Asbestos should be presumed to be present within Locations and Items not accessed until a further assessment can be performed.


Additional surveyor comments.


Building Level Location Item / Product Examined Accessibility Access Comments Photograph


Nothing to report
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Survey Inspection Detail, Sample Test Report and Risk Level Assessment Report
No Asbestos Detected Asbestos Containing Material Removed/Error/Unanalysed


Asbestos should be presumed to be present within Locations and Items not accessed until a further assessment can be performed. Additional surveyor comments.


Building: Lodge Park Sports Centre Corby Level: 0 Location: 001/Reception lobby


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete beneath self leveling
screed


Building: Lodge Park Sports Centre Corby Level: 0 Location: 007/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 007/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete beneath self leveling
screed


Building: Lodge Park Sports Centre Corby Level: 0 Location: 008/Circulation corridor


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete beneath self leveling
screed


Building: Lodge Park Sports Centre Corby Level: 0 Location: 014/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 014/Store cupboard


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Asbestos-containing floor tile
with bitumen adhesive Sample 677221-3 6 m2 1 1 0 Chrysotile 3 2


R3


Building: Lodge Park Sports Centre Corby Level: 0 Location: 017/Unisex changing room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 017/Unisex changing room


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Bitumen adhesive Asbestos-containing bitumen
adhesive Sample 677221-1 4 m2 1 1 0 Chrysotile 3 2


R3


Building: Lodge Park Sports Centre Corby Level: 0 Location: 026/male changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete beneath self leveling
screed
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 026/male changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Building: Lodge Park Sports Centre Corby Level: 0 Location: 027/Female changing room and showers


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete with modern self
leveling screed


Floor covering Modern linoleum


Building: Lodge Park Sports Centre Corby Level: 0 Location: 046/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 0 Location: 046/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Building: Lodge Park Sports Centre Corby Level: 0 Location: 047/Cleaning store


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete


Floor covering Modern linoleum


Building: Lodge Park Sports Centre Corby Level: 1 Location: 021/M/F disabled and baby changing WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor covering Modern linoleum


Floor Concrete
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table continued from previous page...


Building: Lodge Park Sports Centre Corby Level: 1 Location: 021/M/F disabled and baby changing WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Bitumen adhesive Asbestos-containing bitumen
adhesive Sample 677221-2 2 m2 1 1 0 Chrysotile 3 2


R3


Building: Lodge Park Sports Centre Corby Level: 1 Location: 026/Female WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score


Risk Level
Assessment


Floor covering Modern linoleum


Floor Concrete


Building: Lodge Park Sports Centre Corby Level: 1 Location: 027/Male WC


Item / Product Examined Material Description Sampling
Strategy


Sample
No. Extent Product


Score
Material
Condition


Surface
Treatment Fibre Id. Material


Score
Accessibility
Score Risk Level Assessment


Floor Concrete


Floor covering Modern linoleum
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Annotated Plans and Other Additional Documents
The following documents accompany this report and should be regarded as an integral part of this report.


They can be downloaded from https://web.lucion.co.uk/reports/677221/attachments.


• Method Statement [ https://web.lucion.co.uk/print/method_statements/677221?s=97f09b418f3081a4ad0abb731777383a ]
• Risk Assessment [ https://web.lucion.co.uk/print/risk_assessment/677221?s=325ef2cdc34ac41d406fd8902339856c ]
• A4-Plan_677221_Lodge-Park-Sports-Centre.pdf


Additional Advice and Information
As the reader of this report you are recommended to make sure that it meets with your requirements. Publication HSG 264 Asbestos: The survey guide suggests the following:


• Check your report against our quotation or your tender
• Check for any caveats or disclaimers you are unsure of
• Check that the survey is as you requested
• Check you understand the included plans
• Check that we have accessed all the areas and rooms you wanted us to


Lucion Services Ltd Annotated Plans and Other Additional Documents
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Lucion Services Ltd
Registered in England + Wales 6495874


VAT Registration Number 208156326


Asbestos Fibre Identification
Material Test Certificate


Job Ref No: 677221, Account Ref No: 24359, Contract Ref No: 132824


This certificate is for the attention of


Scott Grant
North Northamptonshire Council
North Northamptonshire Council NNC Property Services Sheerness House,
41 Meadow Road, Kettering Northamptonshire NN16 8TL


Site Address Lodge Park Sports Centre, 134 Shetland Way, Corby, NN17 2SG


Sampled Buildings Lodge Park Sports Centre Corby


Analyst(s) Bethany Wilkinson


Analyst signature(s)


Approved signatory Andrew Towns


Approved signature


Approval date Thursday, 22nd May, 2025


Report Rendered on Wed 18 Jun 2025 @ 11:32:27


Analysis method - In-house method TOP01.02.03 in accordance with HSG 248 - Asbestos: The Analysts' Guide
H.S.E. (Second edition) Published 2021.
Where subcontracted laboratories have carried out analysis, this will have been undertaken using the subcontracted laboratories analysis
procedures in line with their accreditation.


Lucion bear no responsibility for sample collection or sample description related information provided by the client.


Where Lucion Services Ltd has not undertaken sampling; any prior sampling activity is beyond the company's
responsibility. Where Lucion Services Ltd has sampled the test material, this has been done in accordance with
in-house method TOP01.02.02. Any opinions and interpretations expressed herein are outside the scope of UKAS
accreditation.


The results quoted in this report relate to:


1. Samples analysed in accordance with methods described above
2. Samples analysed and not necessarily to the material from which the samples were taken
3. The time during which sampling took place and to the conditions prevailing during that time


The samples referred to in this report will be retained for 6 months unless requested otherwise.


Total Samples No Asbestos Detected Asbestos-Containing
Samples Presumed Asbestos Items


3 0 3 0


Head Office
Unit 5 Abbots Park, Preston Brook,
Runcorn, Cheshire WA7 3GH
E: enquiries@lucionservices.com
T: 0345 5040 303


Analysing Laboratory:
Lucion Services Ltd,
7 Halifax Court,
Dunston,
Gateshead,
NE11 9JT







Fibre Identification Analysis Results


Sample
No.


Analysis
Date Building Level Location


Item /
Product
Examined


Material Description Analyst
Comments


Fibre
Identification


677221-1 2025-05-20
Lodge Park
Sports Centre
Corby


0 017/Unisex changing
room


Bitumen
adhesive


Asbestos-containing
bitumen adhesive Chrysotile


677221-2 2025-05-20
Lodge Park
Sports Centre
Corby


1 021/M/F disabled and
baby changing WC


Bitumen
adhesive


Asbestos-containing
bitumen adhesive Chrysotile


677221-3 2025-05-20
Lodge Park
Sports Centre
Corby


0 014/Store cupboard Floor
covering


Asbestos-containing floor
tile with bitumen adhesive


both
elements
positive


Chrysotile


Lucion Services Ltd Fibre Identification Analysis Results
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Site Specific Asbestos Management Plan 


 
This plan forms part of the council’s Health and Safety Management System and should be read 
in conjunction the council’s Health, Safety and Wellbeing Policy and the Asbestos Management 


Procedure. 
 
Key Information: 


Title Asbestos Management Plan 


Site Lodge Park Sports Centre 


Author Paul Simpson (Deputy) 


Approved By  Scott Grant (Local Responsible Person) 


Date of approval 28.02.2025 


Date of review (minimum annually) January 2026 


 
Revision History: 


 


Version Date Summary of changes Officer 


1.0 28.02.2025 First published Paul Simpson & 
Scott Grant 


1.1 14.03.2025 Amendments including 
discrepancy between most recent 
2 surveys 


Scott Grant & 
Paul Simpson 


1.2 01.04.2025 Additional areas added after uplift 
found suspected asbestos 
containing bitumous adhesive. 
Lucion survey areas 007 and 
011. 


Scott Grant 


1.3 16.08.2025 27 floor samples throughout 
building taken in May 2025. 3 
positive for chrysotile = x1 tile 
with adhesive and x2 for bitumen 
adhesive (Lucion report 2025). 


Scott Grant 
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1. Purpose 


 
This plan sets out site specific arrangements required under the Asbestos Management 
Procedure. 
 
All accidental damage of Asbestos Containing Material  must be reported under the Accident and 
Incident Reporting Procedure. 
 
In the event of accidental release of asbestos, contact the Property Helpdesk  
 
Emergency Contact Number: 0300 126 1001 - option 1 
 
See ‘Emergency Procedures for Asbestos Containing Materials (ACM’s) for further information’ 
within this document.  
 
 


Terms: 
ACM’s – Asbestos Containing Materials 
AMP – Asbestos Management Plan 
 
 


 
 


2. Responsibilities 
 
Responsibilities for corporate support and management of properties are outlined within the 
Health, Safety and Wellbeing Policy, apply to this procedure.  
  
For responsibilities relating to the management of asbestos see Asbestos Management Procedure 
 
The Health, Safety and Wellbeing Policy identifies the following roles, within sections 2.1, 2.7 and 
appendix 5:  


• Duty Holders – Corporate Leadership Team 


• Corporate support for management of properties, and the appointed person for 
management of asbestos – Operations Team, Compliance and Maintenance Manager 
• Responsible Person  
• Local Responsible Person (LRP) 
• Deputy Local Responsible Person (DLRP) 


 
A list of Responsible Persons and Local Responsible Persons is available and maintained on the 
Property Safety Teams Channel. 
  
  



https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Accident-and-Incident-Management.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Accident-and-Incident-Management.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/Shared%20Documents/Forms/AllItems.aspx?id=%2Fsites%2FNNC%2DHealthSafety%2FShared%20Documents%2FNNC%20Health%20Safety%20and%20Wellbeing%20Policy%2Epdf&parent=%2Fsites%2FNNC%2DHealthSafety%2FShared%20Documents

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.1%20Local%20Responsible%20Persons%20List%20and%20Guidance?csf=1&web=1&e=DBgc0s
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Specific responsibilities given under this plan:   


 
Note (for clarity, includes corporate responsibilities given under the Asbestos Management 
Procedure) 
 


Task  Corporate Responsible Site Responsibility 


Asbestos Register and Site 
Plans 


Operations Team maintain a 
council wide asbestos 
register. 


Lee Thomson and Paul Simpson - 
Deputy LRP’s maintain printed 
copy of Asbestos Register; forms 
part of the Asbestos Management 
Survey 


Condition Monitoring of 
ACMs 


Operations Team arranges 
periodic surveys, minimum 
annually by competent 
surveyor. 
Property Safety – Site 
Specific 


Lee Thomson and Paul Simpson - 
Deputy LRP’s arrange for local 
periodic monitoring identified, in 
addition to annual survey. 


AMP Operations Team review 
Asbestos Management 
Procedure 


Lee Thomson and Paul Simpson - 
Deputy LRP’s prepare and 
maintains this site-specific AMP 


Management of Asbestos 
service providers e.g. 
ensuring competent 
providers are available 


Operations Team  n/a 


Delivery of ‘site asbestos 
information briefing’ to site 
staff. 


n/a Lee Thomson and Paul Simpson - 
Deputy LRP’s brief line managers 
/ teams where there is a higher 
risk of ACMs being disturbed on 
location and emergency action. 
 
Duty / Line Managers at the site 
induct their respective staff. 


Organising staff training 
 


Asbestos Management 
Procedure – appendix 8 


Operations Team will ensure 
all RPs and LRPs are 
appropriately briefed and 
trained 
 


Duty / Line managers must ensure 
their respective staff receive the 
appropriate training and 
information. 


Management of 
contractors 


Operations Team or Capital 
Team will manage any 
contractor working with 
asbestos containing materials 


Scott Grant and Duty Managers 
will ensure suitably trained 
contractor coordinators are 
nominated to manage other work 
within their capabilities. 
 
Where Duty Managers bring 
contractors on-site, they must 
liaise with Scott Grant / Paul 
Simpson / Lee Thomson prior to 
work starting. 


Collating and storing 
evidence e.g. certificate of 


Operations Team or Capital 
Team will collate relevant 
information. Operations Team 


n/a 



https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.3%20Council%20Wide?csf=1&web=1&e=zKQEgK

https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.3%20Council%20Wide?csf=1&web=1&e=zKQEgK

https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.4%20Site%20Specific?csf=1&web=1&e=KOYcU5

https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.4%20Site%20Specific?csf=1&web=1&e=KOYcU5

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Contractor-Management(1).aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Contractor-Management(1).aspx
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reoccupation, statement of 
cleanliness  


will maintain the electronic 
property safety file. 


Providing asbestos register 
and site plans to 
emergency services 


n/a Scott Grant / Paul Simpson / Lee 
Thomson must ensure a suitable 
system is in place to provide this 
information. 


Resilience testing of the 
asbestos management 
plan 
 


Operations Team will conduct 
spot checks to test LRPs 
know how to respond in the 
event of accidental release. 
 
HSW Team will conduct 
audits in line with an agreed 
audit schedule, this will 
include Operations Teams 
response to an accidental 
release. 


Scott Grant / Paul Simpson should 
ensure compliance through spot 
checks of contractors and Council 
personnel working near ACMs on-
site. 
 
All staff are empowered to 
challenge any unsafe practices. 


  
3. Asbestos Management Control Arrangements 


 


Asbestos Condition Monitoring: 


In addition to the annual re-inspection by a Competent Surveyor, list any additional checks required 
to ensure asbestos containing materials have not become damaged: 
 


 Yes No 


No additional checks required  x 


 


Location  Frequency of Check Responsible 


   


 


Access Controlled Areas: 


Identify areas where access is restricted and any controls required when working in these areas 
 
Note: refer to asbestos survey recommendations. 


 Yes No 


Access Controlled Areas x  


 


Location  Controls Required 


Locations 001 and 002 (Lucion 
Report 2025). Loft area on 
roof.  


Access only granted to 
contractors that have 
signed our asbestos sign 
in sheet. This includes 
but is not limited to lift 
maintenance engineers, 
roofing contractors, water 
inspection contractors. 
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Controls for planned maintenance or other work on the building 


All maintenance tasks on ACMs must be arranged by the Operations Team, who will appoint a 
suitable contractor. Work will be carried out in accordance with the following procedures: 
 


• Asbestos Management Procedure 


• Contractor Management Procedure 


• Permit to Work Procedure 
 


Labelling of ACMs (optional) 


ACMs can be labelled clearly with the asbestos warning sign or some other warning system (for 
example colour coding) can be used 
 


Labelling is not mandatory and may not be appropriate in some settings and should not be relied on 
as a standalone control measure 
 


 Yes No 


Is labelling required  x 


 


Location of labelling and type 


 


 


Action plan for ACM removal, remediation or ongoing management 


Action planning must be discussed and agreed between the Operations Team and the 
Responsible Person / Local Responsible Person. 


When deciding on actions and priorities for ACMs in the asbestos register, take the following 
points into account: 


 


• ACMs which have a high potential to release fibres, for example with material assess-


ment scores above 10, must be prioritised for immediate action 


• ACMs in good condition, but with a high potential for disturbance either during nor-


mal occupancy or foreseeable maintenance, should be protected or removed 


• ACMs likely to be disturbed by any major planned refurbishment works must be re-


moved unless work can be designed to avoid the ACMs 


• some ACMs may require more frequent condition checks to inform long-term management actions 


• some locations may be subject to activity changes and will require a review of the actions 


and priorities 


• if further information becomes available through surveys or condition checks, include 


their impact and prioritise these in the action plan 
 


There is further guidance on management options at www.hse.gov.uk/pubns/books/hsg227.htm 


This includes decision flowcharts to help you decide on the appropriate management options 


Several actions over the ACM’s lifespan are likely and, depending on the risk assessment, these 
may be immediate, or in the medium or long term 


 


Update the register as ACM works are completed and evidence recorded, for example a certifi-
cate of reoccupation 



https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Contractor-Management(1).aspx

https://nnugov.sharepoint.com/:u:/r/sites/NNC-HealthSafety/SitePages/Permit-To-Work(1).aspx?csf=1&web=1&e=vaoUhj

https://www.hse.gov.uk/pubns/books/hsg227.htm
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Record details of decisions on prioritisation and actions relating to any future for building use or 
planned works: 


 
No planned works currently. 
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Asbestos Communication Plan 


 


Everyone who needs to know about the ACMs at the site, for example maintenance workers, con-
tractors and occupants, should be provided with information in sufficient detail 


 


This should include the location of ACMs and relevant arrangements set out in this management 
plan. 
  
A communication plan can be helpful and could include: 


• the strategy for sharing information about the location of ACMs on site 


• how the asbestos register is maintained as a ‘live’ current document 


• where information is kept 


• how to access that information 
what to do in the event of an accidental disturbance including emergency contacts 
 
 


Designated Person or People Type of Information Method of 
Communication and who 
is responsible. 


Site Staff Knowledge of ACMs in 
their work areas where 
there is higher risk of 
disturbance, instruction 
not to disturb and how to 
report incidents. 


Site Induction – Line & 
Duty Managers / Deputy 
LRP. 


External Contractors Asbestos register, site 
plans and incident 
procedure 


Procurement stage, 
contractor induction and 
Authorisation to Work 
(ATW) – Nominated and 
trained Contractor 
Coordinators / contractor 
manager 
 


In-house maintenance and 
cleaning staff 


Asbestos register, site 
plan and asbestos 
management plan 


Risk Assessments, 
SSOW, role specific 
training – Line / Duty 
Managers 


 
Asbestos Information is kept in the following locations: 
 


Information Location 
Asbestos Management Plan - Electronic Version  
Contact Operations Team for Access. 


MS Teams – Property Safety - 
0.4 Site Specific 


Asbestos Survey and Register – Electronic Version 
Uploaded by Operations Team 
Asbestos Management Plan – Printed Copy Duty Manager Office at Lodge 


Park Sports Centre. Asbestos Survey and Register – Printed Copy 


 
  



https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.4%20Site%20Specific?csf=1&web=1&e=xC4c57
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Arrangements for Asbestos Training 


 
Consider the requirements of Asbestos Management Procedure – appendix 8, and determine 
training and information requirements. 
 


 Yes No 


Is additional training required 
other than what is determined 
in the procedure? 


 x 


 
 
Responsible People and Local Responsible Persons training matrix is located on the Property 
Safety Teams Channel - 0.1 Local Responsible Persons List and Guidance. 
 
 


People Training Need Date Training Completed 


Scott Grant iLearn Asbestos 
Awareness. 


15th July 2024 


Paul Simpson iLearn Asbestos 
Awareness. 


29th January 2025 


Lee Thomson iLearn Asbestos 
Awareness. 


8th February 2025 


Cameron Ash iLearn Asbestos 
Awareness. 


4th March 2025 


Harry Roberts iLearn Asbestos 
Awareness. 


7th February 2025 


 
Note: Line Managers are responsible for ensuring that training has been delivered and recorded for 
their respective team members, therefore, use of the above table is optional. Where the above table 
is not used, provide details of location of relevant training below. 
 
 


Emergency procedures for Asbestos Containing Materials (ACM’s) 


 
Unexpected discovery of asbestos 
Always consult the asbestos survey and asbestos management plan before undertaking any work 
on the building fabric – do not work on any ACMs.  If during your work, you unexpectedly discover 
materials which you believe could be an ACM stop work immediately.  
  
If the suspected ACM has not been damaged or disturbed and is in good condition put up a warning 
sign and ensure nobody enters the area. Report the problem to the Property Helpdesk and the Local 
Responsible Person and they will need to arrange for a competent contractor to survey the material 
and take samples for analysis at a UKAS accredited laboratory to confirm whether it is an ACM and 
how it should be managed. 
 
If the material is in a poor condition or if you have damaged or disturbed the potential ACM in any 
way then follow the guidance on accidental release of asbestos. If in doubt assume that asbestos 
may have been released and follow the guidance on the accidental release of asbestos 
 



https://nnugov.sharepoint.com/sites/NNC-HealthSafety/SitePages/Abestos.aspx

https://nnugov.sharepoint.com/:f:/r/sites/NNC-HSWProperties/Shared%20Documents/General/0.1%20Local%20Responsible%20Persons%20List%20and%20Guidance?csf=1&web=1&e=Nge6KV
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Accidental release of asbestos 
If you accidentally disturb and release asbestos, it must be dealt with quickly and appropriately: 


• Stop activity or work immediately 


• Keep people away from the area 


• Lock off the affected area and keep it under strict control 


• Put up warning signs to keep people out of the area 


• Ring the Property Helpdesk immediately – 0300 126 1001 option 1 


• Undertake emergency decontamination of any people affected as below 


• Operations will arrange for competent person to attend site and take corrective action. 


• Operations will advise when the room / location is safe to access. 


Emergency Decontamination 
If dust or debris gets onto your clothing, wipe down clothing with damp rags, remove the outer 
clothing and place items in a sealed bag. Seal the bag, then bag again. Place used damp rags in 
sealed bag and bag again. 
Using warm water and soap, wash all exposed skin in a sink and wash out sink and area. 
If the test sample confirms the material contains asbestos, arrange for removed clothing and rags 
to be disposed of as contaminated asbestos waste. This must be via a licensed waste carrier and 
go to a licensed asbestos waste disposal point. 
 
Ensure that an incident report form is completed on Be Online, but also alert the Local Responsible 
Person and Responsible Person. 


 


Review and update 
 


As a minimum, review this asbestos management plan, including register and site plans, every 
12 months. It should also be reviewed if there is reason to believe that circumstances have 
changed, for example: 


 


• changes to organisation or personnel 


• change of use of building 


• work being carried out 


• ACMs removed or repaired 
 
Note: the asbestos register should be updated at any time following any action on, or deterioration 
of, an ACM 


 


Update the plan, including register and site plans, accordingly 
 


See front page for review date. 
  



file:///C:/Users/0.4%20Site%20Specific/East%20Northants%20House%20(Cedar%20Drive)/Abestos/•%09report%20and%20record%20the%20event%20on%20the%20Accident%20and%20Incident%20Reporting%20Database
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Asbestos Monitoring Record 


Complete if identified in section 3 – asbestos conditioning monitoring 


• or    X   relevant month and record issues on table below. 


• Any damaged ACMs must be reported by emailing PSHelpdesk.NCC@northnorth-
ants.gov.uk. Include an image of the damage in the email. 


• In the event of an emergency, refer to emergency procedures


• Ref should be used from Asbestos Survey


 
Ref Location  Frequency J F M A M J J A S O N D 


0.1 1st floor meeting room - artex 6 months       X      


015 Location 015: Cupboard across 
from switch room next to 
Disabled Toilet (currently vending 
store cupboard). Floor covering – 
asbestos containing bitumen 
adhesive. LUCION REPORT 
DECEMBER 2024 


Annually as 
part of 
asbestos 
survey 


            


024 Location 024: Circulation corridor 
(1st floor - Above ceiling tiles 
outside Sports Centre Manager 
office – Lining to the interior of foam 
pipe insulation. LUCION REPORT 
DECEMBER 2024 


Annually as 
part of 
asbestos 
survey 


            


001 Location 001: Flashguard to fuse 
within MEM panel. (In roof loft 
near water tank) LUCION REPORT 
DECEMBER 2024 


Annually as 
part of 
asbestos 
survey 


            


002 Location 002: Brake linings within 
lift motor gear (In lift motor room 
in roof loft) LUCION REPORT 
DECEMBER 2024 


Annually as 
part of 
asbestos 
survey 


            


999 Location 999 (external): Soffit and 
Fascia – asbestos containing 
insulating board around the side 
at the top of the building. LUCION 
REPORT DECEMBER 2024 


Annually as 
part of 
asbestos 
survey 


            


011 Location 011 (from Lucion Report) – 
Black bitumous adhesive may 
contain asbestos found all 
throughout the corridor from 
main hall doors all the way to old 
exterior wall outside health check 
room.  Now under new latex and 
security vinyl flooring installed in 
March 2025. NEEDS ADDING TO 
FUTURE SURVEYS 


Annually as 
part of 
asbestos 
survey 


           


007 Location 007 (from Lucion Report) – 
As black bitumous adhesive may 
contain asbestos found all 
throughout the corridor in 
location 011, it is suspected in 
this area too. This is main 
entrance corridor outside staff 
room. Now under new latex and 
security vinyl flooring installed in 
March 2025. 
NEEDS ADDING TO FUTURE 
SURVEYS  


Annually as 
part of 
asbestos 
survey 


           
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008 Location 008 (from Lucion Report) – 
As black bitumous adhesive may 
contain asbestos found all 
throughout the corridor in 
location 011, it is suspected in 
this area too. This is under the 
floor at the bottom of the main 
stairs. Now under new latex and 
security vinyl flooring installed in 
March 2025. 
NEEDS ADDING TO FUTURE 
SURVEYS 


Annually as 
part of 
asbestos 
survey 


           


017 Location 017 – Unisex Changing 
Room – Chrysotile bitumen 
adhesive confirmed under floor. 
NEEDS ADDING TO FUTURE 
SURVEYS Confirmed in May 2025 
Lucion Demolition survey. 


Annually as 
part of 
asbestos 
survey 


           


014 Equipment Store in Main Hall – 
(Chrysotile floor tiles under floor 
with bitumen adhesive). NEEDS 
ADDING TO FUTURE SURVEYS 
Confirmed in May 2025 Lucion 
Demolition survey. 


Annually as 
part of 
asbestos 
survey 


           


021 Location 021: Disabled toilet 
upstairs has chrysotile bitumen 
adhesive under the floor. NEEDS 
ADDING TO FUTURE SURVEYS 
Confirmed in May 2025 Lucion 
Demolition survey.  


Annually as 
part of 
asbestos 
survey 


           


G.12 Switch Room (Ground Floor by 
Main Hall) – Brown floor tiles and 
adhesive (beneath screed) NNC 
REPORT APRIL 2023 


Annually as 
part of 
asbestos 
survey 


            


G.19 Equipment Store in Practice Hall – 
(cupboard nearest the divider 
between main hall and practice 
hall. - Bitumen adhesive to floor) 
NNC REPORT APRIL 2023 


Annually as 
part of 
asbestos 
survey 


            


G.22 Equipment Store in Practice Hall – 
(central cupboard as you walk in 
on the right). - Bitumen adhesive to 
floor) NNC REPORT APRIL 2023 


Annually as 
part of 
asbestos 
survey 


            


 
Ref Issue  Action Owner Completion Date 


0.1 Slight cracking in artex Raise helpdesk query  AN Other 10/07/25 


0.2 Conflicting asbestos reports from 
Lucion 2024 and NNC April 2023. 
Work required to amalgamate 
reports. Raised February 2025. 


Raised with Baz Kalsi 
for Lucion to reinspect 
/ update report.  


Baz Kalsi -  
Compliance and 
Maintenance 
Manager at NNC 


 


0.3 Locations 011, 007 and 008 on 
Lucion reports need adding to future 
surveys as there is suspected 
asbestos containing black bitumous 
adhesive found under existing 
security vinyl and latex in location 
011, so likely to be in 007 and 008. 


Informed Baz Kalsi for 
future planned works 
and to be updated on 
to future surveys.   


Baz Kalsi -  
Compliance and 
Maintenance 
Manager at NNC 


 


0.4 Floor sampling taken in 27 locations. 
3 locations found to contain 
Chrysotile adhesive and 1 tile with 
adhesive. Locations above. 


Informed Baz Kalsi for 
advice to secure these 
areas due to sampling 


Baz Kalsi -  
Compliance and 
Maintenance 
Manager at NNC 
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disturbances on 
16/08/2025. 
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Asbestos Register Acknowledgement Record 


 


Date Name Company Have you 
read and un-
derstood the 
report 


Will asbestos be 
disturbed or is there 
a chance that as-
bestos could be 
disturbed during 
this work 


Signed 
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Asbestos Survey (includes register) 


 


 


Print copy and add to file. 
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Current Facilities - Photographs  


2.1 First Floor Toilets 


Female Toilets 


 


 


 


 


 


 


 


Male Toilets 


 


 


 


 


 


 


 


 


Disabled Toilet 


 


 


 


 


 


 


 


 


 


  


 


 


 
 


 


 


 


 


  







2.2 Ground Floor Showers 


Male 


 


 


 


 


 


 


 


 


 


 


Female Showers (plus toilet area) 


 


 


 


 


 


 


 


 


2.3 Toilet and Shower (Changing Places): Currently 2 separate rooms 
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Minor Works Building Contract (MW) 
 
Appropriate:  
 
• where the work involved is simple in character;  
 
• where the work is designed by or on behalf of the Employer;  
 
• where the Employer is to provide drawings and/or a specification and/or work schedules to define adequately the 


quantity and quality of the work; and 
 
• where an Architect/Contract Administrator is to administer the conditions. 
 
Can be used: 
 
• by both private and local authority employers.  
 
Not suitable: 
 
• where bills of quantities are required;  
 
• where provisions are required to govern work carried out by named specialists;  
 
• where detailed control procedures are needed including (but not limited to) detailed provisions governing extensions 


of time and loss and expense;  
 
• where the Contractor is to design discrete part(s) of the works, even though all the other criteria are met – consider 


using the Minor Works Building Contract with contractor’s design (MWD). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Published May 2024 by Thomson Reuters (Professional) UK Limited, trading as  
Sweet & Maxwell, Registered in England & Wales. Company number 1679046.  
Registered office 5 Canada Square, Canary Wharf, London E14 5AQ. 
 
For details of 2024 Edition changes, see the Guidance Notes and the Tracked Change Document. 
 
 
 
 
 
 
 
 
 
 
All rights reserved. No part of this publication may be reproduced, stored in a retrieval system, or transmitted, in any form 
or by any means, electronic, mechanical, photocopying, recording or otherwise, except in accordance with the provisions 
of the Copyright, Designs and Patents Act 1988, without the prior written permission of the publisher. Thomson Reuters 
and the Thomson Reuters Logo are trademarks of Thomson Reuters. Sweet & Maxwell ® is a registered trademark of 
Thomson Reuters (Professional) UK Limited. 
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Agreement 
 
   


 
This Agreement  
 
is made the _________________________ 20 _________  
 
 
 


Between 
 


  


  The Employer ______________________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
______________________________________________ (Company No. __________________)[1] 
 
 
of/whose registered office is at _____________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
 


And 
 


  


  The Contractor _____________________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
______________________________________________ (Company No. __________________)[1] 
 
 
of/whose registered office is at _____________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
______________________________________________________________________________ 
 
 
 


  


__________________________________________________________________________________________________ 
 


[1] Where the Employer or Contractor is neither a company incorporated under the Companies Acts nor a company registered 
under the laws of another country, delete the references to Company number and registered office. In the case of a company 
incorporated outside England and Wales, particulars of its place of incorporation should be inserted immediately before its 
Company number.  
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 Whereas 


 
 
First  
  
 the Employer wishes to have the following work carried out[2]:  


 
_______________________________________________________________________________ 
 
_______________________________________________________________________________ 
 
at _____________________________________________________________________________ 
 
____________________________________________________________________ (‘the Works’) 
under the direction of the Architect/Contract Administrator referred to in Article 4; 


 
 
Second  
  
 the Employer has had the following documents prepared which show and describe the work to be 


done: 
 
  the drawings numbered/listed in ______________________ (‘the Contract Drawings’)[3][4] 


 
a Specification (‘the Contract Specification’)[3] 
 
Work Schedules[3] 


 
 which for identification have been signed or initialled by or on behalf of each Party; those documents 


together with this Agreement, the Conditions and, if applicable, a Schedule of Rates as referred to in 
the Third Recital (collectively ‘the Contract Documents’)[5] are annexed to this Agreement[6]; 


 
 
Third  
  
 the Contractor has supplied the Employer with a copy of the priced Contract Specification or Work 


Schedules or with a Schedule of Rates[3]; 
 
 
Fourth  
  
 for the purposes of the Construction Industry Scheme (CIS) under the Finance Act 2004, the status 


of the Employer is, as at the Base Date, that stated in the Contract Particulars; 
 


__________________________________________________________________________________________________ 
 


[2] State nature and location of intended works. 
 


[3] Delete as appropriate. 
 


[4] State the identifying numbers of the Contract Drawings or identify the schedule of drawings or other document listing them. 
 


[5] It is envisaged that in those cases where there is an applicable BIM or other communications protocol this will be included within 
one of the Contract Documents identified in the Second Recital. 


 
[6] Where a Contract Document has been priced by the Contractor it is that version of the document that should be annexed.  


 


 Recitals  
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Fifth  
  
 for the purposes of the Construction (Design and Management) Regulations 2015 (the ‘CDM 


Regulations’) the status of the project that comprises or includes the Works is stated in the Contract 
Particulars; 


 
 
Sixth  
  
 where so stated in the Contract Particulars, this Contract is supplemented by the Framework 


Agreement identified in those particulars; 
 
 
Seventh  
  
 whether any of Supplemental Provisions 1 to 3 apply is stated in the Contract Particulars; 
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 Now it is hereby agreed as follows 


 
 
Article 1 Contractor’s obligations 
  
 The Contractor shall carry out and complete the Works in accordance with the Contract Documents. 


 
 
Article 2 Contract Sum 
  
 The Employer will pay the Contractor at the times and in the manner specified in the Conditions the 


VAT-exclusive sum of 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
____________________________________ (£ ______________________ ) (‘the Contract Sum’)  
 
or such other sum as becomes payable under this Contract. 


 
 
Article 3 Collaborative working 
  
 The Parties shall work with each other and with other project team members in a co-operative and 


collaborative manner, in good faith and in a spirit of trust and respect. To that end, each shall support 
collaborative behaviour and address behaviour which is not collaborative. 


 
 
Article 4 Architect/Contract Administrator 
  
 For the purposes of this Contract the Architect/Contract Administrator[7] is 


 
______________________________________________________________________________ 
 
of ____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
or, if it ceases to be the Architect/Contract Administrator, such other person as the Employer 
nominates (such nomination to be made within 14 days of the cessation). No replacement appointee 
as Architect and/or Contract Administrator shall be entitled to disregard or overrule any certificate, 
opinion, decision, approval or instruction given by any predecessor in that post, save to the extent 
that that predecessor if still in the post would then have had power under this Contract to do so. 


 


__________________________________________________________________________________________________ 
 


[7] Unless the person appointed by or under Article 4 is entitled to use the title ‘Architect’ under the Architects Act 1997, the term 
‘Architect’ shall so long as that person holds that post be deemed deleted throughout this Contract. Any appointee as Contract 
Administrator should be suitably experienced for the role. Irrespective of experience or qualifications, the Employer should not 
at any time appoint itself to the role without the Contractor’s prior agreement. 


 


 Articles  
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Article 5 CDM Regulations – Principal Designer and Principal Contractor  
  
 For the purposes of the CDM Regulations: 


 
the Principal Designer is the Architect/Contract Administrator 
 
(or)[8] _________________________________________________________________________ 
 
of ____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
or such replacement as the Employer at any time appoints to fulfil that role;  
 
the Principal Contractor is the Contractor 
 
(or)[8] _________________________________________________________________________ 
 
of ____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
or such replacement as the Employer at any time appoints to fulfil that role. 


 
 
Article 6 Building Regulations – Principal Designer and Principal Contractor  
  
 For the purposes of the Building Regulations (where applicable): 


 
the Principal Designer is the Architect/Contract Administrator 
 
(or)[8] _________________________________________________________________________ 
 
of ____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
or such replacement as the Employer at any time appoints to fulfil that role;  
 
the Principal Contractor is the Contractor 
 
(or)[8] _________________________________________________________________________ 
 
of ____________________________________________________________________________ 
 
______________________________________________________________________________ 
 
or such replacement as the Employer at any time appoints to fulfil that role.  


 
 
Article 7 Adjudication 
  
 If any dispute or difference arises under this Contract either Party may refer it to adjudication in 


accordance with clause 7.3.[9] 


__________________________________________________________________________________________________ 
 


[8] Insert the name of the Principal Designer if the Architect/Contract Administrator is not to fulfil the role and that of the Principal 
Contractor if it is to be a person other than the Contractor. 
Under the CDM Regulations, regardless of whether or not a project is notifiable, and (where applicable) Part 2A of the Building 
Regulations there is a requirement to appoint a principal designer and a principal contractor in all cases where there is more 
than one contractor, or if it is reasonably foreseeable that more than one contractor will be working on a project at any time. For 
these purposes, the term ‘contractor’ is broadly defined by the regulations which treat the Contractor’s sub-contractors as 
separate contractors.  
As to these statutory appointments generally, see the Guidance Notes. 


 
[9] As to adjudication in cases where the Employer is a residential occupier within the meaning of section 106 of the Housing Grants, 


Construction and Regeneration Act 1996, see the Guidance Notes. 
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Article 8 Arbitration 
  
 Where Article 8 applies[10], then, subject to Article 7 and the exceptions set out below, any dispute or 


difference between the Parties of any kind whatsoever arising out of or in connection with this 
Contract shall be referred to arbitration in accordance with Schedule 1 and the JCT 2024 edition of 
the Construction Industry Model Arbitration Rules (CIMAR)[11]. The exceptions to this Article 8 are:  
 
• any disputes or differences arising under or in respect of the Construction Industry Scheme or 


VAT, to the extent that legislation provides another method of resolving such disputes or 
differences; and 


 
• any disputes or differences in connection with the enforcement of any decision of an Adjudicator.  


 
 
Article 9 Legal proceedings[10] 
  
 Subject to Article 7 and (where it applies) to Article 8, the English courts shall have jurisdiction over 


any dispute or difference between the Parties which arises out of or in connection with this Contract. 
 
  


__________________________________________________________________________________________________ 
 


[10] If it is intended, subject to the right of adjudication and exceptions stated in Article 8, that disputes or differences should be 
determined by arbitration and not by legal proceedings, the Contract Particulars must state that the arbitration provisions of 
Article 8 and Schedule 1 apply and the words “do not apply” must be deleted. If the Parties wish any dispute or difference to be 
determined by the courts of another jurisdiction the appropriate amendment should be made to Article 9 (see also clause 1.8).  


 
[11] See the Guidance Notes.  
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 Note: An asterisk * indicates text that is to be deleted as appropriate. 


 
 
Fourth Recital and the JCT Fluctuations Option (paragraphs 1.1, 1.2, 1.5, 1.6, 2.1 and 2.2) 
 
Base Date 


 
  ______________________________________________________________________________ 


 
 
Fourth Recital and clause 4.2 
 
Construction Industry Scheme (CIS) 


 
  Employer at the Base Date 
 * 


 
is a ‘contractor’/is not a ‘contractor’ 
for the purposes of the CIS 


 
 
Fifth Recital 
 
CDM Regulations[12] 


 
  the project  
 * is/is not notifiable 


 
 
Sixth Recital  
 
Framework Agreement (if applicable)  
(State date, title and parties.) 


 
  ______________________________________________________________________________ 


 
______________________________________________________________________________ 


 
 
Seventh Recital and Schedule 2 
 
Supplemental Provisions[13] 
(Where neither entry against one of Supplemental Provisions 1 to 3 below is deleted, that Supplemental Provision applies.) 


 
  Supplemental Provision 1: Health and safety 
 * applies/does not apply 
   
  Supplemental Provision 2: Cost savings and value improvements 
 * applies/does not apply 


 
  Supplemental Provision 3: Performance Indicators and monitoring 
 * applies/does not apply 


 


__________________________________________________________________________________________________ 
 


[12] Under the CDM Regulations a project is notifiable if the construction work on a construction site is scheduled either to last longer 
than 30 working days and have more than 20 workers working simultaneously at any point in the project or to exceed 500 person 
days.  


 
[13] Supplemental Provision 4 (Transparency) applies only where the Employer is a Local or Public Authority or other body to which 


the Freedom of Information Act 2000 applies; Supplemental Provision 5 (The Public Contracts Regulations 2015) applies only 
where the Employer is a Local or Public Authority and this Contract is subject to the PC Regulations. 


 


 Contract Particulars 
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Article 8 
 
Arbitration  
(If neither entry is deleted, Article 8 and Schedule 1 do not apply. If disputes and differences are to be determined by arbitration 
and not by legal proceedings, it must be stated that Article 8 and Schedule 1 apply.)[14] 


 
  Article 8 and Schedule 1 (Arbitration) 
 * apply/do not apply 


 
 
1.6.2  
 
Addresses for service of notices by the Parties  
(If a Party’s address is not stated, it shall, subject to clause 1.6.2, be that shown at the commencement of the Agreement.) 


 
 Employer 


 
 ______________________________________________________________________________ 


  
 Contractor 


 
 ______________________________________________________________________________ 


 
The respective email addresses for the Parties are  


 
 Employer’s email  


 
 ______________________________________________________________________________ 
  
 Contractor’s email  


 
 ______________________________________________________________________________ 
  
 or, subject to clause 1.6.2, such other email address as each Party may notify to the other from time 


to time 
 
 
2.2 
 
Works commencement date 


 
  ______________________________________________________________________________ 


 
Date for Completion 


 
  ______________________________________________________________________________ 
  or such later date for completion as is fixed under clause 2.7 


 
 
2.8  
 
Liquidated damages 


 
  at the rate of 


 
  £ ___________________________________________ per _____________________________[15] 


 


__________________________________________________________________________________________________ 
 


[14] On factors to be taken into account by the Parties in considering whether disputes are to be determined by arbitration or by legal 
proceedings, see the Guidance Notes. See also footnote [10].  


 
[15] Insert ‘day’, ‘week’ or other period. 
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2.10 
 
Rectification Period  
(The period is 3 months unless a different period is stated.) 


 
  ______________________________________________________________________ months[16] 


from the date of practical completion 
 
 
4.3 
 
Interim payments – Interim Valuation Dates[17] 
(Unless otherwise stated, the first Interim Valuation Date is one month after the Works commencement date specified in these 
Particulars (against the reference to clause 2.2) and thereafter at monthly intervals.) 


 
  The first Interim Valuation Date is 


 
  ______________________________________________________________________________ 
  and thereafter at intervals of 


 
  ______________________________________________________________________________ 


 
 
4.4 
 
Payments due prior to practical completion – percentage of the total value of work etc. 
(The percentage is 95 per cent unless a different rate is stated.) 


 
  ______________________________________________________________________ per cent[16] 


 
Payments becoming due on or after practical completion – percentage of the total amount to be paid to the Contractor 
(The percentage is 97½ per cent unless a different rate is stated.) 


 
  ______________________________________________________________________ per cent[16] 


 
 
4.4 and 4.9 
 
Fluctuations provision[18]  
(Unless another provision or entry is selected, the JCT Fluctuations Option applies. References in this Contract to the JCT 
Fluctuations Option (or any provision as set out in such Option) are references to the JCT 2024 edition of that Option.) 


 
 * 


* 
* 


JCT Fluctuations Option (Contribution, levy and tax changes) applies  
no fluctuations provision applies 
the following fluctuations provision applies 
 


  ______________________________________________________________________________ 
 
Percentage addition for the JCT Fluctuations Option (paragraph 13) (if applicable) 


 
  _______________________________________________________________________ per cent 


 


__________________________________________________________________________________________________ 
 


[16] An insertion is needed here only if the default position is not to apply. If no retention is required, insert ‘100’ in the percentage 
entries for clause 4.4. 


 
[17] The first Interim Valuation Date should not be more than one month after the Works commencement date and the intervals 


between Interim Valuation Dates should not be more than one month.  
 


[18] Unless the fluctuations provision is to be the JCT Fluctuations Option, delete all but one of the asterisked choices. The printed 
text of the JCT Fluctuations Option is no longer included in JCT contract documents but continues to be available on the JCT 
website www.jctltd.co.uk. If an alternative fluctuation is to be used, the document(s) in which it is contained should be identified 
here. 
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4.9.1 
 
Supply of documentation for computation of amount to be finally certified 
(The period is 3 months unless a different period is stated.) 


 
  ______________________________________________________________________ months[16] 


from the date of practical completion 
 
 
5.3 
 
Contractor’s Public Liability insurance: injury to persons or property – the required level of cover is not less than 


 
  £ _____________________________________________________________________________ 
  for any one occurrence or series of occurrences arising out of one event 


 
 
5.4, 5.5 and 5.6 
 
Insurance of the Works etc. – alternative provisions[19] 


 
 * 


* 
* 


Clause 5.4 (Works insurance by Contractor in Joint Names) applies 
Clause 5.5 (Works and existing structures insurance by Employer in Joint Names) applies 
Clause 5.6 (Works and existing structures insurance by other means) applies 


 
 
5.4 and 5.5 
 
Percentage to cover professional fees 
(If no other percentage is stated, it shall be 15 per cent.) 


 
  _______________________________________________________________________ per cent 


 
 
5.6 
 
Insurance arrangements – details of the required policy or policies 


 
  are set out in the following document(s) 


 
  ______________________________________________________________________________ 


 
______________________________________________________________________________ 


 


__________________________________________________________________________________________________ 
 


[19] As to choice of applicable insurance provisions, see the Guidance Notes. 
Where there are existing structures, it is vital that any prospective Employer – in particular any Employer which is a 
tenant or a domestic homeowner – which is not familiar with clause 5.5 and the possible solutions under clause 5.6, or 
an appropriate member of the Employer’s professional team, should consult the Employer’s insurance advisers prior 
to the tender stage. Any Employer which is a tenant should also consult its insuring landlord prior to that stage.  
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6.2.3.2  
 
Service of notices by email 
(If neither entry is deleted or an email address for each Party is not specified, clause 6.2.3.2 shall not apply.) 


 
  Clause 6.2.3.2 
 * applies/does not apply 


 
 Employer’s email  


 
 ______________________________________________________________________________ 
  
 Contractor’s email  


 
 ______________________________________________________________________________ 


 
 
7.1 
 
Notification and negotiation of disputes 


 
  The respective nominees of the Parties are 


 
  Employer’s nominee 


 
  ______________________________________________________________________________ 
   


Contractor’s nominee 
 


  ______________________________________________________________________________ 
   


or such replacement as each Party may notify to the other from time to time 
 
 
7.3 
 
Adjudication[20]  


 
  The Adjudicator is _______________________________________________________________ 


 
Nominating body – where no Adjudicator is named or where the named Adjudicator is unwilling or unable to act (whenever that 
is established) the nominating body is  
(Delete all but one of the asterisked choices. If the body is to be other than one of those listed, insert the name here.) 
(If a body has not been selected from those listed below or another body chosen and inserted, the nominating body shall be one 
of the bodies listed below selected by the Party requiring the reference to adjudication.) 


 
 * 


* 
* 
* 
 


* 


Royal Institute of British Architects 
The Royal Institution of Chartered Surveyors 
constructionadjudicators.com[21] 
Chartered Institute of Arbitrators 
 
______________________________________________________________________________ 


 


__________________________________________________________________________________________________ 
 


[20] The Parties should either name the Adjudicator and select the nominating body or, alternatively, select only the nominating body. 
The Adjudication Agreement (Adj) and the Adjudication Agreement (Named Adjudicator) (Adj/N) have been prepared by JCT for 
use when appointing an Adjudicator. 


 
[21] constructionadjudicators.com is a trading name of Contractors Legal Grp Ltd. 
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Schedule 1 (paragraph 2.1) 
 
Arbitration[22]: appointor of Arbitrator (and of any replacement) – the appointor is  
(Delete all but one of the asterisked choices. If the body is to be other than one of those listed, insert the name here.)  
(If no body is selected from those listed below or another body chosen and inserted, the appointor shall be the President or a 
Vice-President of the body listed below selected by the Party serving the first notice of arbitration under paragraph 2 of Schedule 
1. For any subsequently served notice of arbitration from any Party under paragraph 2 of Schedule 1, the appointor shall be the 
President or a Vice-President of the same body that was selected for the first notice of arbitration.) 


 
  President or a Vice-President: 
 * 


* 
* 
 


* 


Royal Institute of British Architects 
The Royal Institution of Chartered Surveyors 
Chartered Institute of Arbitrators 
 
______________________________________________________________________________ 


 
  


__________________________________________________________________________________________________ 
 


[22] This only applies where the Contract Particulars state (against the reference to Article 8) that Article 8 and Schedule 1 
(Arbitration) apply. 
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__________________________________________________________________________________________________ 
 


[23] See Statement of Law paragraph (1) at page 2 of the report. The full text of the report is available at 
www.lawcom.gov.uk/project/electronic-execution-of-documents. 


 


 Attestation 


 Note on Execution 


  This Agreement should be executed by both the Employer and the Contractor either under hand or 
as a deed. As to the main factor relevant to that choice, see the Guidance Notes. 
 
Execution under hand 
 
If this Agreement is to be executed under hand, use the form set out on the following page. Each 
Party or its authorised representative should sign where indicated in the presence of a witness who 
should then sign and set out their name and address. 
 
Execution as a Deed 
 
If this Agreement is to be executed as a deed, each Party should use the relevant form marked 
‘Execution as a Deed’ in accordance with the notes provided. 
 
Other forms of Attestation  
 
In cases where the forms of attestation set out are not appropriate, e.g. in the case of certain housing 
associations and partnerships or if a Party wishes an attorney to execute this Agreement on its behalf, 
the appropriate form(s) may be inserted in the vacant space opposite and/or below. 
 
Electronic execution 
 
In 2019, the Law Commission published a report on “Electronic execution of documents” to assist in 
clarifying the legal status of electronic signatures. It reached the general conclusion that: “An 
electronic signature is capable in law of being used to validly execute a document (including a deed) 
provided that (i) the person signing the document intends to authenticate the document and (ii) any 
formalities relating to execution of that document are satisfied.”[ 23 ] The practice of electronic 
execution has been growing in recent years and JCT understands that this is now commonplace. E-
signature platforms are understood to be widely available, but JCT does not endorse any particular 
software company. 
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 Execution under hand 
 


 


As witness 


 


the hands of the Parties 
or their duly authorised representatives 
 
 


Signed by or on behalf of 
the Employer 


 
___________________________________________________________ 


in the presence of:  
_______________________________________ 
witness’ signature 
 
_______________________________________ 
witness’s name 
 
_______________________________________ 
witness’s address 
 
_______________________________________ 
 
 
 
 


Signed by or on behalf of 
the Contractor 


 
___________________________________________________________ 


in the presence of:  
_______________________________________ 
witness’ signature 
 
_______________________________________ 
witness’s name 
 
_______________________________________ 
witness’s address 
 
_______________________________________ 
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  Notes on Execution as a Deed 


 1 For the purposes of execution as a deed, two forms are provided for execution, one for the Employer 
and the other for the Contractor. Each form provides four methods of execution, (A) to (D), for use 
as appropriate. The full name of the Employer or Contractor (whether an individual, a company or 
other body) should be inserted where indicated at the commencement of the relevant form. This 
applies irrespective of the method used. 


 2 For public and private companies incorporated and registered under the Companies Acts, the three 
principal methods of execution as a deed are: 
 
(A) through signature by a Director and the Company Secretary or by two Directors;  
 
(B) by affixing the company’s common seal in the presence of a Director and the Company Secretary 


or of two Directors or other duly authorised officers; or 
 
(C) signature by a single Director in the presence of a witness who attests the signature. 
 
Methods (A) and (C) are available to public and private companies whether or not they have a 
common seal. (Method (C) was introduced by section 44(2)(b) of the Companies Act 2006.) Methods 
(A) and (C) are not available under companies legislation to local authorities or to certain other bodies 
corporate, e.g. bodies incorporated by letters patent or private Act of Parliament that are not 
registered under companies legislation and such bodies may only use method (B).  


 3 Where method (A) is being used, delete the inappropriate words and insert in the spaces indicated 
the names of the two Directors, or of the Director and the Company Secretary, who are to sign.  


 4 If method (B) (affixing the common seal) is adopted in cases where either or both the authorised 
officers attesting its affixation are not themselves a Director or the Company Secretary, their 
respective office(s) should be substituted for the reference(s) to Director and/or to Company 
Secretary/Director. (In the case of execution by bodies that are not companies, the reference to 
“Company” under the second signature should be deleted where appropriate.)  


 5 Method (C) (execution by a single Director) has been introduced primarily, but not exclusively, for 
‘single officer’ companies. The Director should sign where indicated in the presence of a witness who 
should then sign and set out their name and address. 


 6 Where the Employer or Contractor is an individual, they should use method (D) and sign where 
indicated in the presence of a witness who should then sign and set out their name and address.  
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(A) acting by a Director and the Company Secretary/two Directors of the company 2, 3  
 


 _____________________________________________________________________________________________ 
 (Print name of signatory) 
  
 _____________________________________________________________________________________________ 
 Signature                                              Director 
  


and 
 


 _____________________________________________________________________________________________ 
 (Print name of signatory) 
  
 _____________________________________________________________________________________________ 
 Signature             Company Secretary/Director 


 


(B) by affixing hereto the common seal of the company/other body corporate 2, 4 
 


 in the presence of 
 


__________________________________________ 


Signature                                              Director 
 


__________________________________________ 
Signature             Company Secretary/Director 


 
 
 
 
 
 
 
 


[Common seal of company] 
 


(C) by attested signature of a single Director of the company 2, 5 
 


 _____________________________________________________________________________________________ 
 Signature                                              Director 


 
 in the presence of  


 


Witness’ signature _____________________________  (Print name)  ____________________________________ 
 


Witness’s address  _____________________________________________________________________________ 


 


(D) by attested signature of the individual 6 
 


 _____________________________________________________________________________________________ 
 Signature                                               


 
 in the presence of  


 


Witness’ signature ______________________________  (Print name)  ___________________________________ 
 


Witness’s address  _____________________________________________________________________________ 


 
 Note:  The numbers on this page refer to the numbered paragraphs in the Notes on Execution as a Deed. 


 
  


Execution as a Deed 
Executed as a Deed by the Employer  
 
 
namely 1 __________________________________________ 
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(A) acting by a Director and the Company Secretary/two Directors of the company 2, 3  
 


 _____________________________________________________________________________________________ 
 (Print name of signatory) 
  
 _____________________________________________________________________________________________ 
 Signature                                              Director 
  


and 
 


 _____________________________________________________________________________________________ 
 (Print name of signatory) 
  
 _____________________________________________________________________________________________ 
 Signature             Company Secretary/Director 


 


(B) by affixing hereto the common seal of the company/other body corporate 2, 4 
 


 in the presence of 
 


__________________________________________ 


Signature                                              Director 
 


__________________________________________ 
Signature             Company Secretary/Director 


 
 
 
 
 
 
 
 


[Common seal of company] 
 


(C) by attested signature of a single Director of the company 2, 5 
 


 _____________________________________________________________________________________________ 
 Signature                                              Director 


 
 in the presence of  


 


Witness’ signature _____________________________  (Print name)  ____________________________________ 
 


Witness’s address  _____________________________________________________________________________ 


 


(D) by attested signature of the individual 6 
 


 _____________________________________________________________________________________________ 
 Signature                                               


 
 in the presence of  


 


Witness’ signature ______________________________  (Print name)  ___________________________________ 
 


Witness’s address  _____________________________________________________________________________ 


 
 Note:  The numbers on this page refer to the numbered paragraphs in the Notes on Execution as a Deed. 


 
  


Execution as a Deed 
Executed as a Deed by the Contractor 
 
 
namely 1 __________________________________________ 
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 Conditions  
 
 


Section 1 Definitions and Interpretation 
 
 
 1.1 Definitions 
   
 
 


 Unless the context otherwise requires or the Agreement or these Conditions specifically provide 
otherwise, words and phrases defined in the Agreement shall have the same meanings in these 
Conditions and the following words and phrases, where they appear in capitalised form in these 
Conditions, shall have the meanings stated or referred to below: 


 
  Agreement: the Agreement to which these Conditions are annexed, including its Recitals, Articles 


and Contract Particulars. 
 
  All Risks Insurance[24]: insurance which provides cover against any physical loss or damage to 


work executed and Site Materials and against the reasonable cost of the removal and disposal of 
debris and of any shoring and propping of the Works which results from such physical loss or damage 
but excluding the cost necessary to repair, replace or rectify: 


 
   (a) property which is defective due to: 


 
    (i) wear and tear, 


 
    (ii) obsolescence, or 


 
    (iii) deterioration, rust or mildew; 


 
   (b) any work executed or any Site Materials lost or damaged as a result of its own 


defect in design, plan, specification, material or workmanship or any other 
work executed which is lost or damaged in consequence thereof where such 
work relied for its support or stability on such work which was defective[25]; 


 
   (c) loss or damage caused by or arising from: 


 
    (i) any consequence of war, invasion, act of foreign enemy, 


hostilities (whether war be declared or not), civil war, rebellion, 
revolution, insurrection, military or usurped power, confiscation, 
commandeering, nationalisation or requisition or loss or 
destruction of or damage to any property by or under the order 
of any government de jure or de facto or public, municipal or local 
authority, 


 
    (ii) disappearance or shortage if such disappearance or shortage is 


only revealed when an inventory is made or is not traceable to 
an identifiable event, or 


 
    (iii) an Excepted Risk. 


 
  Article: an article in the Agreement.  


__________________________________________________________________________________________________ 
 


[24] The definition of All Risks Insurance defines the risks for which insurance is required. Policies issued by insurers are not 
standardised and the way in which insurance for those risks is expressed varies.  


 
[25] In any policy for All Risks Insurance taken out under clause 5.4 or 5.5.2, cover should not be reduced by any exclusion that goes 


beyond the terms of paragraph (b) in this definition. For example, an exclusion in terms that ‘This Policy excludes all loss of or 
damage to the property insured due to defective design, plan, specification, materials or workmanship’ would not be in 
accordance with the terms of those insurance clauses or of that definition. Wider All Risks cover than that specified may be 
available, though it is not standard. 
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  Base Date: the date stated as such date in the Contract Particulars (against the Fourth Recital 


and the JCT Fluctuations Option).  
 
  Building Regulations: the Building Regulations 2010. 


 
  Business Day: any day which is not a Saturday, a Sunday or a Public Holiday. 


 
  CDM Regulations: the Construction (Design and Management) Regulations 2015.  


 
  Conditions: the clauses set out in sections 1 to 7, together with and including the Schedules hereto. 


 
  Construction Industry Scheme (or ‘CIS’): see the Fourth Recital. 


 
  Construction Phase Plan: the plan referred to in regulation 2 of the CDM Regulations, including any 


updates and revisions. 
 
  Contract Particulars: the particulars in the Agreement and there described as such, including the 


entries made by the Parties. 
 
  Contractor’s Persons: the Contractor’s employees and agents, all other persons employed or 


engaged on or in connection with the Works or any part of them and any other person properly on 
the site in connection therewith, excluding the Architect/Contract Administrator, the Employer, 
Employer’s Persons and any Statutory Provider.  


 
  Employer’s Persons: all persons employed, engaged or authorised by the Employer, excluding the 


Contractor, Contractor’s Persons, the Architect/Contract Administrator and any Statutory Provider.  
 
  Excepted Risks: ionising radiations or contamination by radioactivity from any nuclear fuel or from 


any nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive or other hazardous 
properties of any explosive nuclear assembly or nuclear component thereof, pressure waves caused 
by aircraft or other aerial devices travelling at sonic or supersonic speeds. 


 
  Interest Rate: a rate 5% per annum above the official bank rate of the Bank of England current at 


the date that a payment due under this Contract becomes overdue. 
 
  Interim Valuation Date: each date as specified by the Contract Particulars (against the reference 


to clause 4.3). 
 
  Joint Names Policy: a policy of insurance which includes the Employer and the Contractor as 


composite insured and under which the insurers have no right of recourse against any person named 
as an insured, or recognised as an insured thereunder.  


 
  Local or Public Authority: a body that is a ‘contracting authority’ as defined by the PC Regulations. 


 
  Parties: the Employer and the Contractor together. 


 
  Party: either the Employer or the Contractor. 


 
  PC Regulations: the Public Contracts Regulations 2015.  


 
  Principal Contractor: the Contractor or other contractor named in Article 5 or Article 6 or any 


successor appointed by the Employer. 
 
  Principal Designer: the Architect/Contract Administrator or other person named in Article 5 or 


Article 6 or any successor appointed by the Employer. 
 
  Provisional Sum: includes a sum provided for work that the Employer may or may not decide to 


have carried out, or which cannot be accurately specified in the Contract Documents.  
 
  Public Holiday: Christmas Day, Good Friday or a day which under the Banking and Financial 


Dealings Act 1971 is a bank holiday.[26] 
 
  Recitals: the recitals in the Agreement. 


__________________________________________________________________________________________________ 
 


[26] Amend as necessary if different Public Holidays are applicable. 
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  Rectification Period: the period stated as such period in the Contract Particulars (against the 


reference to clause 2.10). 
 
  Scheme: Part 1 of the Schedule to The Scheme for Construction Contracts (England and Wales) 


Regulations 1998. 
 
  Site Materials: all unfixed materials and goods delivered to and placed on or adjacent to the Works 


which are intended for incorporation therein. 
 
   Specified Perils: fire, lightning, explosion, storm, flood, escape of water from any water tank, 


apparatus or pipe, earthquake, aircraft and other aerial devices or articles dropped therefrom, riot 
and civil commotion, but excluding Excepted Risks. 


 
  Statutory Provider: any person executing work solely in pursuance of its statutory obligations, 


including any persons employed, engaged or authorised by such person upon or in connection with 
that work.  


 
  Statutory Requirements: any statute, statutory instrument, regulation, rule or order made under any 


statute or directive having the force of law which affects the Works or performance of any obligations 
under this Contract and any regulation or bye-law of any person which has any jurisdiction with regard 
to the Works or with whose systems the Works are, or are to be, connected. 


 
  Termination Payment: a payment to which clauses 6.7.5, 6.11.4 and 6.12 refer. 


 
  VAT: Value Added Tax. 


 
  Works Insurance Policy: the Joint Names Policy or policies covering the Works and Site Materials 


to be effected and maintained under whichever of clauses 5.4, 5.5 and 5.6 applies. 
 
 1.2 Agreement etc. to be read as a whole 
   
  The Agreement and these Conditions are to be read as a whole. Nothing contained in the Contract 


Drawings, the Contract Specification or the Work Schedules, nor anything in any Framework 
Agreement, shall override or modify the Agreement or these Conditions.  


 
 1.3 Headings, references to persons, legislation etc. 
   
  In the Agreement and these Conditions, unless the context otherwise requires: 


 
  1.3.1 the headings, notes and footnotes are included for convenience only and shall not affect 


the interpretation of this Contract; 
 
  1.3.2 the singular includes the plural and vice versa;  


 
  1.3.3 a gender includes any other gender; 


 
  1.3.4 a reference to a ‘person’ includes any individual, firm, partnership, company and any other 


body corporate; and 
 
  1.3.5 a reference to a statute, statutory instrument or other subordinate legislation (‘legislation’) 


is to such legislation as amended and in force from time to time, including any legislation 
which re-enacts or consolidates it, with or without modification, and including 
corresponding legislation in any other relevant part of the United Kingdom. 


 
 1.4 Reckoning periods of days 
   
  Where under this Contract an act is required to be done within a specified period of days after or from 


a specified date, the period shall begin immediately after that date. Where the period would include 
a day which is a Public Holiday that day shall be excluded. 


 
 1.5 Contracts (Rights of Third Parties) Act 1999 
   
  Notwithstanding any other provision of this Contract, nothing in this Contract confers or is intended to confer 


any right to enforce any of its terms on any person which is not a party to it. 


SPECIM
EN







Page 24    MW 2024 © The Joint Contracts Tribunal Limited 2024 


 
 1.6 Notices and other communications  


 
  1.6.1 Each notice, instruction or other communication referred to in the Agreement or these 


Conditions shall be in writing. 
 
  1.6.2 Unless otherwise stated in these Conditions, any notice or other communication under this 


Contract may be given to or served on the recipient by any effective means and shall be 
duly given or served if:  


 
   1.6.2.1 delivered by hand or sent by pre-paid post to the recipient’s address stated in 


the Contract Particulars against clause 1.6.2, or to such other address as the 
recipient may from time to time notify to the sender, or if no such address is 
then current, the recipient’s last known principal business address or (where 
a body corporate) its registered or principal office; or 


 
   1.6.2.2 sent by email to the recipient’s email address stated in the Contract Particulars 


against clause 1.6.2, or to such other email address as the recipient may from 
time to time notify to the sender.  


 
 1.7 Consents and approvals 


 
  1.7.1 Where consent or approval of either Party or the Architect/Contract Administrator is 


expressly required under these Conditions and is requested, then, except as provided in 
clause 1.7.2, such consent or approval shall not be unreasonably delayed or withheld.  


 
  1.7.2 In the following cases the giving of consent or approval shall be at the sole discretion of 


the Party from which it is sought and clause 1.7.1 shall not apply, namely the Employer’s 
consent under clause 2.10 and either Party’s consent under clause 3.1. 


 
 1.8 Applicable law 
   
  This Contract shall be governed by and construed in accordance with the law of England.[27] 


 
 


Section 2 Carrying out the Works 
 
 
 2.1 Contractor’s obligations 


 
  2.1.1 The Contractor shall carry out and complete the Works in a proper and workmanlike 


manner and in compliance with the Contract Documents, the Construction Phase Plan and 
Statutory Requirements, and shall give all notices required by the Statutory Requirements. 


 
  2.1.2 The Contractor is encouraged to suggest economically viable amendments to the Works 


which, if instructed as a variation under clause 3.6.1, may result in an improvement in 
environmental performance and sustainability in the carrying out of the Works or of the 
completed Works and a reduction in environmental impact, provided that no such 
instruction shall impose on the Contractor obligations in relation to design under this 
Contract. 


 
  2.1.3 The Contractor shall provide to the Employer all information that the Employer reasonably 


requests regarding the environmental impact of the supply and use of materials and goods 
which the Contractor selects. 


 
  2.1.4 Insofar as the quality of materials or standards of workmanship are stated to be a matter 


for the Architect/Contract Administrator’s approval, such quality and standards shall be to 
the Architect/Contract Administrator’s reasonable satisfaction. 


__________________________________________________________________________________________________ 
 


[27] Where the Parties do not wish the law applicable to this Contract to be the law of England appropriate amendments should be 
made. 
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  2.1.5 The Contractor shall take all reasonable steps to encourage Contractor’s Persons to be 


registered cardholders under the Construction Skills Certification Scheme (CSCS) or 
qualified under an equivalent recognised qualification scheme. 


 
 2.2 Commencement and completion 
   
  The Works may be commenced on and shall be completed by the respective dates stated in the 


Contract Particulars. 
 
 2.3 Architect/Contract Administrator’s duties 
   
  The Architect/Contract Administrator shall issue any further information and instructions necessary 


for the proper carrying out of the Works and all certificates required by these Conditions. 
 
 2.4 Correction of inconsistencies 
   
 
 


 Any inconsistency in or between the Contract Drawings, the Contract Specification and the Work 
Schedules shall be corrected and any such correction which results in an addition, omission or other 
change shall be treated as a variation under clause 3.6.1. 


 
 2.5 Divergences from Statutory Requirements  


 
  2.5.1 If the Contractor becomes aware of any divergence between the Statutory Requirements 


and the Contract Documents or between the Statutory Requirements and any instruction 
from the Architect/Contract Administrator, it shall immediately notify the latter, specifying 
the divergence. 


 
   2.5.2 Provided the Contractor is not in breach of clause 2.5.1, the Contractor shall not be liable 


under this Contract if the Works do not comply with the Statutory Requirements to the 
extent that the non-compliance results from the Contractor having carried out work in 
accordance with the Contract Documents or the Architect/Contract Administrator’s 
instructions. 


 
 2.6 Fees or charges legally demandable 
   
  The Contractor shall pay any fees or charges (including any rates or taxes) legally demandable under 


any of the Statutory Requirements. Such fees and charges shall not be reimbursable to the Contractor 
by the Employer unless otherwise agreed. 


 
 2.7 Extension of time 
   
  If it becomes apparent that the Works will not be completed by the Date for Completion as stated in 


the Contract Particulars or as later fixed under this clause 2.7, the Contractor shall thereupon notify 
the Architect/Contract Administrator. Where that delay occurs for reasons beyond the control of the 
Contractor, including compliance with Architect/Contract Administrator’s instructions that are not 
occasioned by a default of the Contractor, the Architect/Contract Administrator shall give such 
extension of time for completion as may be reasonable and notify the Parties accordingly. Reasons 
within the control of the Contractor include any default of the Contractor, of any Contractor’s Person 
or of any of their respective suppliers of goods or materials for the Works. 


 
 2.8 Damages for non-completion 


 
  2.8.1 If the Works are not completed by the Date for Completion as stated in the Contract 


Particulars or as later fixed under clause 2.7, the Employer may require the Contractor to 
pay or allow to the Employer liquidated damages at the rate stated in the Contract 
Particulars between such Date for Completion and the date of practical completion. 


 
  2.8.2 Subject to clause 2.8.3, the Employer may deduct the liquidated damages from any sum 


due to the Contractor under this Contract (provided a notice of that deduction has been 
given under clause 4.6.4 or (if applicable) 6.12.3 or 6.12.5) or recover those damages from 
the Contractor as a debt.  


 
  2.8.3 If the Employer intends to deduct any such damages from any sum due to the Contractor 


under this Contract or thereafter recover such damages as a debt, it shall additionally notify 
the Contractor of that intention not later than the due date for the final payment under 
clause 4.9.1 or (if applicable) the Termination Payment under clause 6.7.4 or 6.11.3. 


 
   2.8.4 If the Contractor’s employment is terminated under this Contract: 
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   2.8.4.1 where the date of termination occurs prior to the date of practical completion, 


the provisions of clauses 2.8.1 to 2.8.3 shall apply in respect of the period 
between the Date for Completion as stated in the Contract Particulars or as 
later fixed under clause 2.7 and the date of termination, and the reference to 
the date of practical completion in clause 2.8.1 shall be deemed to be a 
reference to the date of termination; 


 


 


  2.8.4.2 in respect of the period after the date of termination, subject to clause 2.8.4.1, 
the Employer shall not be empowered to require the payment of or to deduct 
liquidated damages under clause 2.8 but the provisions of this clause 2.8.4.2 
shall be without prejudice to and not in substitution of any other rights and 
remedies of the Employer.  


 
 2.9 Practical completion 
   
  The Architect/Contract Administrator shall certify the date when in its opinion the Works have reached 


practical completion and the Contractor has complied sufficiently with clause 3.9 in respect of the 
supply of documents and information. 


 
 2.10 Defects  
   
  If any defects, shrinkages or other faults in the Works appear within the Rectification Period due to 


materials, goods or workmanship not in accordance with this Contract the Architect/Contract 
Administrator shall not later than 14 days after the expiry of the Rectification Period notify the 
Contractor and the Contractor shall make good such defects, shrinkages or other faults entirely at its 
own cost unless the Architect/Contract Administrator with the Employer’s consent instructs otherwise. 
If the Architect/Contract Administrator instructs otherwise, an appropriate deduction may be made 
from the Contract Sum. 


 
 2.11 Certificate of making good 
   
  The Architect/Contract Administrator shall, when in its opinion the Contractor’s obligations under 


clause 2.10 have been discharged, forthwith issue a certificate specifying the date they were 
discharged. 


 
 


Section 3 Control of the Works 
 
 
 3.1 Assignment 
   
  Neither the Employer nor the Contractor shall, without the consent of the other, assign this Contract 


or any rights thereunder. 
 
 3.2 Person-in-charge 
   
  The Contractor shall ensure that at all reasonable times it has on the site a competent person in 


charge. Any instructions given to that person by the Architect/Contract Administrator shall be deemed 
to have been issued to the Contractor. 


 
 3.3 Sub-contracting 


 
  3.3.1 The Contractor shall not without the Architect/Contract Administrator’s consent sub-


contract the whole or any part of the Works. In no case shall any such consent or any sub-
contracting in any way affect the Contractor’s obligations under any other provision of this 
Contract.  


 
  3.3.2 Where considered appropriate, the Contractor shall engage the sub-contractor using the 


JCT Short Form of Sub-Contract. It shall be a condition of any sub-contract that:  
 
   3.3.2.1 the sub-contractor’s employment under the sub-contract shall terminate 


immediately upon the termination (for any reason) of the Contractor’s 
employment under this Contract; 
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   3.3.2.2 (without limiting either party’s statutory and/or regulatory duties) each party to 


the sub-contract shall in relation to the Works and the site comply with 
applicable CDM Regulations and as applicable Part 2A of the Building 
Regulations[28]; 


 
   3.3.2.3 if by a final date for payment under the sub-contract the Contractor fails to pay 


the sub-contractor any amount that should properly have been paid, the 
Contractor shall, in addition to that amount, pay simple interest on it at the 
Interest Rate for the period from the final date for payment until such payment 
is made, such payment of interest to be on and subject to terms equivalent to 
those of clause 4.7 of these Conditions. 


 
 3.4 Architect/Contract Administrator’s instructions 
   
  The Architect/Contract Administrator may issue instructions and the Contractor shall forthwith comply 


with them. If instructions are given orally, they shall not have effect until the Architect/Contract 
Administrator confirms them in writing. 


 
 3.5 Non-compliance with instructions 
   
  If within 7 days after receipt of a notice from the Architect/Contract Administrator requiring compliance 


with an instruction the Contractor does not comply, the Employer may employ and pay other persons 
to execute work of any kind that may be necessary to give effect to that instruction. The Contractor 
shall be liable for all additional costs incurred by the Employer in connection with such employment 
and an appropriate deduction may be made from the Contract Sum. 


 
 3.6 Variations 


 
  3.6.1 The Architect/Contract Administrator may without invalidating this Contract issue 


instructions requiring an addition to, omission from, or other change in the Works or the 
order or manner in which they are to be carried out (a ‘variation’). 


 
  3.6.2 The Architect/Contract Administrator and the Contractor shall endeavour to agree a price 


prior to the Contractor carrying out the instruction. 
 
  3.6.3 Failing agreement under clause 3.6.2, any instructions for a variation and any matters that 


are to be treated as a variation shall be valued by the Architect/Contract Administrator on 
a fair and reasonable basis using any relevant prices in the priced Contract 
Specification/Work Schedules/Schedule of Rates, and the valuation shall include any 
direct loss and/or expense incurred by the Contractor due to the regular progress of the 
Works being affected by compliance with the instruction. 


 
 3.7 Provisional Sums 
   
  The Architect/Contract Administrator shall issue instructions in regard to the expenditure of any 


Provisional Sums included in the Contract Documents; failing agreement on price, such instructions 
shall be valued on the basis set out in clause 3.6.3. 


 
 3.8 Exclusion from the Works 
   
  The Architect/Contract Administrator may (but shall not unreasonably or vexatiously) issue 


instructions requiring the exclusion from the site of any person employed thereon. 
 
 3.9 CDM Regulations and Part 2A of the Building Regulations  
   
  Without limiting either Party’s statutory and regulatory duties and responsibilities, each Party 


undertakes to the other that in relation to the Works and site it will duly comply with applicable CDM 
Regulations and as applicable Part 2A of the Building Regulations[29], and in particular but without 
limitation: 


__________________________________________________________________________________________________ 
 


[28] See footnote [29] to clause 3.9 below. 
 


[29] Part 2A of the Building Regulations, introduced by the Building Regulations etc. (Amendment) (England) Regulations 2023 
pursuant to the Building Safety Act 2022, sets out a framework of safety duties and competence requirements for those persons 
involved in the procurement, design and undertaking of building work to which building regulations apply (including higher-risk 
building work for which additional duties apply).  
If any project involves higher-risk building work, see the Guidance Notes. 
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  3.9.1 the Employer shall ensure that the Principal Designer carries out its duties and, where the 


Contractor is not the Principal Contractor, shall ensure that the Principal Contractor carries 
out its duties under those regulations; 


 
  3.9.2 the Contractor shall comply with:[30]  


 
   3.9.2.1 regulations 8 and 15 of the CDM Regulations and, where it is the Principal 


Contractor for the purposes of the CDM Regulations, with regulations 12 to 14 
of those regulations; and 


 
   3.9.2.2 regulations 11F, 11J and 11L of the Building Regulations and, where it is the 


Principal Contractor for the purposes of the Building Regulations, with 
regulation 11N of those regulations;  


 
  3.9.3 if the Employer appoints a replacement for any Principal Designer or Principal Contractor, 


the Employer shall immediately upon that appointment notify the Contractor with details of 
the new appointee. 


 
 


Section 4 Payment 
 
 
 4.1 VAT 
   
  The Contract Sum is exclusive of VAT and in relation to each payment to the Contractor under this 


Contract, the Employer shall in addition pay the amount of any VAT properly chargeable in respect 
of it. 


 
 4.2 Construction Industry Scheme (CIS) 
   
  If the Employer is or at any time up to the payment of the final certificate becomes a ‘contractor’ for 


the purposes of the CIS[31], its obligation to make any payment under this Contract is subject to the 
provisions of the CIS. 


 
 4.3 Interim payments – dates and certificates  


 
  4.3.1 During the period up to the due date for the final payment fixed under clause 4.9.1, the 


due dates for interim payments to the Contractor shall in each case be the date 7 days 
after the relevant Interim Valuation Date. 


 
  4.3.2 The Architect/Contract Administrator shall not later than 5 days after each due date issue 


an interim certificate, stating the sum that it considers to be or have been due to the 
Contractor at the due date, calculated in accordance with clause 4.4, and the basis on 
which that sum has been calculated, including the amount of each adjustment.  


 
  4.3.3 Subject to clause 4.6.3, the final date for payment of each interim payment shall be 14 


days from its due date. 
 
 4.4 Interim payments – calculation of sums due 
   
  The amount of each interim payment to be certified under clause 4.3.2 shall be the applicable 


percentage, as stated in the Contract Particulars, of the total value of: 
 
  4.4.1 work properly executed, adjusted where relevant for any amounts ascertained or agreed 


under clause 3.6, 3.7 or 4.8; and 
 
  4.4.2 materials and goods reasonably and properly brought on to the site for the purpose of the 


Works that are adequately protected against weather and other casualties 


__________________________________________________________________________________________________ 
 


[30] Under the CDM Regulations and the Building Regulations, where the Employer is a domestic client (as defined in regulation 2(1) 
in both sets of regulations), the Principal Contractor may also be responsible for carrying out certain of the client’s duties. 


 
[31] See the Contract Particulars (Fourth Recital and clause 4.2). 
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  in both cases calculated as at the Interim Valuation Date and adjusted for any fluctuations provision 


that is stated by the Contract Particulars to apply, less the total of sums stated as due to the 
Contractor in previous interim certificates, any sums paid in respect of any payment notice given by 
the Contractor after the issue of the latest interim certificate and, if applicable, any deduction under 
clause 2.10 or 3.5.  


 
 4.5 Contractor’s applications and payment notices  


 
  4.5.1 In relation to any interim payment the Contractor may not later than its Interim Valuation 


Date or, in the case of the final payment, may at any time prior to issue of the final 
certificate make an application to the Architect/Contract Administrator, stating the sum that 
the Contractor considers to be due to it at the relevant due date, as fixed in accordance 
with clause 4.3 or 4.9, and the basis on which that sum has been calculated. 


 
  4.5.2 If a certificate is not issued in accordance with clause 4.3 or 4.9, then: 


 
   4.5.2.1 where the Contractor has made an application for that payment in accordance 


with clause 4.5.1, that application is for the purposes of these Conditions a 
payment notice; or  


 
   4.5.2.2 where the Contractor has not made such an application, it may at any time 


after the 5 day period referred to in clause 4.3.2 or 4.9.2 give a payment notice 
to the Architect/Contract Administrator, stating the sum that the Contractor 
considers to have become due to it under clause 4.4 or 4.9 at the relevant due 
date and the basis on which that sum has been calculated.  


 
 4.6 Payments – amount and notices  


 
  4.6.1 Subject to any notice given by the paying Party under clause 4.6.4, the paying Party shall 


pay the sum stated as due in the relevant certificate on or before the final date for payment 
under clause 4.3 or 4.9. 


 
  4.6.2 If that certificate is not issued in accordance with clause 4.3 or 4.9 but a Contractor’s 


payment notice has been or is then given, the Employer shall, subject to any notice 
subsequently given by it under clause 4.6.4, pay the Contractor the sum stated as due in 
the Contractor’s payment notice. 


 
  4.6.3 Where the Contractor gives a payment notice under clause 4.5.2.2, the final date for 


payment of the sum specified in it shall for all purposes be regarded as postponed by the 
same number of days as the number of days after expiry of the 5 day period referred to in 
clause 4.5.2.2 that the Contractor’s payment notice is given. 


 
  4.6.4 Where: 


 
   4.6.4.1 the Employer intends to pay less than the sum stated as due from it in a 


certificate or, where applicable, the Contractor’s payment notice; or  
 
   4.6.4.2 if the final certificate shows a balance due to the Employer, the Contractor 


intends to pay less than the sum stated as due,  
 
   the Party by which the payment is stated to be payable shall not later than 5 days before 


the final date for payment give the other Party notice of that intention (a ‘pay less notice’), 
stating the sum (if any) that it considers to be due to the other Party at the date the pay 
less notice is given and the basis on which that sum has been calculated. Where a pay 
less notice is given, the payment to be made on or before the final date for payment shall 
not be less than the amount stated in it as due. 


 
  4.6.5 A pay less notice to be given by the Employer under clause 4.6.4 may be given on its 


behalf by the Architect/Contract Administrator or by any other person which the Employer 
notifies the Contractor as being authorised to do so. 


 
  4.6.6 In relation to the requirements for the issue of certificates and the giving of notices under 


section 4, it is immaterial that the amount then considered to be due may be zero. 
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 4.7 Failure to pay amount due 


 
  4.7.1 If either Party fails to pay a sum, or any part of it, due to the other Party under these 


Conditions by the final date for payment, it shall, in addition to any unpaid amount that 
should properly have been paid, pay the other Party simple interest on that amount at the 
Interest Rate for the period from the final date for payment until payment is made.  


 
  4.7.2 Any such unpaid amount and any interest under clause 4.7.1 shall be recoverable as a 


debt. Acceptance of a payment of interest shall not in any circumstances be construed as 
a waiver either of the recipient’s right to proper payment of the principal amount due or of 
the Contractor’s rights to suspend performance under clause 4.8 or terminate its 
employment under section 6. 


 
 4.8 Contractor’s right of suspension 


 
  4.8.1 If the Employer fails to pay a sum payable to the Contractor in accordance with clause 4.6 


(together with any VAT properly chargeable in respect of that payment) by the final date 
for payment and the failure continues for 7 days after the Contractor has given notice to 
the Employer, with a copy to the Architect/Contract Administrator, of its intention to 
suspend performance of its obligations under this Contract and the grounds for such 
suspension, the Contractor, without affecting its other rights and remedies, may suspend 
performance of any or all of those obligations until payment is made in full. 


 
  4.8.2 Where the Contractor exercises its right of suspension under clause 4.8.1, it shall be 


entitled to a reasonable amount in respect of costs and expenses reasonably incurred by 
it as a result of exercising the right. 


 
  4.8.3 Applications in respect of any such costs and expenses shall be made to the 


Architect/Contract Administrator and the Contractor shall with its application or on request 
submit such details of them as are reasonably necessary for ascertaining the amount in 
question. When ascertained or agreed, the amount shall be included in the next interim 
certificate. 


 
 4.9 Final certificate and final payment 


 
  4.9.1 Following practical completion the Contractor shall within the period stated in the Contract 


Particulars supply to the Architect/Contract Administrator all documentation reasonably 
required for computation of the final payment. The due date for the final payment shall be 
28 days after either the date of receipt of the documentation or, if later, the date specified 
in the certificate under clause 2.11.  


 
  4.9.2 Not later than 5 days after that due date the Architect/Contract Administrator shall issue a 


final certificate which shall state:  
 
   4.9.2.1 the Contract Sum, as adjusted for the amounts referred to in clause 4.4.1, any 


fluctuations provision that applies and any deductions made under clause 2.10 
or 3.5;  


 
   4.9.2.2 the sum of amounts stated as due in interim certificates plus any amount paid 


in respect of any Contractor’s payment notice in accordance with clause 4.6 
that is not reflected in a subsequent certificate,  


 
   and (without affecting the rights of the Contractor in respect of any interim payment not 


paid in full by the Employer by its final date for payment) the final payment shall be the 
difference (if any) between the two sums, which shall be shown in the certificate as a 
balance due to the Contractor from the Employer or vice versa. The certificate shall state 
the basis on which that amount has been calculated, including the amount of each 
adjustment. 


 
  4.9.3 Subject to clause 4.6.3, the final date for payment of the final payment shall be 14 days 


from its due date. 
 
 4.10 Fixed price and fluctuations provisions 
   
  Subject to clauses 3.6, 3.7 and 4.8 and any fluctuations provision that is stated by the Contract 


Particulars (for clauses 4.4 and 4.9) to apply, no account shall be taken in any payment to the 
Contractor under this Contract of any change in the cost to the Contractor of the labour, materials, 
plant and other resources employed in carrying out the Works. 
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Section 5 Injury, Damage and Insurance 
 
 
 5.1 Contractor’s liability – personal injury or death 
   
  The Contractor shall be liable for, and shall indemnify the Employer against, any expense, liability, 


loss, claim or proceedings whatsoever in respect of personal injury to or death of any person arising 
out of or in the course of or caused by the carrying out of the Works, except to the extent that the 
same is due to any act or neglect of the Employer, any Employer’s Person or any Statutory Provider. 


 
 5.2 Contractor’s liability – loss, injury or damage to property 
   
  Subject to clauses 5.2.1 to 5.2.3, the Contractor shall be liable for, and shall indemnify the Employer 


against, any expense, liability, loss, claim or proceedings in respect of any loss, injury or damage 
whatsoever to any property real or personal (other than loss, injury or damage to the Works and/or 
Site Materials) in so far as such loss, injury or damage arises out of or in the course of or by reason 
of the carrying out of the Works and to the extent that the same is due to any negligence, breach of 
statutory duty, omission or default of the Contractor or any Contractor’s Person. In respect of existing 
structures and their contents: 


 
  5.2.1 where clause 5.5 applies, the Contractor’s liability and indemnity under this clause 5.2 also 


excludes any loss or damage to those existing structures or to any of their contents that 
are required to be insured under clause 5.5.1 that is caused by any of the risks or perils 
required or agreed to be insured against under clause 5.5; 


 
   5.2.2 the exclusion in clause 5.2.1 shall apply notwithstanding that the loss or damage is or may 


be due in whole or in part to the negligence, breach of statutory duty, omission or default 
of the Contractor or any Contractor’s Person; 


 
  5.2.3 where clause 5.6 applies, the Contractor’s liability and indemnity under this clause 5.2 


shall, in respect of loss, injury or damage to those existing structures and their contents 
due to the causes specified in clause 5.2, be subject to any limitations and exclusions 
specified in the insurance arrangements under clause 5.6 identified in the Contract 
Particulars. 


 
 5.3 Contractor’s insurance of its liability 
   
  Without limiting or affecting its indemnities to the Employer under clauses 5.1 and 5.2, the Contractor 


shall effect and maintain insurance in respect of claims arising out of the liabilities referred to in those 
clauses which: 


 
  5.3.1 in respect of claims for personal injury to or the death of any employee of the Contractor 


arising out of and in the course of such person’s employment, shall comply with all relevant 
legislation; and 


 
  5.3.2 for all other claims to which clause 5.3 applies[32], shall indemnify the Employer in like 


manner to the Contractor, but only to the extent that the Contractor may be liable to 
indemnify the Employer under the terms of this Contract and shall for any one occurrence 
or series of occurrences arising out of one event be in a sum not less than that stated in 
the Contract Particulars for clause 5.3. 


__________________________________________________________________________________________________ 
 


[32] It should be noted that the cover granted under Public Liability policies taken out pursuant to clause 5.3 may not be co-extensive 
with the indemnity given to the Employer in clauses 5.1 and 5.2: for example, each claim may be subject to an excess and cover 
may not be available in respect of loss or damage due to gradual pollution. 
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 5.4 Joint Names Insurance of the Works by Contractor[33][34] 
   
   If the Contract Particulars state that clause 5.4 applies, the Contractor shall effect and maintain with 


insurers approved by the Employer a Joint Names Policy for All Risks Insurance for the full 
reinstatement value of the Works (plus the percentage, if any, stated in the Contract Particulars to 
cover professional fees) and shall maintain such Joint Names Policy up to and including the date of 
issue of the practical completion certificate or, if earlier, the date of termination of the Contractor’s 
employment. 


 
 5.5 Joint Names Insurance of the Works and existing structures by Employer[34]  
   
  If the Contract Particulars state that clause 5.5 applies, the Employer shall effect and maintain: 


 
  5.5.1 a Joint Names Policy in respect of the existing structures together with the contents of 


them owned by it or for which it is responsible, for the full cost of reinstatement, repair or 
replacement of loss or damage due to any of the Specified Perils; 


 
  5.5.2 a Joint Names Policy for All Risks Insurance for the full reinstatement value of the Works 


(plus the percentage, if any, stated in the Contract Particulars to cover professional fees) 
 
  and shall maintain such Joint Names Policies up to and including the date of issue of the practical 


completion certificate or, if earlier, the date of termination of the Contractor’s employment.  
 
 5.6 Insurance of the Works and existing structures by other means[34] 
   
  If the Contract Particulars state that clause 5.6 applies, the insurance arrangements identified by 


those particulars shall apply and each Party shall effect and maintain the policy or policies for which 
it is stated to be responsible or shall ensure that such policy or policies are effected and maintained, 
in each case in and on the specified terms.  


 
 5.7 Evidence of insurance 
   
  Where a Party is required by this Contract to effect and maintain an insurance policy or cover under 


any of clauses 5.3, 5.4, 5.5 and 5.6, or is responsible for ensuring that it is effected and maintained, 
that Party shall within 7 days of a request of the other Party supply such documentary evidence as 
the other Party may reasonably require that the policy or cover has been effected and remains in 
force.  


 
 5.8  Loss or damage – insurance claims and reinstatement 


 
  5.8.1 If during the carrying out of the Works any loss or damage affecting any executed work or 


Site Materials is occasioned by any of the risks covered by the Works Insurance Policy or 
an Excepted Risk or there is any loss of or damage of any kind to any existing structure or 
its contents, the Contractor shall forthwith notify the Architect/Contract Administrator and 
the Employer. 


 
  5.8.2 Subject to clauses 5.8.5.1 and 5.8.6, the occurrence of such loss or damage to executed 


work or Site Materials shall be disregarded in calculating any amounts payable to the 
Contractor under this Contract.  


 
  5.8.3 The Contractor, for itself and its sub-contractors, shall authorise the insurers to pay to the 


Employer all monies from the Works Insurance Policy, and from any policies covering 
existing structures or their contents that are effected by the Employer.  


 
  5.8.4 Where loss or damage affecting executed work or Site Materials is occasioned by any risk 


covered by the Works Insurance Policy, the Contractor, after any inspection required by 
the insurers under that policy, shall and with due diligence restore the damaged work, 
replace or repair any lost or damaged Site Materials, remove and dispose of any debris 
(collectively ‘reinstatement work’) and proceed with the carrying out and completion of the 
Works.  


__________________________________________________________________________________________________ 
 


[33] Where the Contractor has in force an All Risks Policy which insures the Works, this Policy may be used to provide the insurance 
required by clause 5.4 provided the Policy recognises the Employer as a composite insured in respect of the Works. 


 
[34] As to choice of applicable insurance provisions, see the Guidance Notes. 
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  5.8.5 Where clause 5.4 applies or where clause 5.6 applies and the Contractor is responsible 


for effecting the Works Insurance Policy: 
 
   5.8.5.1 the Employer shall pay all monies from such insurance to the Contractor by 


instalments under separate reinstatement work certificates issued by the 
Architect/Contract Administrator at the same dates as those for interim 
certificates under clause 4.3 but without deduction of retention and less only 
the amounts referred to in clause 5.8.5.2; 


 
   5.8.5.2 the Employer may retain from those monies any amounts properly incurred by 


the Employer and notified by it to insurers in respect of professional fees up 
to the aggregate amount of the percentage cover for those fees or (if less) the 
amount paid by insurers in respect of those fees; 


 
   5.8.5.3 in respect of reinstatement work, the Contractor shall not be entitled to any 


payment other than amounts received under the Works Insurance Policy and 
for the purposes of clause 2.7, but not otherwise under these Conditions, such 
work shall be treated as a variation under clause 3.6. 


 
  5.8.6 Where clause 5.5 applies, where clause 5.6 applies and the Employer is responsible for 


effecting the Works Insurance Policy or where loss or damage is caused by an Excepted 
Risk, reinstatement work shall be treated as a variation under clause 3.6. 


 
 5.9 Loss or damage to existing structures – right of termination 
   
  If there is material loss of or damage to any existing structure, the Employer shall be under no 


obligation to reinstate that structure, but either Party may, if it is just and equitable, terminate the 
Contractor’s employment under this Contract by notice given to the other within 28 days of the 
occurrence of that loss or damage. If such notice is given, then: 


 
  5.9.1 unless within 7 days of receiving the notice (or such longer period as may be agreed) the 


Party to which it is given invokes a dispute resolution procedure of this Contract to 
determine whether the termination is just and equitable, it shall be deemed to be so;  


 
  5.9.2 upon the giving of that notice or, where a dispute resolution procedure is invoked within 


that period, upon any final upholding of the notice, the provisions of clause 6.11 shall apply. 
 
 


Section 6 Termination 
 
 


 6.1 Meaning of insolvency 
      
  For the purposes of these Conditions a person becomes insolvent on: 


 
  6.1.1 the making of an administration, bankruptcy or winding-up order against it, appointment of 


an administrative receiver, receiver or manager of its property, its passing of a resolution 
for voluntary winding-up without declaration of solvency or any other event referred to in 
section 113, sub-sections (2) to (5), of the Housing Grants, Construction and Regeneration 
Act 1996;  


 
  6.1.2 otherwise entering administration within the meaning of Schedule B1 to the Insolvency Act 


1986; 
 
  6.1.3 entering into an arrangement, compromise or composition in satisfaction of its debts 


(excluding a scheme of arrangement as a solvent company for the purposes of 
amalgamation or reconstruction);  


 
  6.1.4 (in the case of a partnership) each partner being the subject of an individual arrangement 


or any other event or proceedings referred to in this clause 6.1; 
 
  6.1.5 (in the case of a company) the coming into force of a moratorium pursuant to Part A1 of 


the Insolvency Act 1986 with respect to it; or 
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  6.1.6 (in the case of a company) the making of an order sanctioning a compromise or 


arrangement pursuant to Part 26A of the Companies Act 2006 with respect to it. 
 


 6.2 Notices under section 6 
 
  6.2.1 Notice of termination of the Contractor’s employment shall not be given unreasonably or 


vexatiously. 
 


  6.2.2 Such termination shall take effect on receipt of the relevant notice. 
 


  6.2.3 Each notice referred to in this section, except for the notices referred to in clause 6.12, 
shall:  


 
   6.2.3.1 be delivered by hand or sent by Signed For 1st class or Special Delivery 


Guaranteed post (or any method of posting as has replaced either method 
and is then current) and, where sent by post in that manner, shall be deemed 
to have been received on the second Business Day after the date of posting; 
or 


 
   6.2.3.2 (where clause 6.2.3.2 is stated in the Contract Particulars to apply) be sent by 


email to the recipient’s email address stated in the Contract Particulars against 
clause 6.2.3.2, or to such other email address as the recipient may from time 
to time notify to the sender (provided that such notification states that it is a 
notice of change under this clause 6.2.3.2), and shall be deemed to have been 
received on the next Business Day after the day on which it was sent. 


 
 6.3 Other rights, reinstatement 


 
  6.3.1 The provisions of clauses 6.4 to 6.7 are without prejudice to any other rights and remedies 


of the Employer. The provisions of clauses 6.8 and 6.9 and (in the case of termination 
under either of those clauses) the provisions of clause 6.11, are without prejudice to any 
other rights and remedies of the Contractor. 


 
  6.3.2 Irrespective of the grounds of termination, the Contractor’s employment may at any time 


be reinstated if and on such terms as the Parties agree. 
 
 6.4 Default by Contractor 


 
  6.4.1 If, before practical completion of the Works, the Contractor: 


 
   6.4.1.1 without reasonable cause wholly or substantially suspends the carrying out of 


the Works; or 
 
   6.4.1.2 fails to proceed regularly and diligently with the Works; or 


 
   6.4.1.3 fails to comply with clause 3.9, 


 
   the Architect/Contract Administrator may give to the Contractor a notice specifying the 


default or defaults (a ‘specified’ default or defaults). 
 
  6.4.2 If the Contractor continues a specified default for 7 days from receipt of the notice under 


clause 6.4.1, the Employer may on, or within 10 days from, the expiry of that 7 day period 
by a further notice to the Contractor terminate the Contractor’s employment under this 
Contract.  


 
 6.5 Insolvency of Contractor 


 
  6.5.1 If the Contractor is insolvent, the Employer may at any time by notice to the Contractor 


terminate the Contractor’s employment under this Contract.  
 
  6.5.2 As from the date the Contractor becomes insolvent, whether or not the Employer has given 


such notice of termination:  
 
   6.5.2.1 clauses 6.7.2 to 6.7.5 shall apply as if such notice had been given;  


 
   6.5.2.2 the Contractor’s obligations under Article 1 and these Conditions to carry out 


and complete the Works shall be suspended; and 
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   6.5.2.3 the Employer may take reasonable measures to ensure that the site, the 


Works and Site Materials are adequately protected and that such Site 
Materials are retained on site; the Contractor shall allow and shall not hinder 
or delay the taking of those measures. 


 
 6.6 Corruption and regulation 73(1)(b) of the PC Regulations 
     
   The Employer shall be entitled by notice to the Contractor to terminate the Contractor’s employment, 


under this or any other contract with the Employer if, in relation to this or any other such contract, the 
Contractor or any person employed by it or acting on its behalf shall have committed an offence under 
the Bribery Act 2010, or, where the Employer is a Local or Public Authority, shall have given any fee 
or reward the receipt of which is an offence under sub-section (2) of section 117 of the Local 
Government Act 1972, or, where this Contract is one to which regulation 73(1) of the PC Regulations 
applies, the circumstances set out in regulation 73(1)(b) of the PC Regulations apply. 


 
 6.7 Consequences of termination under clauses 6.4 to 6.6 
     
  If the Contractor’s employment is terminated under clause 6.4, 6.5 or 6.6: 


 
  6.7.1 the Employer may employ and pay other persons to carry out and complete the Works, or 


may do so itself, and the Employer and such other persons may enter upon and take 
possession of the site and the Works and (subject to obtaining any necessary third party 
consents) may use all temporary buildings, plant, tools, equipment and Site Materials for 
those purposes; 


 
  6.7.2 no further sum shall become due to the Contractor under this Contract other than any 


amount that may become due to it under clause 6.7.5 and the Employer need not pay any 
sum that has already become due either: 


 
   6.7.2.1 insofar as the Employer has given or gives a notice under clause 4.6.4; or  


 
   6.7.2.2 if the Contractor, after the last date upon which such notice could have been 


given by the Employer in respect of that sum, has become insolvent within 
the meaning of clause 6.1.1 or 6.1.2;  


 
  6.7.3 upon completion of the Works and the making good of defects in them (or of instructions 


otherwise, as referred to in clause 2.10) (‘completion’), the Employer shall forthwith notify 
the Contractor of the date of completion and such completion shall be deemed for the 
purposes of this clause 6.7 to have taken place on the date so notified; 


 
  6.7.4 the due date for the Termination Payment under clause 6.7.5 shall be 2 months after the 


date of completion as referred to in clause 6.7.3;  
 
  6.7.5 the amount due on termination shall be calculated in accordance with the following 


amounts: 
 
   6.7.5.1 the amount of expenses properly incurred by the Employer, including those 


incurred pursuant to clause 6.7.1 and, where applicable, clause 6.5.2.3, and 
of any direct loss and/or damage caused to the Employer and for which the 
Contractor is liable, whether arising as a result of the termination or otherwise;  


 
   6.7.5.2 the amount of payments made to the Contractor; and 


 
   6.7.5.3 the total amount which would have been payable for the Works in accordance 


with this Contract,  
 
   and if the sum of the amounts referred to in clauses 6.7.5.1 and 6.7.5.2 exceeds the 


amount referred to in clause 6.7.5.3, the difference shall be an amount payable by the 
Contractor to the Employer or, if that sum is less, by the Employer to the Contractor (the 
‘Termination Payment’). 


 
 6.8 Default by Employer 


 
  6.8.1 If the Employer: 


 
   6.8.1.1 does not pay by the final date for payment the amount due to the Contractor 


in accordance with clause 4.6 and/or any VAT properly chargeable on that 
amount; or 
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   6.8.1.2 interferes with or obstructs the issue of any certificate due under this Contract; 


or 
 
   6.8.1.3 fails to comply with clause 3.9, 


 
   the Contractor may give to the Employer a notice specifying the default or defaults (a 


‘specified’ default or defaults). 
 
  6.8.2 If before practical completion of the Works the carrying out of the whole or substantially 


the whole of the uncompleted Works is suspended for a continuous period of one month 
or more by reason of: 


 
   6.8.2.1 Architect/Contract Administrator’s instructions under clause 3.6; and/or  


 
   6.8.2.2 any impediment, prevention or default, whether by act or omission, by the 


Employer, the Architect/Contract Administrator or any Employer’s Person  
 
   (but in either case excluding such instructions as are referred to in clause 6.10.1.2), then, 


unless in either case that is caused by the negligence or default of the Contractor or any 
Contractor’s Person, the Contractor may give to the Employer a notice specifying the event 
or events (a ‘specified’ suspension event or events). 


 
  6.8.3 If a specified default or a specified suspension event continues for 7 days from the receipt 


of notice under clause 6.8.1 or 6.8.2, the Contractor may on, or within 10 days from, the 
expiry of that 7 day period by a further notice to the Employer terminate the Contractor’s 
employment under this Contract.  


 
 6.9 Insolvency of Employer 


 
  6.9.1 If the Employer is insolvent, the Contractor may by notice to the Employer terminate the 


Contractor’s employment under this Contract; 
 
  6.9.2 as from the date the Employer becomes insolvent, the Contractor’s obligations under 


Article 1 and these Conditions to carry out and complete the Works shall be suspended. 
 
 6.10 Termination by either Party and regulation 73(1)(a) of the PC Regulations 


 
  6.10.1 If, before practical completion of the Works, the carrying out of the whole or substantially 


the whole of the uncompleted Works is suspended for the relevant continuous period of 
one month or more by reason of one or more of the following events: 


 
   6.10.1.1 force majeure;  


 
   6.10.1.2 Architect/Contract Administrator’s instructions under clause 3.6 issued as a 


result of the negligence or default of any Statutory Provider;  
 
   6.10.1.3 loss or damage to the Works occasioned by any risk covered by the Works 


Insurance Policy or by an Excepted Risk;  
 
   6.10.1.4 civil commotion or the use or threat of terrorism and/or the activities of the 


relevant authorities in dealing with such event or threat; or 
 
   6.10.1.5 the exercise by the United Kingdom Government or any of the devolved 


administrations, or any Local or Public Authority or any equivalent authority 
governed by public law in any of the devolved administrations of any statutory 
power (except to the extent caused or contributed to by any default, whether 
by act or omission, of the Contractor or any Contractor’s Person) which affects 
the execution of the Works, 


 
   then either Party, subject to clause 6.10.2, may upon the expiry of that relevant period of 


suspension give notice to the other that, unless the suspension ceases within 7 days after 
the date of receipt of that notice, it may terminate the Contractor’s employment under this 
Contract. Failing such cessation within that 7 day period, it may then by further notice 
terminate that employment. 


 
  6.10.2 The Contractor shall not be entitled to give notice under clause 6.10.1 in respect of the 


matter referred to in clause 6.10.1.3 where the loss or damage to the Works was caused 
by the negligence or default of the Contractor or any Contractor’s Person. 
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  6.10.3 Where this Contract is one to which regulation 73(1) of the PC Regulations applies the 


Employer shall be entitled by notice to the Contractor to terminate the Contractor’s 
employment under this Contract where the grounds set out in regulation 73(1)(a) of the 
PC Regulations apply. 


 
 6.11 Consequences of termination under clauses 6.8 to 6.10 
   
  If the Contractor’s employment is terminated under any of clauses 6.8 to 6.10 or under clause 5.9:  


 
  6.11.1 no further sums shall become due to the Contractor otherwise than in accordance with this 


clause 6.11; 
 
  6.11.2 the Contractor shall not later than 2 months after the date of termination provide the 


Employer with all documents necessary for calculating the amounts referred to in clause 
6.11.4. Not later than 3 months after receipt of those documents, the Employer shall 
prepare and send to the Contractor an account which shall set out the amounts referred 
to in clause 6.11.4; 


 
  6.11.3 the due date for the Termination Payment under clause 6.11.4 shall be the last date for 


issue of the Employer’s account under clause 6.11.2; 
 
  6.11.4 the amount due on termination from the Employer to the Contractor or (if a negative 


amount) from the Contractor to the Employer shall be the aggregate of:  
 
   6.11.4.1 the total value of work properly executed at the date of termination of the 


Contractor’s employment, ascertained in accordance with these Conditions as 
if the employment had not been terminated, together with any other amounts 
due to the Contractor under these Conditions; 


 
   6.11.4.2 the cost of materials or goods (including Site Materials) properly ordered for 


the Works for which the Contractor then has paid or is legally bound to pay; 
 
   6.11.4.3 (only where the Contractor’s employment is terminated either under clause 


6.8 or 6.9, or under clause 6.10.1.3 if the loss or damage to the Works was 
caused by the negligence or default of the Employer or any Employer’s 
Person) any direct loss and/or damage caused to the Contractor by the 
termination, 


 
   less amounts previously paid to the Contractor under this Contract, but without deduction 


of any retention (the ‘Termination Payment’). Payment by the Employer for any such 
materials and goods as are referred to in clause 6.11.4.2 shall be subject to those materials 
and goods thereupon becoming the property of the Employer. 


 
 6.12 Termination Payment – final date, notices and amount  


 
  6.12.1 Subject to clause 6.12.5, the final date for payment of the Termination Payment shall be 


14 days from its due date, as fixed in accordance with clause 6.7.4 or 6.11.3. 
 
  6.12.2 Not later than 5 days after the relevant due date the Employer shall give a termination 


payment notice to the Contractor, which shall state the sum that it considers to be or have 
been due at the due date, calculated in accordance with clause 6.7.5 or 6.11.4, and the 
Termination Payment shall be the difference or amount referred to in clause 6.7.5 or 
6.11.4, which shall be shown in the termination payment notice as a balance due to the 
Contractor from the Employer or vice versa. Such notice shall state the basis on which 
that amount has been calculated.  


 
  6.12.3 If the Party by which the Termination Payment is stated to be payable (‘the payer’) intends 


to pay less than the stated balance, it shall not later than 5 days before the final date for 
payment give the other Party a pay less notice which shall state the sum (if any) that it 
considers to be due to the other Party at the date the pay less notice is given and the basis 
on which that sum has been calculated and where given by the Employer, the provisions 
of clause 4.6.5 shall correspondingly apply. 


 
  6.12.4 Where a pay less notice is given under clause 6.12.3, the payment to be made on or before 


the final date for payment shall not be less than the amount stated in it as due. 
 
  6.12.5 If a termination payment notice is not given by the Employer in accordance with clause 


6.12.2: 
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   6.12.5.1 the Contractor may at any time after the 5 day period referred to in clause 


6.12.2 give a termination payment notice to the Employer, stating the sum that 
the Contractor considers to have become due under clause 6.7.5 or 6.11.4 at 
the due date and the basis on which that sum has been calculated and, subject 
to any pay less notice given under clause 6.12.5.3, the Termination Payment 
shall be the sum stated as due in the Contractor’s termination payment notice; 


 
   6.12.5.2 if the Contractor gives a termination payment notice under clause 6.12.5.1, 


the final date for payment of the sum specified in it shall for all purposes be 
regarded as postponed by the same number of days after expiry of the 5 day 
period referred to in clause 6.12.2 that the Contractor’s termination payment 
notice is given; 


 
   6.12.5.3 following the Contractor’s termination payment notice the Employer may not 


later than 5 days before the final date for payment give a pay less notice in 
accordance with clause 6.12.3 and, if it gives such notice, the provisions of 
clause 6.12.4 shall correspondingly apply. 


 
  6.12.6 If the payer fails to pay the Termination Payment, or any part of it, by the final date for its 


payment, the payer shall, in addition to any unpaid amount that should properly have been 
paid, pay the other Party simple interest on that amount at the Interest Rate for the period 
from the final date for payment until payment is made. Acceptance of a payment of any 
such interest shall not in any circumstances be construed as a waiver of any right to proper 
payment of the principal amount due. Any such unpaid amount and any interest under this 
clause 6.12.6 shall be recoverable as a debt. 


 
  6.12.7 In relation to the requirements in this clause 6.12 for the giving of termination payment 


notices by the Employer, and pay less notices, it is immaterial that the amount then 
considered to be due may be zero. 


 
 


Section 7 Settlement of Disputes 
 
 
 7.1 Notification and negotiation of disputes 
   
  With a view to avoidance or early resolution of disputes or differences (subject to Article 7), each 


Party shall promptly notify the other of any matter that appears likely to give rise to a dispute or 
difference. The senior executives nominated in the Contract Particulars (or if either is not available, 
a colleague of similar standing) shall meet as soon as practicable for direct, good faith negotiations 
to resolve the matter. 


 
 7.2 Mediation 
      
  Subject to Article 7, if a dispute or difference arises under this Contract which cannot be resolved by 


direct negotiations, each Party shall give serious consideration to any request by the other to refer 
the matter to mediation.  


 
 7.3 Adjudication 
      
  If a dispute or difference arises under this Contract which either Party wishes to refer to adjudication, 


the Scheme shall apply except that for the purposes of the Scheme the Adjudicator shall be the 
person (if any) and the nominating body shall be that stated in the Contract Particulars. 


 
 7.4 Arbitration 
      
  For the purposes of Article 8, if it applies, the procedures for arbitration are set out in Schedule 1.[35] 


 
  


__________________________________________________________________________________________________ 
 


[35] Arbitration or legal proceedings are not an appeal against the decision of the Adjudicator but are a consideration of the dispute 
or difference as if no decision had been made by an Adjudicator. 
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 Schedules 
 
 


Schedule 1 Arbitration 
 
 (Clause 7.4) 
 
 
  Conduct of arbitration 
   
 1 Any arbitration pursuant to Article 8 shall be conducted in accordance with the JCT 2024 edition of 


the Construction Industry Model Arbitration Rules (CIMAR), provided that if any amendments to that 
edition of the Rules have been issued by the JCT the Parties may, by a joint notice to the Arbitrator, 
state that they wish the arbitration to be conducted in accordance with the Rules as so amended. 
References in this Schedule 1 to a Rule or Rules are references to such Rule(s) as set out in the JCT 
2024 edition of CIMAR. 


 
  Notice of reference to arbitration 
   
 2  


 
  2.1 Where pursuant to Article 8 either Party requires a dispute or difference to be referred to 


arbitration, that Party shall serve on the other Party a notice of arbitration to such effect in 
accordance with Rule 2.1 identifying the dispute and requiring the other Party to agree to 
the appointment of an arbitrator. The Arbitrator shall be an individual agreed by the Parties 
or, failing such agreement within 14 days (or any agreed extension of that period) after the 
notice of arbitration is served, appointed on the application of either Party in accordance 
with Rule 2.3 by the person selected in accordance with the Contract Particulars. 


 
  2.2 Where two or more related arbitral proceedings in respect of the Works fall under separate 


arbitration agreements, Rules 2.6, 2.7 and 2.8 shall apply. 
 
  2.3 After the Arbitrator has been appointed either Party may give a further notice of arbitration 


to the other Party and to the Arbitrator referring any other dispute which falls under Article 
8 to be decided in the arbitral proceedings and Rule 3.3 shall apply. 


 
  Powers of Arbitrator 
     
 3 Subject to the provisions of Article 8 the Arbitrator shall, without prejudice to the generality of their 


powers, have power to rectify this Contract so that it accurately reflects the true agreement made by 
the Parties, to direct such measurements and/or valuations as may in their opinion be desirable in 
order to determine the rights of the Parties and to ascertain and award any sum which ought to have 
been the subject of or included in any certificate and to open up, review and revise any certificate, 
opinion, decision, requirement or notice and to determine all matters in dispute which shall be 
submitted to them in the same manner as if no such certificate, opinion, decision, requirement or 
notice had been given. 


 
  Effect of award 
   
 4 Subject to paragraph 5 the award of the Arbitrator shall be final and binding on the Parties. 


 
  Appeal – questions of law 
      
 5 The Parties hereby agree pursuant to section 45(2)(a) and section 69(2)(a) of the Arbitration Act 1996 


that either Party may (upon notice to the other Party and to the Arbitrator): 
 
  5.1 apply to the courts to determine any question of law arising in the course of the reference, 


and 
 
  5.2 appeal to the courts on any question of law arising out of an award made in an arbitration 


under this arbitration agreement. 
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  Arbitration Act 1996 
     
 6 The provisions of the Arbitration Act 1996 shall apply to any arbitration under this Contract wherever 


the same, or any part of it, shall be conducted. 
 
 


Schedule 2 Supplemental Provisions 
 
 (Seventh Recital) 
 
 
  Supplemental Provisions 1 to 3 apply unless otherwise stated in the Contract Particulars. 


Supplemental Provision 4 applies where the Employer is a Local or Public Authority or other body of 
the type mentioned in that provision; Supplemental Provision 5 applies where the Employer is a Local 
or Public Authority and this Contract is subject to the PC Regulations. 


 
  Health and safety 
   
 1  


 
  1.1 Without limiting either Party’s statutory and/or regulatory duties and responsibilities and/or 


the specific health and safety requirements of this Contract, the Parties will endeavour to 
establish and maintain a culture and working environment in which health and safety is of 
paramount concern to everybody involved with the project. 


 
  1.2 In addition to the specific health and safety requirements of this Contract, the Contractor 


undertakes to: 
 
   1.2.1 comply with any and all approved codes of practice produced or promulgated 


by the Health and Safety Executive; 
 
   1.2.2 ensure that all personnel engaged by the Contractor and members of the 


Contractor’s supply chain on site receive appropriate site-specific health and 
safety induction training and regular refresher training; 


 
   1.2.3 ensure that all such personnel have access at all times to competent health 


and safety advice in accordance with regulation 7 of the Management of 
Health and Safety at Work Regulations 1999; and 


 
   1.2.4 ensure that there is full and proper health and safety consultation with all such 


personnel in accordance with the Health and Safety (Consultation with 
Employees) Regulations 1996.  


 
  Cost savings and value improvements 
   
 2  


 
  2.1 The Contractor is encouraged to propose changes to designs and specifications for the 


Works and/or to the programme for their execution that may benefit the Employer, whether 
in the form of a reduction in the cost of the Works or their associated life cycle costs, 
through practical completion at a date earlier than the date for completion or otherwise. 


 
  2.2 The Contractor shall provide details of its proposed changes, identifying them as 


suggested under this Supplemental Provision 2, together with its assessment of the benefit 
it believes the Employer may obtain, expressed in financial terms, and a quotation.  


 
  2.3 Where the Employer wishes to implement a change proposed by the Contractor, the 


Parties shall negotiate with a view to agreeing its value, the financial benefit and any 
adjustment to the date for completion. Upon agreement, the change and the amount of 
any adjustment of the Contract Sum shall be confirmed in an Architect/Contract 
Administrator’s instruction, together with the share of the financial benefit to be paid to the 
Contractor and any adjustment to the date for completion. 
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  2.4 Original proposals by the Contractor under this Supplemental Provision 2 may only be 


instructed in accordance with it, provided always that nothing shall prevent the Employer 
from utilising other contractors to implement such changes after practical completion of 
the Works.  


 
   Performance Indicators and monitoring 
   
 3  


 
  3.1 The Employer shall monitor and assess the Contractor’s performance by reference to any 


performance indicators stated or identified in the Contract Documents. 
 
  3.2 The Contractor shall provide to the Employer all information that the Employer may 


reasonably require to monitor and assess the Contractor’s performance against the targets 
for those performance indicators. 


 
  3.3 Where the Employer considers that a target for any of those performance indicators may 


not be met, it may inform the Contractor and the Contractor shall submit its proposals for 
improving its performance against that target to the Employer. 


 
   Transparency 
   
 4 Where the Employer is a Local or Public Authority or other body to which the provisions of the 


Freedom of Information Act 2000 (‘FOIA’) apply, the Parties acknowledge that, except for any 
information which is exempt from disclosure in accordance with the provisions of FOIA, the content 
of this Contract is not confidential. The Employer shall be responsible for determining in its absolute 
discretion whether any of the content of this Contract is exempt from disclosure in accordance with 
the provisions of FOIA. Notwithstanding any other term of this Contract: 


 
  4.1 the Contractor hereby consents to the Employer publishing any amendments to the 


standard form JCT contract in their entirety, including changes to the standard form agreed 
from time to time, but in each case with any information which is exempt from disclosure 
in accordance with the provisions of FOIA redacted; 


 
  4.2 the Employer shall promptly inform the Contractor of any request for disclosure that it 


receives in relation to this Contract. 
 
   The Public Contracts Regulations 2015 
   
 5 Where the Employer is a Local or Public Authority and this Contract is subject to the PC 


Regulations[36]:  
 
  5.1 where regulation 113 of the PC Regulations applies to this Contract, the Contractor shall 


include in any sub-contract it enters into suitable provisions to impose the requirements of 
regulation 113(2)(c)(i) and (ii); 


 
  5.2 the Contractor shall include in any sub-contract it enters into provisions requiring the sub-


contractor:  
 
   5.2.1 to supply and notify to the Contractor the information required (as applicable) 


under regulations 71(3), 71(4) and 71(5) of the PC Regulations; and 
 
   5.2.2 to include in any sub-subcontract the sub-contractor in turn enters into 


provisions to the same effect as required under paragraph 5.2.1 of 
Supplemental Provision 5; 


 
  5.3  


 
   5.3.1 the Contractor shall include in any sub-contract it enters into provisions that 


shall entitle the Contractor to terminate the sub-contractor’s employment 
where there are grounds for excluding the sub-contractor under regulation 57; 


__________________________________________________________________________________________________ 
 


[36] See the Guidance Notes. Provisions relating to the PC Regulations are also set out in section 6 (Termination) of this Contract. 
The JCT Short Form of Sub-Contract (ShortSub) meets the requirements of Supplemental Provision 5.  
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   5.3.2 in the event the Employer requires the Contractor to terminate a sub-


contractor’s employment pursuant to regulation 71(9) the Contractor shall take 
the appropriate steps to terminate that employment and where required by the 
Employer under regulation 71(9) shall, or in circumstances where there is no 
such requirement may, appoint a replacement sub-contractor.  
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 Guidance Notes 


 
 
  Use of Minor Works Building Contract 


 
 1 The Contract should only be used where the employer has engaged an architect or other 


professionally qualified person to advise on and administer its terms. 
 
 2 The criteria for determining the suitability of the Contract are set out on the inside of the front cover. 


 
 3 For Works which do not fulfil these criteria, reference should be made to www.jctltd.co.uk for guidance 


as to the appropriate contract. 
 
 4 The Contract is predicated upon a lump sum offer being obtained, based on drawings and/or a 


specification and/or work schedules, but without detailed measurements. Those documents should 
therefore be in a form sufficient to enable the Contractor accurately to identify the work to be done 
without the need for the Employer to provide bills of quantities. In those cases where there is a 
relevant BIM protocol, it is assumed that it will be included in the Contract Documents.  


 
 5 The Contract is not suitable for use where the Works are of a complex nature. 


 
 6 The payment provisions in the Contract comply with the payment and payment-related notice 


requirements of the Housing Grants, Construction and Regeneration Act 1996, as amended (‘the 
Construction Act’). In addition to the statutory requirements regarding payment procedures, the 
Construction Act provides a statutory right for either Party to refer disputes or differences to 
adjudication. 


 
 7 However, not all building contracts are subject to the Construction Act; for example, a contract with 


a residential occupier within the meaning of section 106 of the Act is excluded and therefore it does 
not need to contain adjudication provisions, but, unless amendments are made, a residential occupier 
in entering into a Minor Works Building Contract will be accepting adjudication as a means of 
resolving disputes. 


 
 8 For some projects where it is intended to use the Contract, the Employer may wish to control the 


selection of sub-contractors for specialist work. This may be done by naming a person or company 
in the tender documents or in instructions on the expenditure of a Provisional Sum. There are, 
however, no provisions in the Contract to deal with the consequences of such naming and control of 
specialist work may be better achieved by the Employer entering into a direct contract with its chosen 
specialist. 


 
 
  Outline of the Contract 


 
  General 
   
 9 Defined terms are dealt with in clause 1.1 and there is a short version of JCT’s standard interpretation 


provisions set out in clauses 1.2 to 1.8. In the 2024 edition the section 1 and section 6 provisions 
relating to the service of notices have been extended to provide for service by email. 


 
  Architect/Contract Administrator 
   
 10 This is the professional which the Employer has appointed to advise on and administer the Contract. 


If the appointee is not an architect, it is taken to be referred to in the Contract as the ‘Contract 
Administrator’, but, irrespective of the Architect/Contract Administrator’s profession, their duties 
under the Contract are the same. 


 
  Role of the Architect/Contract Administrator 
   
 11 The Architect/Contract Administrator is paid by the Employer, advises the Employer on all matters in 


connection with the building work and administers the Contract on behalf of the Employer with a view 
to securing completion of the work in an efficient and economical manner. However, in relation to 
decisions in that administrative role that require professional skill and judgment, it should act fairly 
and independently as between the Employer and the Contractor, in particular when: 


 
  ● issuing payment certificates; 
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  ● valuing any variations or any work instructed in respect of Provisional Sums (see “Terms used”) 


included in the Contract Documents; 
 
  ● giving any extension to the time stated in the Contract Particulars for the completion of the building 


work; 
 
  ● certifying the date of practical completion (see “Terms used”) and the date when in its opinion all 


defects which appear during the Rectification Period (see “Terms used”) have been made good. 
 
  Instructions 
   
 12 Under the Contract only the Architect/Contract Administrator can issue instructions to the Contractor; 


although the Employer is paying for the building work, the Employer is not entitled to give any 
instructions direct to the Contractor in connection with it. If the Employer wishes to make any change 
to the work or the manner in which it is being carried out, it must ask the Architect/Contract 
Administrator to give the necessary instructions to the Contractor. 


 
  Price 
   
 13 This is the lump sum stated in the Contract, plus any VAT properly chargeable on the building work. 


The precise sum may be increased or decreased depending on any changes to the work or the order 
or period in which it is carried out, the value of work instructed by the Architect/Contract Administrator 
in respect of any Provisional Sums included in the Contract Documents and, where applicable, any 
increase or decrease in contributions, levies and taxes for which the Contractor is liable. 


 
  Time-scale for the work 
   
 14 If it becomes apparent that the work cannot be finished within the original time stated in the Contract 


Particulars the Contractor is required to notify the Architect/Contract Administrator straightaway. If 
the delay arises for reasons beyond the control of the Contractor, the Architect/Contract Administrator 
is then required to give such extension of time as is reasonable. 


 
  If the work is not finished by the Date for Completion (see “Terms used”) after taking into account any 


extensions of time, the Employer can recover liquidated damages (see “Terms used”) from the 
Contractor. 


 
  Payment 
   
 15 In section 4, payment is to be made under certificates issued by the Architect/Contract Administrator. 


Interim payments are to be made against interim certificates issued by the Architect/Contract 
Administrator. The final balance is paid following the issue of the final certificate. The final date for 
payment of certificates, together with any VAT chargeable to the Employer, is 14 days from the due 
date for payment. The Construction Act requires interim and final certificates to be issued not later 
than 5 days after their due date and clauses 4.3 (Interim payments – dates and certificates) and 4.9 
(Final certificate and final payment) comply with these requirements.  
 
The provisions relating to the due dates for payment for interim payments are set out in clause 4.3. 
During the period up to the due date for the final payment, the due dates for interim payments are in 
each case the date 7 days after the relevant Interim Valuation Date. The first Interim Valuation Date 
and the intervals that will apply for subsequent Interim Valuation Dates are to be specified in the entry 
in the Contract Particulars for clause 4.3. JCT recommends that the first Interim Valuation Date should 
not be more than one month after the Works commencement date and the intervals between Interim 
Valuation Dates should not be more than one month. If the Contract Particulars entry is not 
completed, the default provisions set out in the entry apply.  


 
  The amount of each interim payment to be certified as due under clause 4.3 is to be calculated in 


accordance with cause 4.4. Unless a percentage for payment other than 95 per cent is inserted in 
the Contract Particulars for clause 4.4, interim certificates for the period up to practical completion 
will reflect the Employer’s entitlement to retain 5 per cent. For the period between practical completion 
and the final certificate, the Contract envisages that the percentage retained will be halved.  
 
The general provisions governing Contractor’s payment applications (and, in default of a payment 
certificate, their role as a payment notice) which apply with respect to the final payment as well as to 
interim payments are set out in clause 4.5. 


 
  The provisions regarding payment and pay less notices, amounts to be paid and default interest are 


set out in clauses 4.6 and 4.7 and as the text of each indicates, these clauses apply with respect to 
the final payment as well as to interim payments. Clause 4.9 provides for issue of the final certificate. 
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  If the Employer fails to pay an amount due to the Contractor by the final date for its payment, interest 


at a rate of 5% per annum over the official bank rate of the Bank of England is payable by the 
Employer for the period until payment is made. 


 
  If the Employer gives a pay less notice and pays the lesser amount specified in the pay less notice, 


the Contractor’s right under the Construction Act to suspend for non-payment does not arise. 
However, the JCT provision for interest is intended to preserve the Contractor’s right to interest on 
the additional amount that it should have been paid, insofar as there was no sustainable basis for a 
withholding by the Employer and regardless of any pay less notice that the latter has given. 


 
  Suspension 
   
 16 If the Employer does not give a pay less notice and does not pay the amount due to the Contractor 


by the final date for its payment, or, having given a pay less notice, then fails to pay the amount 
specified in it, the Contractor, after giving a 7 day notice, has the right to suspend performance of 
some or all of its obligations under the Contract until payment of the appropriate amount is made. 
The Contractor also has a statutory right to recover reasonable costs and expenses that it incurs as 
a result of that suspension.  


 
  Termination 
   
 17 Either Party may end the Contractor’s employment if the other Party is in breach of certain obligations 


(in the case of the Contractor those mentioned in clauses 6.4 and 6.6; in the case of the Employer 
those in clause 6.8) or becomes insolvent. There is also a right under clause 6.10.1 for either Party 
to terminate in the case of prolonged suspension resulting from certain neutral causes and (where 
applicable) clause 6.10.3 allows for termination by the Employer on the substantial modification 
ground set out in regulation 73(1)(a) of the PC Regulations. 
 
The section 6 termination accounting and payment provisions have in this 2024 edition been 
amended to provide for the Construction Act’s payment procedures. There is a new defined term, i.e. 
the ‘Termination Payment’ and some adjustments to the accounting provisions in clauses 6.7 and 
6.11 including the insertion of due date provisions. The provisions regarding the final date for payment 
of the Termination Payment, payment and pay less notices, amount to be paid and default interest 
are set out in clause 6.12. 


 
  Dealing with disputes 
   
 18 Either Party may at any time refer any dispute to adjudication for a ‘fast track’ decision; the 


adjudicator’s decision is binding unless and until the dispute is decided by an arbitrator or the court. 
Residential occupiers wishing to use the Contract should also refer to paragraph 7 above. The 
Contract Particulars enable the Parties to name an individual adjudicator and specify the adjudicator 
nominating body in advance, should they wish. However, an individual should not be named in the 
Contract without their prior agreement. It has also to be recognised that those of sufficient standing 
to merit nomination are generally busy people and that when a dispute arises they may not be 
available.  
 
As respects specifying the adjudicator nominating body in advance, the relevant entry in the Contract 
Particulars in this 2024 edition of the Contract has been adjusted to allow the Parties to specify a 
nominating body of their own choosing as an alternative to selecting a body from those listed. The 
bodies listed will be familiar to JCT contract users. Such bodies are required to provide feedback to 
JCT regarding their adjudication services on an ongoing basis. If a Party is unsure about the suitability 
of a proposed alternative (non-listed) body JCT suggests seeking appropriate professional advice.  
 
The Parties may also agree to mediate a dispute. 
 
For final dispute resolution in cases where either or both Parties are dissatisfied with the results of 
adjudication or mediation (or neither Party wished to have the dispute adjudicated), the choice is 
between court litigation and arbitration. Since 2005 litigation has been the default option under JCT 
contracts. If arbitration is the agreed choice, it should be selected through the appropriate entry in 
the Contract Particulars. 
 
The JCT 2024 edition of the Construction Industry Model Arbitration Rules (CIMAR), which includes 
the JCT Supplementary and Advisory Procedures, will govern any arbitration that is commenced. It 
is recommended that anyone considering instituting arbitration proceedings should obtain a copy of 
the rules and, as with litigation, should take competent professional advice before taking steps to 
institute proceedings. 
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  In making the choice between arbitration and litigation, in addition to the adjudication option, one 


should consider a range of other factors. Arbitration provides the ability to choose an arbitrator from 
any relevant profession, greater freedom of choice procedurally and confidentiality, whereas in 
litigation there is the wider power of the court. In the case of contracts where claims either way are 
likely to be small, it may be considered desirable to keep open the potentially cheaper route of using 
the small claims track in the court system; any agreement to arbitrate, unless suitably qualified, would 
normally operate as a bar to using that route if the other Party did not agree. 


 
  Rights and remedies generally 
   
 19 Statutory and common law rights are not restricted by the terms of the Contract. The limitation period 


for a contract that is simply signed by the Parties is 6 years from the date of the breach or, where it 
is executed as a deed, 12 years. The limitation period should not be confused with the Rectification 
Period, which is provided to facilitate the remedying of the Contractor’s defective work by allowing it 
to return to site to make good. 


 
  Supplemental Provisions 
   
 20 Schedule 2 includes optional Supplemental Provisions which are for use where appropriate. The 


previous supplemental provisions for collaborative working, sustainability (the wording of which has 
been adjusted slightly in this edition), and notification and negotiation of disputes have been moved 
into the Agreement or main text of the Conditions and are now no longer optional, a change that is in 
common with other JCT contract forms and is part of JCT’s response to the government’s 
Construction Playbook document. The three remaining Supplemental Provisions (1 to 3) are those 
relating to health and safety, cost savings and performance monitoring and their applicability will need 
to be considered. The choice as to which of these provisions apply is made in the Contract Particulars 
and if no choice is made in relation to a provision, it will apply (these provisions are generally intended 
to be disapplied only where there is a Framework Agreement or other contract documentation that 
covers the same ground).  
 
Schedule 2 also contains Supplemental Provision 4 which relates to the Freedom of Information Act 
2000 (‘FOIA’); it will only apply where the Employer is a Local or Public Authority or other body to 
which the FOIA applies. Supplemental Provision 5 contains provisions relevant to the PC Regulations 
and this will only apply where the Employer is a Local or Public Authority and the Contract is subject 
to those regulations. For guidance on aspects of the PC Regulations relevant to JCT contracts, please 
go to www.jctltd.co.uk. 


 
 
  Terms used 


 
 21 As part of its duties to the Employer, the Architect/Contract Administrator should be prepared to 


explain the general meanings of the various terms used in the Contract. For example: 
 
  Base Date 
   
 22 The Base Date is stated in the Contract Particulars. The date often selected is 7 days or thereabouts 


before the date for submission of tenders so as to avoid any need for tenderers to deal with last 
minute changes. In the Minor Works Building Contract, however, Base Date plays a comparatively 
minor role, acting as the date of record for the Employer’s status under the CIS scheme and for 
determining what fluctuations are payable.  


 
  CDM Regulations 
   
 23 Regulations made under Act of Parliament to improve health and safety standards on construction 


sites. For guidance on the CDM Regulations 2015, please go to www.jctltd.co.uk.  
 
  Part 2A of the Building Regulations 
   
 24 Part 2A of the Building Regulations 2010 was introduced by the Building Regulations etc. 


(Amendment) (England) Regulations 2023 pursuant to the Building Safety Act 2022. Part 2A sets out 
a framework of safety duties for those persons (‘dutyholders’) who commission, design and undertake 
building work to which building regulations apply, with a limited exclusion where the work consists 
only of minor work of a prescribed type. Part 2A includes obligations to appoint a Principal Designer 
and Principal Contractor in respect of works to which the regulations apply. Dutyholders are required 
to ensure that they have the necessary competence to carry out design and building work and that 
arrangements and systems are in place to plan, manage and monitor compliance with the regulations. 
Additional duties apply to higher-risk building work. For information, please go to www.jctltd.co.uk. 
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  Principal Designer and Principal Contractor  
   
 25 The respective persons named in the Agreement or subsequently appointed as such, as required by 


the CDM Regulations and Part 2A of the Building Regulations. With a view to minimising health and 
safety risks, the CDM Regulations require the Employer to appoint a Principal Designer to control the 
pre-construction phase where there is more than one contractor, or it is reasonably foreseeable that 
more than one contractor will be working on the project at any time. One of the contractors must also 
be appointed as Principal Contractor in those circumstances. (For these purposes the term 
‘contractor’ includes sub-contractors.) The Building Regulations provide that instead of appointing a 
separate principal designer and principal contractor, the client may certify that the CDM principal 
designer and the CDM principal contractor should be treated as appointed in these roles for the 
purposes of the Building Regulations (Part 2A, regulation 11D(2)). Professional advice should be 
sought as to whether this is appropriate in any given project.  


 
  CDM Health and safety file 
   
 26 A manual which the Principal Designer prepares with assistance from the Principal Contractor, 


containing health and safety information necessary for anyone undertaking work on the site post-
completion of the Works, which the Principal Designer passes on to the Principal Contractor if its 
appointment terminates before the end of the project and is to be delivered to the Employer on 
completion.  


 
  Date for Completion 
   
 27 The date by which the Contractor is required to finish the work, as stated in the Contract Particulars 


or subsequently extended by the Architect/Contract Administrator. 
 
  Date of practical completion 
   
 28 The date when, in the Architect/Contract Administrator’s opinion, the Contractor has to all practical 


intents and purposes completed the Works. 
 
  Rectification Period  
   
 29 Unless otherwise agreed, the Rectification Period is 3 months from the date of practical completion. 


The Contractor is required to put right any defects in the work which appear during the Rectification 
Period before it is entitled to be paid the final balance of the Contract price. The Architect/Contract 
Administrator is required to notify the Contractor of any such defects not later than 14 days after the 
expiry of the Rectification Period. 


 
  Insurance in Joint Names 
   
 
 


30 With respect to Works insurance, clause 5.4 is intended for use where there are no existing structures 
and the contractor is to arrange a Joint Names, All Risks policy, under which each Party is covered 
as a ‘composite insured’. This may take the form of a specific project policy or through equivalent 
coverage under the Contractor’s annual CAR policy. 
 
Clause 5.5 is for use where there are existing structures and the Employer is able to cover the works 
on a Joint Names, All Risks basis and, in addition to its own cover for existing structures, is able to 
extend at least Specified Perils cover to the Contractor in respect of the existing structures. 
 
However, existing structures cover for the Contractor is not always readily available to Employers at 
reasonable cost, in particular where the Employer is a domestic homeowner or where it is only a 
tenant and structures cover is effected by the freeholder or an intermediate lessor, and clause 5.6 is 
designed for cases in these latter categories. 
 
The freeholder Employer may cover the Works in Joint Names and continue with its own cover under 
its household or existing structures policy, with the Contractor covering its liability for any damage to 
existing structures under the Public Liability cover required under clause 5.3.2 or an appropriate 
extension of it.  
 
In the case of tenant Employers, it is necessary to involve the insuring landlord and in all cases, in 
particular those involving existing structures, it is essential that Employers and Architect/Contract 
Administrators, prior to the tender stage, take appropriate specialist insurance advice, consult the 
Employer’s household or existing structures insurers and, where relevant, the landlord. They should 
also then liaise with the prospective Contractor and its advisers at the earliest opportunity, specify 
any further cover required from it and check that that is in place before work commences on site.  
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  In the case of the Works insurance, care should also be taken in determining the full reinstatement 


value (including any applicable VAT) and to ensure that the policy gives appropriate cover for items 
such as the additional costs of materials, working and removal of debris etc. that are likely to arise 
from loss or damage to the Works. 


 
  Liquidated damages 
   
 31 The rate per day/week/month stated in the Contract Particulars by the Employer, to compensate it 


for the Contractor’s failure to finish the work on time. The prudent Employer will be alert to the legal 
principles and rules governing the enforceability of liquidated damages provisions and will approach 
calculation of the rate with these in mind. It is suggested that the Employer records an explanation of 
the rate and why the rate represents (i) a genuine pre-estimate of the loss that it is likely to suffer or 
(ii) a reasonable and proportionate protection of its legitimate commercial interest(s) in timely 
completion, which it can use to respond to any challenge.  
 
It is for the Employer to decide whether to deduct any liquidated damages that it might be entitled to 
from any amount certified as due to the Contractor; such deduction is not taken into account by the 
Architect/Contract Administrator in the calculation of any certificate and the appropriate notice must 
be given by the Employer under clauses 2.8 and 4.6.4 or (if applicable) 6.12.3 or 6.12.5. 
 
In the 2024 edition there is a new provision (clause 2.8.4) designed to clarify the position in relation 
to liquidated damages where the Contractor’s employment is terminated under the Contract during a 
period of Contractor culpable delay which essentially confirms the approach taken in recent case law. 


 
  Provisional Sum 
   
 32 A sum included for work which the Employer may or may not decide to have carried out, or which 


cannot be accurately specified in the original contract documents. For instance, where the Employer 
is undecided whether all, some or none of the outside of the premises will need to be re-decorated, 
the pricing documents may say “Allow £X for complete external redecoration of the premises.” If the 
Employer then decides any redecoration is necessary, the specification required is instructed by the 
Architect/Contract Administrator and the price to be paid is either agreed between the 
Architect/Contract Administrator and the Contractor or valued by the Architect/Contract Administrator. 


 
  Variation 
   
 33 A change to the work that the Architect/Contract Administrator instructs on behalf of the Employer. 


The variation may be an addition to or an omission from the work as originally specified or to the 
order or manner in which it is to be carried out. 


 
 
  MW User Checklist 


 
  A checklist of the key information that will help you to complete the Agreement may be downloaded 


from the JCT website. 
 
 
 
 
Care has been taken in preparing these Guidance Notes but they should not be treated as a definitive legal interpretation or 
commentary. Users are reminded that the effect in law of the provisions of the Minor Works Building Contract 2024 Edition is, in 
the event of a dispute as to that effect, a matter for decision in adjudication, arbitration or litigation. 
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