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[bookmark: _Toc213936173]Purpose of the document
The purpose of this document is to invite proposals for an actuarial review of the Industry Risk Fund and Network Rail Fee Fund for the Office of Rail and Road (ORR).
This document contains the following sections:
Introduction to the Office of Rail and Road
Statement of Requirement
Tender Proposal & Evaluation Criteria
Procurement Procedures
[bookmark: _Toc213936174]Introduction to the Office of Rail and Road
The Office of Rail and Road is the independent safety and economic regulator of Britain’s railways who also hold National Highways to account for its day-to-day efficiency and performance, running the strategic road network, and for delivering the five year road investment strategy set by the Department for Transport (DfT). 
ORR currently employs approximately 360 personnel and operates from 6 locations nationwide. The majority of personnel are located at ORR’s headquarters, 25 Cabot Square, London.
[bookmark: _Toc213936175]Our strategic objectives
1. A safer railway:
Enforce the law and ensure that the industry delivers continuous improvement in the health and safety of passengers, the workforce and public, by achieving excellence in health and safety culture, management and risk control.
2. Better rail customer service:
Improve the rail passenger experience in the consumer areas for which we have regulatory responsibility and take prompt and effective action to improve the service that passengers receive where it is required.
3. Value for money from the railway:
Support the delivery of an efficient, high-performing rail service that provides value for money for passengers, freight customers, governments, and taxpayers. 
4. Better Highways:
National Highways operates the strategic road network, managing motorways and major roads in England. Our role is to monitor and hold it to account for its performance and delivery, so that its customers enjoy predictable journeys on England’s roads.
[bookmark: _Toc213936176]Supplying ORR
The ORR procurement unit is responsible for purchasing the goods and services necessary for ORR to achieve its role as the economic and health & safety regulator of the rail industry.
The ORR Procurement unit subscribes to the following values:
to provide a modern, efficient, transparent and responsible procurement service; 
to achieve value for money by balancing quality and cost; 
to ensure contracts are managed effectively and outputs are delivered; 
to ensure that processes have regard for equality and diversity; and 
to ensure that procurement is undertaken with regard to Law and best practice.
For further information on ORR please visit our website: www.orr.gov.uk.

[bookmark: _Toc213936177]Statement of Requirement
[bookmark: _Toc213936178]2.1 Background of the project
In March 2025, HM Treasury asked the Office of Rail and Road (ORR) to conduct a deep dive review into the Rail Network Investment Framework (RNIF) to encourage greater private investment in railway infrastructure. This forms part of the Chancellor’s wider approach to ensuring that regulators and regulation actively support economic growth.
The first two phases of the RNIF review are now complete.
· Phase 1 (completed June 2025) engaged extensively with the rail supply chain and investors to identify barriers to third-party investment. It confirmed strong appetite to invest but highlighted that some commercial and procedural arrangements, including Network Rail’s risk management mechanisms, may deter potential promoters.
· Phase 2 (completed November 2025) delivered a technical update of the RNIF and its supporting guidance, ensuring they remain clear, proportionate and fit for purpose. It also included an independent review by Europe Economics of Network Rail’s Industry Risk Fund (IRF) and Network Rail Fee Fund (NRFF).
That review found that, while the funds continue to play a valuable role in providing protection to third-party promoters, a number of aspects of their design and operation could be strengthened. Key themes included proportionality of contribution rates, transparency and governance arrangements, and the need for regular independent review to ensure the funds remain effective and credible.
Building on these findings, ORR has now formally launched phase 3 of the RNIF project. Phase 3 focuses on implementing improvements to the risk fee funds to ensure they continue to support investment in railway infrastructure.
As part of this, ORR is commissioning an independent actuarial review of the IRF and NRFF to provide an evidence-based assessment of their financial and risk structures. The actuarial review will inform options for reform to be developed and consulted upon later in phase 3.
This work supports ORR’s wider objective of promoting a more open, transparent and investor-ready rail sector.
Further information on the Rail Network Investment Framework (is available at:
https://www.orr.gov.uk/rail/investing-in-the-rail-network
Further information on the RNIF deep dive, along with the executive summary from Europe Economics’ report, are available here: Rail Network Investment Framework Deep Dive 2025 | Office of Rail and Road
Further information on Network Rail’s fee funds can be found at:
https://www.networkrail.co.uk/industry-and-commercial/third-party-investors/network-rail-is-open-for-business/streamlining-asset-protection-and-optimisation/

[bookmark: _Toc213936179]2.2 Project Objectives and Scope
[bookmark: _Toc213936180]
Purpose and Objectives
The purpose of this project is to undertake an independent actuarial review of Network Rail’s Industry Risk Fund (IRF) and Network Rail Risk Fee Fund (NRFF). Both funds are central mechanisms of the Rail Network Investment Framework (RNIF) and are designed to provide third-party promoters with protection against defined liabilities when delivering enhancement projects on the national rail network.
Building on the findings from ORR’s phase 2 RNIF review and the Europe Economics independent report, this project will provide an expert actuarial assessment of the financial sustainability, proportionality and design of both funds.
The objectives are to:
· Develop a robust, evidence-based assessment of whether contribution levels are proportionate to underlying risk exposures;
· Assess the long-term sufficiency and balance of fund headroom based on historic claims data and potential future liabilities;
· Provide independent advice on potential methodologies for setting and reviewing contribution rates over time; and
· Inform ORR’s wider reform of the risk fee funds under phase 3, ensuring they remain transparent, credible and supportive of third-party investment in the railway.

Key Tasks
The appointed consultant will be expected to:
· Review the purpose, function and operation of the IRF and NRFF, as set out in the RNIF and relevant Network Rail documentation;
· Analyse historic contribution and claims data to assess the relationship between collected fees, claims paid, potential claims and remaining balances;
· Develop actuarial models (or equivalent quantitative approaches) to test whether current contribution levels are proportionate to expected liabilities;
· Assess the adequacy of current fund headroom, taking into account recent claims experience, future exposure and potential volatility;
· Identify options for amending contribution levels and review frequency, including the feasibility of establishing periodic actuarial reassessments;
· Provide high-level commentary on governance and transparency considerations (e.g. reporting, independent oversight) where they relate to fund sustainability;
· Engage with ORR, Network Rail and, where relevant, other stakeholders to gather data and clarify assumptions; and
· Produce a concise final report summarising findings, analysis, and recommendations. A sanitised version of the report (or executive summary – to be agreed) will also be required so that it can be published on our website.
Included in Scope
· Independent actuarial review of both the Industry Risk Fund and Network Rail Risk Fee Fund;
· Assessment of fund structures and contribution methodologies;
· Review of historic contributions, claims experience and headroom levels (subject to data availability);
· Consideration of alternative actuarial or financial models to inform future contribution setting;
· Engagement with ORR’s Capital Investment team, and with Network Rail’s Commercial and Finance functions; and
· Provision of evidence-based recommendations to inform ORR’s phase 3 review work.
Excluded from Scope
· Broader regulatory or policy advice beyond the actuarial remit of this commission;
· Legal drafting or implementation of any proposed changes; and
· Assessment of non-financial aspects of third-party investment (e.g. planning, access, or consents).

Expected Outputs
The supplier will deliver a concise written report setting out:
· Findings of the actuarial analysis, including data assumptions and methodologies used;
· Assessment of the proportionality and sustainability of existing fund structures;
· Options for revising contribution-setting methodologies and review cycles;
· Recommendations on how actuarial oversight could be incorporated into ongoing governance of the funds; and
· Any risks, uncertainties or data limitations relevant to the findings.
A sanitised version of the report should also be provided - suitable for publication as an annex or supporting document to ORR’s phase 3 consultation.

Constraints
· The supplier must be available for regular virtual check-ins with ORR throughout the project;
· All data and documentation provided by ORR or Network Rail must be treated as confidential and used only for the purpose of this review;
· Access to Network Rail data will be facilitated by ORR, but the supplier will be responsible for analysing, validating and interpreting it; and
· All outputs must be provided in accessible, non-technical language suitable for both technical and policy audiences.

Security and Data Requirements
· Network Rail will be responsible for providing the majority of the data required for this review. ORR will facilitate introductions and access to relevant contacts at Network Rail as needed.
· All data and information shared with the supplier must be treated as confidential and not shared externally without ORR’s prior written approval.

[bookmark: _Toc213936181]2.3 Project Outputs, Deliverables and Contract Management
Outputs and Deliverables
· Project plan
The supplier must submit a clear project plan as part of their proposal, setting out key tasks, milestones and timelines. If awarded the contract, the plan should be maintained and updated throughout the duration of the project.

· Interim presentation of emerging findings
A short presentation to ORR summarising early findings, potential conclusions, and any areas where further evidence or discussion is needed. This will ensure ORR has an opportunity to shape the direction of the final output.

· Draft report for comment
A written draft report setting out the supplier’s findings, conclusions and evidence-based recommendations. This should be submitted in a clear and accessible format for internal review and feedback.

· Final report
The report should include a short executive summary and clearly structured recommendations, supported by analysis and rationale.

· Presentation of findings
A short presentation of the final findings and recommendations to ORR (and potentially NR) stakeholders - subject to agreement.
· Any analysis carried out by the Supplier in support of the contract deliverables must be supported by analytical assurance. This must be documented and an analytical assurance statement submitted to summarise the assurance that has been carried out together with the risk of error, scope for challenge and any uncertainties associated with the analysis.
Contract Management Requirements
This contract will be managed by ORR’s Capital Investments team, with oversight from the Project Sponsor. The successful supplier will be required to nominate a single point of contact for day-to-day coordination and delivery.
Contract management will be proportionate to the scope and duration of the project, and structured as follows:
· Kick-off meeting at project inception (remote), to confirm scope, roles, timelines, and deliverables;

· Fortnightly progress meetings (remote), attended by ORR and Network Rail representatives — to monitor delivery, track risks, and address any issues collaboratively;

· Weekly written updates via email — a short summary of progress, planned activity, and any emerging issues or dependencies (brief and high-level) Interim presentation of emerging findings (as per Deliverables);
Roles and responsibilities will be clearly agreed during project initiation to ensure expectations are aligned. Management information and reporting will be kept light-touch and proportionate — no formal timesheet reporting or financial tracking beyond the agreed contract value will be required.

[bookmark: _Toc213936182]2.4 Project Timescales
· Project start and kick-off meeting: 05 January 2026
· Presentation of interim findings: w/c 02 March 2026 (or as agreed)
· Draft report submitted: by 06 March 2026
· ORR feedback on draft report: by 11 March 2026
· Final report submitted: by 18 March 2026

[bookmark: _Toc213936183]2.5 Budget and Payment Schedule
The maximum budget for this piece of work is £49,500 (inc. of expenses, exc. of VAT).
Payment of the total fee will be on the delivery and acceptance by ORR of all required outputs and/or deliverables.

[bookmark: _Toc213936184]2.6 Further project related information for bidders
Intellectual Property Rights
ORR will own the Intellectual Property Rights for all project related documentation and artefacts. 
Transparency requirements
Please note ORR is required to ensure that any new procurement opportunity above £25,000 (excluding VAT) is published on Central Digital Platform, unless the ORR is satisfied it is lawful not to. Once a contract has been awarded as a result of a procurement process, ORR is required to publish details of who won the contract, the contract value and indicate whether the winning supplier is a SME or voluntary sector organisation. 
Confidentiality
All consultants working on the project may be required to sign a confidentiality agreement and abide by the Cabinet Office’s protective marking guidelines, which ORR uses to protectively mark a proportion of its information.  In addition, the consultant may be required to sign additional confidentiality agreements as required by external stakeholders. 
Sub-Contractors
Contractors may use sub-contractors subject to the following:
That the Contractor assumes unconditional responsibility for the overall work and its quality;
That individual sub-contractors are clearly identified, with fee rates and grades made explicit to the same level of detail as for the members of the lead consulting team. 
Internal relationships between the Contractor and its sub-contractors shall be the entire responsibility of the Contractor.  Failure to meet deadlines or to deliver work packages by a subcontractor will be attributed by ORR entirely to the Contractor.
Conflict of Interest
At the date of submitting the tender and prior to entering into any contract, the tenderer warrants that no conflict of interest exists or is likely to arise in the performance of its obligations under this contract; or 
Where any potential, actual or perceived conflicts of interest in respect of this contract exist, tenderers need to outline what mitigation/safeguards would be put in place to mitigate the risk of actual or perceived conflicts arising during the delivery of these services.
The ORR will review the mitigation/safeguards in line with the perceived conflict of interest, to determine what level of risk this poses to them. Therefore, if tenderers cannot or are unwilling to suitably demonstrate that they have suitable safeguards to mitigate any risk then their tender will be deemed non-compliant and may be rejected.
[bookmark: _Toc213936185]Tender Response and Evaluation Criteria
[bookmark: _Toc213936186]3.1 The Tender Response
The proposals for this project should include an outline of how bidders will meet the requirement outlined in section (ii) “Statement of Requirement”. The following information should be included:
Understanding of customer's requirements 
Demonstrate an understanding of the requirement and overall aims of the project. 
Approach to customer's requirements
Provide an explanation of the proposed approach and any methodologies bidders will work to;
Details of your assumptions and/or constraints/dependencies made in relation to the project 
A project plan to show how outputs and deliverables will be produced within the required timescales, detailing the resources that will be allocated;
An understanding of the risks, and explain how they would be mitigated to ensure delivery
What support bidders will require from ORR; 
Proposed delivery team
Key personnel including details of how their key skills, experience and qualifications align to the delivery of the project; and 
Project roles and responsibilities 
Confirmation that you have carried out the necessary employment checks (e.g. right to work in the UK)
Some relevant examples of previous work that bidders have carried out (eg. case studies) or details of at least two relevant reference projects along with contact details of clients
Pricing
A fixed fee for the project inclusive of all expense. This should include a breakdown of the personnel who will be involved with the project, along with associated charge rates and anticipated time inputs that can be reconciled to the fixed fee.
Conflicts of Interest
Confirm whether you have any potential, actual or perceived conflicts of interest that may by relevant to this requirement and outline what safeguards would be put in place to mitigate the risk of actual or perceived conflicts arising during the delivery of these services.
[bookmark: _Toc213936187]3.2 Evaluation Criteria
Tenders will be assessed for compliance with procurement and contractual requirements which will include:
Completeness of the tender information
Completed Declaration Form of Tender and Disclaimer
Tender submitted in accordance with the conditions and instructions for tendering
Tender submitted by the closing date and time
Compliance with contractual arrangements
[bookmark: _Hlk174010684]Submission of Cyber Essentials.
Tenders that are not compliant may be disqualified from the process.  We reserve the right to clarify any issues regarding a Bidder’s compliance. It will be at ORR's sole discretion whether to include the relevant Bidder’s response in the next stage of the process. 
The contract will be awarded to the Bidder(s) submitting the ‘most advantageous tender’. Tenders will be evaluated according to weighted criteria as follows: 
Methodology (20%)
The proposal should set out the methodology by which the project requirement will be initiated, delivered and concluded.  In particular, it must:
Explain the methodology and delivery mechanisms to ensure that the requirements of this specification are met in terms of quality;
Explain how your organisation will work in partnership with ORR’s project manager to ensure that the requirement is met
Explain how your organisation will engage with external stakeholders;
Outline how the proposed approach utilises innovative consultation methodologies to develop a diverse and comprehensive evidence-base
Delivery (30%)
The proposal should set out how and when the project requirement will be delivered.  In particular, it must:
Explain how this work will be delivered to timescale and how milestones will be met, detailing the resources that will be allocated to each stage; 
Demonstrate an understanding of the risks, and project dependencies and explain how they would be mitigated to ensure project delivery; 
Explain the resources that will be allocated to delivering the required outcomes/output, and what other resources can be called upon if required.
Experience (30%)
The proposal should set out any experience relevant to the project requirement.  In particular, it must:
Provide CVs of the consultants who will be delivering the project; 
Highlight the organisation’s relevant experience for this project, submitting examples of similar projects.
Cost / Value for money (20%)
A fixed fee for delivery of the project requirement (inclusive of all expenses), including a full price breakdown for each stage of the project and details of the day rates that will apply for the lifetime of this project.  
	Name of consultant
	Grade
	Role 
	Day rate
	Number of days
	Total cost (ex VAT)

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	


Please note that consultancy grades should align with the following definitions:
	Grade
	Requirement

	Junior consultant
	Demonstrable experience in a wide range of projects in their specialist field. Evidence of client facing experience and support services to wider consultancy projects.

	Consultant
	Notable experience and in-depth knowledge of their specialist field. Evidence of a wide range of consultancy projects and client facing experience. Support work in process and organisational design and leading workshops and events.

	Senior Consultant
	Substantial experience in their specialist field and in a consultancy/training role. Previous experience in project management and working in a wide range of high quality and relevant projects. Familiarity of the issues/problems facing public sector organisations.

	Principal Consultant
	Substantial experience in their specialist field and in a consultancy/training role. Sound knowledge of the public sector and current policy and political issues affecting it. Previous experience in project management on at least three major projects, preferably in the public sector and using the PRINCE2 or equivalent method.



	Managing Consultant
	Substantial experience in their specialist field and in a consultancy role. In depth knowledge of the public sector and of current policy and political issues affecting it. Previous experience in project management on at least 5 major projects, preferably in the public sector and using PRINCE2 or equivalent methods.

	Director / Partner

	Extensive experience in their specialist field, in which they are nationally or internationally renowned as an expert. Extensive experience of leading or directing major, complex and business critical projects; bringing genuine strategic insight. In depth knowledge of the public sector and of current policy and political issues affecting it.



Marking scheme
For the Methodology, Delivery and Experience shall be scored using the following:
	Table of Evaluation Methodology and Marking Scheme for Quality Criteria



	Score
	Category
	Definition (Explanation) 

	0
	Unacceptable
	Unanswered or totally inadequate response to the requirement. Complete failure to understand/reflect the core issues. Fails to demonstrate an ability to meet the requirement.


	1
	Poor
	Minimal or poor response to meeting the requirement, with little or no relevance. Limited understanding misses some aspects.

The response addresses few elements of the requirement and contains insufficient/limited detail or explanation to demonstrate how the requirement will be fulfilled.

	2
	Fair
	Response is mostly relevant, but elements of the response are poor.  The response addresses most elements of the requirement but contains limited detail or explanation to demonstrate how some of the requirement will be fulfilled.

	3
	Acceptable
	Response is relevant and acceptable. The response addresses a broad understanding of the requirement but lacks details on how the requirement will be fulfilled in certain areas.

	4
	Good
	Response is relevant and good. The response is sufficiently comprehensive to assure and demonstrate a good understanding, also providing much detail on how the requirements will be fulfilled.

	5
	Excellent
	Excellent response fully addressing the requirement and providing significant additional evidence of how the criterion has been met and how value would be added
The response is comprehensive, unambiguous and demonstrates a thorough understanding of the requirement and provides details of how the requirement will be met in full.



For the Price evaluation the following shall apply:
Fixed fee
The lowest fixed fee will be awarded the maximum price score of 100.
All other bidders will get a price score relative to the lowest fee tendered.
The calculation we will use to calculate your score is as follows:
Price Score = Lowest Total Fee       x 100
 Bidder’s Total Fee
Your score will then be multiplied by the weighting we have applied to this aspect of the price evaluation to provide a weighted score for the fee.
[bookmark: _Toc213936188]Procurement Procedures 
[bookmark: _Toc213936189]Tendering Timetable
The timescales for the procurement process are as follows:
	Element
	Timescale

	Invitation to tender issued
	17 November 2025

	Deadline for the submission of clarification questions
	28 November 2025 12pm

	Deadline for submission of proposals
	05 December 2025 12pm

	Award contract
	18 December 2025

	Project Inception Meeting
	05 January 2026

	

	


[bookmark: _Toc213936190]Tendering Instructions and Guidance
Amendments to ITT document
Any advice of a modification to the Invitation to Tender will be issued as soon as possible before the Tender submission date and shall be issued as an addendum to, and shall be deemed to constitute part of, the Invitation to Tender. If necessary, ORR shall revise the Tender Date in order to comply with this requirement. 
Clarifications & Queries
Please note that, for audit purposes, any query in connection with the tender should be submitted via the ORR eTendering portal. The response, as well as the nature of the query, will be notified to all suppliers without disclosing the name of the Supplier who initiated the query. 
[bookmark: _Hlk187308838]Submission Process
Tenders must be uploaded to the ORR eTendering portal no later than the submission date and time shown above. Tenders uploaded after the closing date and time may not be accepted. Bidders have the facility to upload later versions of tenders until the closing date/time. 

The tender shall consist of two envelopes and bidders must submit the correct documents to the correct envelope as set out below:
· Technical Envelope: Quality response (Methodology, Delivery, Experience), Disclaimer and Cyber Essentials or ISO27000 certification (or equivalent)

· Commercial Envelope: Price and Form of Tender
If you are already registered on our eTendering portal but have forgotten your login details, please contact the portal administrator.
An evaluation team will evaluate all tenders correctly submitted against the stated evaluation criteria. 
By issuing this Invitation to Tender ORR does not undertake to accept the lowest tender, or part or all of any tender. No part of the tender submitted will be returned to the supplier 
Debrief
The debrief material shall contain comments and scores relevant to your tender. Bidders may seek clarification of the content, however no additional debriefs shall be offered. We shall not disclose comments and scores relevant to other tenders other than the total score of the winning bidder.
Cost & Pricing Information
Tender costs remain the responsibility of those tendering. This includes any costs or expenses incurred by the supplier in connection with the preparation or delivery or in the evaluation of the tender. All details of the tender, including prices and rates, are to remain valid for acceptance for a period of 90 days from the tender closing date.
Tender prices must be in Sterling.
Once the contract has been awarded, any additional costs incurred which are not reflected in the tender submission will not be accepted for payment.
References
References provided as part of the tender may be approached during the tender stage
Accessibility Guidelines
As a public body we are legally required to comply with accessibility guidelines. Please ensure any commissioned report is in a format that meets web accessibility regulations: Guidelines for writing accessible reports for ORR - Guidance for external suppliers | Office of Rail and Road.
Contractual Information
Following the evaluation of submitted tenders, in accordance with the evaluation criteria stated in this document, a contractor may be selected to perform the services and subsequently issued with an order. 
Any contract awarded, as a result of this procurement will be placed with a prime contractor who will take full contractual responsibility for the performance of all obligations under the contract. Any sub-contractors you intend to use to fulfil any aspect of the services must be identified in the tender along with details of their relationship, responsibilities and proposed management arrangements. 
The proposal should be submitted in the form of an unconditional offer that is capable of being accepted by the ORR without the need for further negotiation. Any contract arising from this procurement will be based upon ORR’s standard Terms & Conditions (see Form of Agreement attached). You should state in your proposal that you are willing to accept these Terms & Conditions. 
ORR does not expect to negotiate individual terms and expects to contract on the basis of those terms alone. If you do not agree to the Conditions of Contract then your tender may be deselected on that basis alone and not considered further.
ORR may be prepared to consider non-fundamental changes to the standard terms and conditions in exceptional circumstances.  If there are any areas where you feel you are not able to comply with the standard ORR terms and conditions, then details should be submitted as a separate annex to the proposal using the following format:
	Clause Number
	Existing  Wording
	Proposed Wording
	Rational for amendment

	
	
	
	

	
	
	
	



Any services arising from this ITT will be carried out pursuant to the contract which comprises of: 
ORR Terms & Conditions; 
Service Schedules;
this Invite to Tender & Statement of Requirement document; and 
the chosen supplier’s successful tender.
ORR’s Transparency Obligations and the Freedom of Information Act 2000 (the Act)
The ORR is a central Government department and as such complies with the Government’s transparency agenda.  As a result, there is a presumption that contract documentation will be made available to the public via electronic means.  The ORR will work with the chosen supplier to establish if any information within the contract should be withheld and the reasons for withholding it from publication. 
Typically the following information will be published:
contract price and any incentivisation mechanisms
performance metrics and management of them
plans for management of underperformance and its financial impact
governance arrangements including through supply chains where significant contract value rests with subcontractors
resource plans
service improvement plans
Where appropriate to do so information will be updated as required during the life of the contract so it remains current; 
In addition, as a public authority, ORR is subject to the provisions of the Freedom of Information Act 2000.  All information submitted to a public authority may need to be disclosed by the public authority in response to a request under the Act.  ORR may also decide to include certain information in the publication scheme which it maintains under the Act. If a bidder considers that any of the information included in its proposal is commercially sensitive, it should identify it and explain (in broad terms) what harm may result from disclosure if a request is received and the time period applicable to that sensitivity.  Bidders should be aware that even where they have indicated that information is commercially sensitive ORR may be required to disclose it under the Act if a request is received.  Bidders should also note that the receipt of any material marked “confidential” or equivalent by the public authority should not be taken to mean that the public authority accepts any duty of confidence by virtue of that marking.   If a request is received ORR may also be required to disclose details of unsuccessful bids
Please use the following matrix: to list such information:
	Para. No.
	Description
	Applicable exemption under FOIA 2000
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© Crown copyright 2025
This publication is licensed under the terms of the Open Government Licence v3.0 except where otherwise stated. To view this licence, visit nationalarchives.gov.uk/doc/open-government-licence/version/3
Where we have identified any third party copyright information you will need to obtain permission from the copyright holders concerned.
This publication is available at Find a Tender
Any enquiries regarding this publication should be sent to us at procurementteam@orr.gov.uk 
[image: ]

[image: ]








image5.png




image2.png
OR

OFFICE OF
RAILAND ROAD




image4.png
=4

OFFICE OF
RAIL AND ROAD




image1.png
|||||||IIlIlll|||l|||l|ll""'l,,," A ““‘Il‘l‘||||llIIIIIIIIII||......... .\‘
, “‘\‘ ‘ ‘.'"'I:',!'!" ' , ’ ' ”’ O:,"'"“:“. \\\

‘\( 1, O ““"'ll( )“ A W
” u“““ ( , "'l,.. “

"1, \ " wivt ' *,\.““

uﬂslull.., “‘fl!l!"""""llllllIIllIll“““‘ "llll"‘ .

\\ Trrrrenppnnnnnntd

~




image3.png
Mkatriiyy,,

M, hy,,
vy




