
Project

Schedule Title Purpose of Issue Date

PROPOSED TOILET BLOCK CONSTRUCTION 22.10.25

FOUNDATION SLAB RC DETAILS
Schedule No.

24149-SSL-003-

Drawn by Checked by Revision Date

JS/TDA / 186

Member Mark Type & No No in Total Length Shape A B C D E/R Wt Rev

size off each no mm code mm mm mm mm mm kg

SLAB 0   0 0 0 0 0 0 0 0 /

MESH A393 Fabric (6.16 kg/sqm )       = 28 sqm with 0% for laps included 0 172.5

0   0 0 0 0 0 0 0 0

03 H  10 1 8 8 1500 00 1500 0 0 0 0 7.4

04 H  10 1 4 4 900 00 900 0 0 0 0 2.2

0   0 0 0 0 0 0 0 0

HOLE TRIM 01 H  10 2 2 4 1025 15 235 165 775 0 0 2.5

02 H  10 2 1 2 1150 11 575 575 0 0 0 1.4

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

0   0 0 0 0 0 0 0 0

Status:            P  Preliminary                              T  Tender                       C  Construction     All bending in accordance with BS 8666:2005

REINFORCEMENT SCHEDULE

MD/TDA

LONGFORTH ROAD, WELLINGTON

SH/1 of 1
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Total Wt kg


