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Moat Arch 06-08 - West External Elevation 1
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Key (1:50 Elevations)

1. Modern fittings removed and finishes sensitively stripped
back to reveal bare brickwork. Previous fixings to be made
good, generally in mortar to match existing. Subject to
mortar analysis during strip-out as specification section
C41.

2. Fabric seat around Reveller Arch window to be removed
and stone cill made good as specification section C41.

3. Modern grilles within existing window openings to be
removed and replaced with new steel grilles as specification
section L10.650.

4. Salt deposits, loose paintwork, slurry coats, mastic and
adhesives to be removed from surface of brickwork using
soft brushing and putty knife with warm soapy water as
specification section C40.

5. Existing brickwork generally to be retained. Any bricks
suffering severe degradation or damage to be carefully cut
out and replaced as specification section C41. Scope and
brickwork specification to be agreed with HRP, HE and
Conservation Officer following strip-out.

6. Cementitious mortar to brickwork to be carefully removed
and replaced with lime mortar as specification section
C41.820 (to be determined through analysis) where
cementitious mortar is damaged in itself, or is causing
accelerated decay of adjacent bricks.

7. Historic glazed brickwork to be repointed with lime mortar to
specification determined through mortar analysis during
strip-out as specification section C41.820.

8. Portland stonework to be repaired and repointed as
specification section C41.

9. Mortar repairs undertaken to damaged stone area as
specification section C41.520.

10. Missing/ damaged Portland stonework to be replaced to
match existing as specification section C41.320.

11. Missing/ damaged Kentish ragstone to be replaced to match
existing as specification section C41.321.

12. Modern grille/ ductwork within wall to be removed and
stonework reinstated to match existing as specification
section C41.

13. Existing paintwork to stone window mullions and transoms
to be treated with a paint remover, subject to paint sampling
and analysis as specification section C40.232. Significant
historic paint stratigraphy is to be retained where it exists.

14. Historic window sensitively overhauled to ensure effective
operation. Where modern obscured glass has been
installed this is to be replaced with clear single glazed
handmade crown glass fixed with linseed oil putty as
specification section L40.210.

15. Window to be carefully removed and stored for future reuse.
Rebated stone surrounds to be restored as specification
section C41, and fitted with new bespoke steel frames as
specification section L10.315. New frames and grilles to be
fitted to existing stone rebate with minimal change to
historic fabric. Grilles will take inspiration from historic
examples as specification section L10.650.

16. Window paint to be stripped from metalwork and frames
redecorated in alkyd gloss on metal primers as specification
section M60.

17. New metal window frames and casements to be installed to
match surrounding historic examples, with single glazed
handmade crown glass fixed with linseed oil putty as
specification section L10.315.

18. Location of Tower Bridge iron anchor cable. Scope of
ironwork repairs and representation of the historic ironwork
cable to be determined following strip-out as specification
section C41. Scheme of paintwork to be determined in
consultation with City Bridge Foundation/ City of London
Corporation as specification section M60.

19. New painted timber door and door frame to match details
and proportions of existing examples as specification
section L20.215 and 330.

20. Painted timber door to be rubbed back, refurbished, and
painted as specification section C51 and M60.

21. Historic door to be rubbed back, refurbished and finished
and retained in-situ as specification section C51.740 and
M60.

22. New ironmongery fitted as ironmongery schedule.

23. Steel frames removed and new timber doors and door
frame fitted within existing aperture as specification section
L20.215 and 330.

24. Modern internal lobby to be removed and replaced with an
integrated joinery cupboard to JFA drawings and
specification. Historic external door and surround to be
retained in-situ and repaired as specification section
C51.740.

25. New opening created in historic brickwork wall formed of
steel box frames and precast concrete lintels. New
openings to be lined internally (refer to JFA and structural
engineer's drawings and specifications).

26. Modern grille within window removed and stone surround
repaired as specification section C41. New grille inserted as
specification section L10.650.

27. Automated door opener/ closer. Refer to ironmongery
schedule.
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