

Checked KSH	Version P01	Status Draft Tender															
JFA number	Room Name	Existing/ Proposed	Proposed Use/ Function	Style	Number required	Size (w, h, thickness)	Material	Swing direction	Finish	Colour	Ironmongery	Fire rating	Acoustic rating	Manufacturer	Noteable Defects (External)	Noteable Defects (Internal)	Other remarks
D.03.02		Existing	Closed, locked and kept shut	Refer to JFA information													
D.04.13		Existing	Closed, locked and kept shut	Refer to JFA information													
D.01.02	Tower Bridge Arch 01	Refer to JFA information															
D.01.03	Tower Bridge Arch 01	Refer to JFA information															
D.A1.01	Moat Arch 01	Proposed	Access to lift	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01 and 02	N/A	N/A	N/A	Water staining to stone surround. Misssing kick plate. Holes drilled into stonework head and cill. Grate on front of door. Grills over windows.		
D.A2.01	Moat Arch 02	Proposed	Access to Stair	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01 and 02	N/A	N/A	N/A	Water staining to stone surround. Holes drilled into stonework head, cill and jamb. Grate on front of door. Grills over windows.		
D.A3.01	Moat Arch 03	Proposed	Access to Learning Storage	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining to stone surround. Misssing kick plate. Holes drilled into stonework head. Grate and sign on front of door.		
D.A4.01	Moat Arch 04	Proposed	Access to Visitors WC	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining to stone surround. Rotting to bottom of door. Misssing kick plate. Holes drilled into stonework head and cill.	Water staining to brickwork. Missing kickplate. Damage to inside face of door. Damage to lock bolt timber plate (refer to image 2252)	
D.A5.01	Moat Arch 05	Proposed	Access to Moat Staff & Volunteers Space A	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining and damage to stone surround. Cracks to left window pane. Rotting to bottom of door. Misssing kick plate. Holes drilled into stonework head and cill.		
D.A6.01	Moat Arch 06	Proposed	Access to Moat Staff & Volunteers Space B	Tongue and groove panel	1	1140, 2125, 50	Timber (to match existing)	Outwards	Refer to Finishes Schedule - 03	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining and damage to stone surround. Cracks to both window panes. Misssing kick plate.		
D.A7.01	Moat Arch 07	Existing	Access to external store	Tongue and groove panel (existing)	N/A	1140, 2125, 50 (existing)	Timber (existing)	Inwards (as existing)	Refer to Finishes Schedule - 04	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining and damage to stone surround. Cracks to both window panes. Rotting to bottom of door. Misssing kick plate.		
D.A8.01	Moat Arch 08	Existing	Access to external store	Tongue and groove panel (existing)	N/A	1140, 2125, 50 (existing)	Timber (existing)	Inwards (as existing)	Refer to Finishes Schedule - 05	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining and damage to stone surround. Cracks to both window panes. Misssing kick plate.		
D.A9.01	Moat Arch 09	Existing	Access to external store	Tongue and groove panel (existing)	N/A	1140, 2125, 50 (existing)	Timber (existing)	Inwards (as existing)	Refer to Finishes Schedule - 06	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining to stone surround. Cracks to left window pane.		
D.A10.01	Moat Arch 10	Existing	Access to external store	Tongue and groove panel (existing)	N/A	1140, 2125, 50 (existing)	Timber (existing)	Inwards (as existing)	Refer to Finishes Schedule - 07	Painted - Raven Black BS18B29	Refer to Ironmongery Schedule - Set 01	N/A	N/A	N/A	Water staining and damage to stone surround. Cracks to left window pane.		