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ALL GREYED ITEMS ARE OUTSIDE
THE SCOPE OF THIS DRAWING
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UNCONFIRMED. POTENTIAL TO )y
FACILITATE UNDERGROUND ROUTE o
TO LINK REVELLER MAIN BUILDING o
WITH THE EXTENSION SUBJECT TO
THE FINDINGS OF THE STRIP OUT

- WORKS.
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THIS DRAWING IS INDICATIVE AND REPRESENTS ONLY THE
DESIGN INTENT, THE CONTRACTOR MUST PRODUCE FULLY
CO-ORDINATED WORKING / INSTALLATION DRAWINGS AS
REFERRED TO IN THE CONTRACT DOCUMENTATION

NOTES

1. DO NOT SCALE FROM THIS DRAWING. ALL DIMENSIONS INDICATED
ARE IN MILLIMETRES.

2. THIS IS NOT A CONSTRUCTION DRAWING.

3. DRAWING TO BE READ IN CONJUNCTION WITH SPECIFICATION,
DOCUMENTATION, DRAWINGS & ALL RELEVANT BRITISH STANDARD
DOCUMENTS

4. THE WORKS COMPRISE MANUFACTURING, FACTORY TESTING,
SUPPLY, DELIVERING TO SITE, MANEUVERING INTO POSITION,
ERECTION, CONNECTING UP, TESTING, COMMISSIONING,
PERFORMANCE TESTING AND HANDING OVER IN WORKING ORDER
THE COMPLETE ELECTRICAL INSTALLATION.

5. CONTAINMENT SYSTEMS AND ASSOCIATED FITTINGS SHALL BE
MANUFACTURED IN ACCORDANCE WITH THE REQUIREMENTS OF BS
EN 61537.

6. MANUFACTURER'S BENDS, TEES, REDUCERS ETC. SHALL BE USED
THROUGHOUT AND SIZED TO SUIT THE BENDING RADIUS.

7. CONTAINMENT SHALL BE SIZED TO INCLUDE THE SPARE CAPACITY
PERCENT AS REQUESTED IN THE SPECIFICATION.

8. CONTAINMENT SHALL BE COORDINATED WITH THE BUILDING
STRUCTURE AND OTHER SERVICES WITHIN THE BUILDING.

9. WHERE SERVICES PASS THROUGH A FIRE RATED COMPARTMENT
THE OPENINGS SHALL BE CORRECTLY SEALED AS TO MAINTAIN
THE FIRE INTEGRITY OF THE ENCLOSURE.

10.  THE CONTRACTOR MUST TAKE THE UTMOST CARE WHEN
INSTALLING THE CONTAINMENT AND DRILLING NEW HOLES FOR
SUPPORTS, THE APPROPRIATE COMMUNICATION MUST BE TAKEN
BETWEEN HRP, HAH AND THE ARCHITECT.

11. ALL FINAL SETTING OUT BY JFA ARCHITECTS.
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