Notification of adjustment to contractor’s liability cap (27/11/2025)
Please be advised that the contractor’s liability cap for this contract has been adjusted and now stands at a sum equal to £1,000,000 (see point 11 of the Order Form document). This is following an assessment of the project risk as ‘low’. 
